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Argumentim pér mosndarjen né lote pér procedurén me objekt: “Sistemimi dhe
mirémbajtja e rrugéve bujgqésore”

Mosndarja né lote e zérave té pérfshiré né két€ proceduré justifikohet nga natyra e integruar dhe
funksionalisht ¢ pandashme e shérbimeve qé do té realizohen né rrugét bujqésore. Zérat e
preventivit nuk pérbéjné€ shérbime té pavarura, por ndérhyrje g€ plot€sojné njéra-tjetrén dhe qé
duhet té realizohen né ményré t€ koordinuar pér t€ garantuar funksionalitetin, siguriné dhe
jetégjatésing e infrastrukturés rrugore.

Shérbimet pérfshijné pastrimin e kanaleve kulluese, pastrimin e tombinove ekzistuese, pastrimin
e vegjetacionit anésor, pastrimin e karrexhatés nga aluvionet dhe materiale té tjera, mbushjen dhe
profilimin e rrugéve té shtruara me ¢akull, si dhe mirémbajtjen rutiné té veprave té artit. Kéto
ndérhyrje jané teknikisht t& ndérvarura dhe realizohen né t€ njéjtat segmente rrugore, duke synuar
rivendosjen dhe ruajtjen e funksionalitetit t€ sistemit rrugor dhe té kullimit t& ujérave.

Ndarja e kétyre shérbimeve né lote t€ veganta do t€ krijonte fragmentim t€ panevojshém té procesit
té& shérbimit dhe do té rrezikonte koordinimin ndérmjet operatoréve ekonomiké. Pér shembull,
pastrimi 1 kanaleve dhe tombinove &shté i lidhur drejtpérdrejt me largimin e aluvioneve nga
karrexhata dhe me sigurimin e kullimit normal t€ ujérave, ndérsa pastrimi i vegjetacionit &shté i
domosdoshém pér t€ mundésuar aksesin dhe ndérhyrjen n€ kanale, tombino dhe veprat e artit. Po
ashtu, mbushja dhe profilimi i rrugé€ve me ¢akull realizohet pas pastrimit t€ sipérfages rrugore dhe
sistemimit t€ kullimit, n€ ményré qé ndérhyrja té jeté e qéndrueshme dhe t€ mos démtohet nga
ujérat sipérfagésore. Kryerja e kétyre proceseve nga operatoré t€ ndryshém do t€ krijonte véshtirési
né koordinimin e shérbimeve, do té rriste rrezikun e mbivendosjes s€ aktiviteteve dhe do t&
ndikonte negativisht né cilésin€ pérfundimtare té shérbimit.

Gjithashtu, t&€ gjitha kéto shée kérkojné pérdorimin e t€ njéjtave makineri, mjete dhe personel
teknik, si eskavatoré, ngarkues, autogrejderé, kamioné transporti dhe pajisje té tjera ndihmése, té
cilat shfrytézohen né ményré t€ vazhdueshme gjaté gjith€ procesit t€ mirémbajtjes. Realizimi i
kontratés nga njé operator i vetém ekonomik mundéson planifikim mé efikas t€ burimeve,
organizim mé t€ mir€ t€ shérbimeve, ulje t€ kostove operative dhe administrative, si dhe kontroll
meé té€ lehté t€ cilésisé dhe té afateve té zbatimit.

Nga ana tjetér, ndarja n€ lote do t€ rriste ndjeshém ngarkesén administrative pér autoritetin
kontraktor, pasi do t& kérkonte zhvillimin e procedurave dhe administrimin e disa kontratave té
vecanta, koordinimin ndérmjet disa kontraktoréve q€ do t€ operonin né t€ njéjtat segmente rrugore,
si dhe pércaktimin e pérgjegjésive né rast t€ defekteve ose vonesave gjaté zbatimit t&€ shvrbimeve.

Njé situaté e till€ do t€ cenonte efikasitetin e realizimit t€ kontrat€s dhe pérdorimin racional t&
fondeve publike.



Pér kéto arsye, mosndarja né lote vlerésohet si zgjidhja mé e pérshtatshme nga piképamja teknike,
organizative dhe ekonomike, pasi garanton realizimin e koordinuar té té gjitha ndérhyrjeve té
nevojshme, siguron njé standard t€ njétrajtshém cilésie, optimizon pérdorimin e burimeve
njerézore, teknike dhe financiare, si dhe mundéson njé menaxhim mé efikas t€ kontratés nga
autoriteti kontraktor.

Gjithashtu, referuar nenit 14 té Ligjit nr. 162/2020 "P&r Prokurimin Publik" i1 ndryshuar,
parashikohet shprehimisht se: "Grupe operatorésh ekonomiké mund té dorézojné oferta ose té
paragqiten si njé kandidat i vetém sipas parashikimeve né rregullat e prokurimit publik. Autoriteti
ose enti kontraktor nuk duhet t'i kérkojé njé formé té veganté ligjore bashkimit té shogérive, pér
qéllim té dorézimit té ofertés ose kérkesés pér pjesémarrje. Autoritetet ose entet kontraktore mund
t'u kérkojné grupeve té operatoréve ekonomiké qé té marrin njé formé ligjore specifike, pasi té
jené shpallur fitues, nése vlerésohet e nevojshme pér realizimin e kontratés. Né ¢do rast, ky kusht
duhet t'u béhet i ditur operatoréve ekonomiké né dokumentet e tenderit pér ekzekutimin e
kénagshém té kontratés."

English

Justification for Not Dividing the Procurement into Lots for the Procedure with the Subject:
“Improvement and Maintenance of Agricultural Roads”

The decision not to divide this procurement procedure into lots is justified by the integrated and
functionally indivisible nature of the services to be carried out on the agricultural road netpun. The
items included in the bill of quantities do not constitute independent services but rather
complementary interventions that must be implemented in a coordinated manner to ensure the
functionality, safety, and durability of the road infrastructure.

The services include the cleaning of drainage channels, cleaning of existing culverts, removal of
roadside vegetation, cleaning of the carriageway from alluvial deposits and other materials, filling
and grading of gravel roads, as well as routine maintenance of engineering structures. These
interventions are technically interdependent and are carried out on the same road sections with the
objective of restoring and maintaining the functionality of both the road network and the drainage
system.

Dividing these services into separate lots would create unnecessary fragmentation of the service
process and would jeopardize coordination among different economic operators. For example, the
cleaning of drainage channels and culverts is directly linked to the removal of alluvial deposits
from the carriageway and to ensuring the proper drainage of surface water, while the removal of
roadside vegetation is necessary to enable access to drainage channels, culverts, and engineering
structures.



Likewise, the filling and grading of gravel roads can only be effectively performed after the
carriageway has been cleaned and the drainage system has been restored, thereby ensuring the
durability of the intervention and preventing damage caused by surface water. Carrying out these
activities through different contractors would complicate the coordination of services, increase the
risk of overlapping activities, and negatively affect the overall quality of the services provided.
Furthermore, all of these activities require the use of the same machinery, equipment, and technical
personnel, such as excavators, loaders, motor graders, transport trucks, and other supporting
equipment, which are utilized continuously throughout the maintenance process. Execution of the
contract by a single economic operator allows for more efficient planning of resources, better
organization of the services, reduced operational and administrative costs, and more effective
monitoring of quality and compliance with implementation deadlines.

Conversely, dividing the procurement into lots would significantly increase the administrative
burden on the Contracting Authority, as it would require the management of multiple procurement
procedures and separate contracts, continuous coordination among several contractors operating
on the same road sections, and the allocation of responsibilities in the event of defects or delays
during contract implementation. Such an approach would adversely affect the efficiency of
contract execution and the rational use of public funds.

For these reasons, the decision not to divide the procurement into lots is considered the most
appropriate solution from a technical, organizational, and economic perspective, as it ensures the
coordinated implementation of all necessary interventions, guarantees a consistent quality
standard, optimizes the use of human, technical, and financial resources, and enables more efficient
contract management by the Contracting Authority.

Furthermore, pursuant to Article 14 of Law No. 162/2020 "On Public Procurement," it is
expressly stipulated that:

"Groups of economic operators may submit tenders or participate as a single candidate in
accordance with the provisions of the public procurement rules. The contracting authority or
contracting entity shall not require such groups to adopt a specific legal form for the purpose of
submitting a tender or a request to participate. Contracting authorities or contracting entities may
require groups of economic operators to adopt a specific legal form after they have been awarded
the contract, where this is deemed necessary for the proper performance of the contract. In any
case, this requirement shall be made known to the economic operators in the tender documents in
order to ensure the satisfactory performance of the contract.”



