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CONTRACT AWARD NOTICE

Employer: Albanian Development Fund (ADF)

Project: Regional and Local Roads Connectivity Project (RLRCP)

Contract title: “Reconstruction of the road “Pogradec-Tushemisht”

Country: Albania

Loan No.: IBRD loan 8850-AL

RFB No: RLRCP/1/1.2/2018

Issued on: May 20, 2018

I. The selection method used: Request for Bids (RFB) as specified in the World Bank’s
“Procurement Regulations for IPF Borrowers” July 2016, as amended.

II. The Bidders who submitted a Bid and the bid prices as read out and as
evaluated:

No Name of bidder Bid Price
as read out
ALL
(VAT
included)

Bid Price as read
out after
discount ALL
(VAT included)

Bid Price
as
evaluated
ALL
(VAT
included)

1 JV “4 A-M” shpk & “Garden Line” shpk 377,388,382 —– 377,388,382

2 “Albavia” shpk 618,021,194 —– 618,021,194

3 JV “EUROKOS HOLDING” shpk &
N.N.T.SH. “DRINI COMPANY” shpk

407,792,394 —– 407,792,394

4 JV “Factory Karposh JSC Skopje” &
“Civil Engineering institute
MACEDONIA JCS Skopje”

595,198,690 416,639,084 595,198,690

5 JV “G.P.G. Company” shpk & “Gjikuria”
shpk

448,328,378 —– 448,328,378

6 “Gjoka Konstruksion” sha 572,702,578 —– 572,702,578
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7 “PE-VLA-KU” shpk 615,309,668 —– 615,309,668

8 “Rawafed Al-Torok Contracting
Establishment”

431,280,369 —– 431,280,369

9 “Salillari” shpk 376,105,906 —– 397,169,664

10 JV “Vellezerit Hysa” shpk & “Curri”
shpk

448,808,969 —– 448,808,969

III. The Bidders whose Bids were rejected and the reasons therefor;

1. JV “EUROKOS HOLDING” shpk & N.N.T.SH. “DRINI COMPANY” shpk

The JV member N.N.T.SH. “DRINI COMPANY” shpk is debarred from 15 September 2018
to 21 June 2021.

IV. The Bidder submitting the successful Bid: JV “4 A-M” shpk & “Garden Line” shpk.
Adr. “Artan Lenja”, P. i 4 A-M, K. 1, Ap. 1, Tirana.

V. The Contract price: 377,388,382 ALL (VAT included).

VI. The duration and summary scope of the contract: The construction period is 8
months. The project aims full reconstruction of Pogradec -Tushemisht road. The
construction services required consist on: road reconstruction, urban improvement and
upgrading works, landscape rehabilitation works. The road reconstruction will increase
surrounding asset value, ease area access and mobility for local habitants and
accessibility to the castle by tourists.

The required works under this contract consist mainly on; earth movement and
excavation, laying and compaction of road subgrade layers, asphalt works, utility works,
concrete and reinforcement, and landscaping works.

The Site is located at Pogradec municipality.

VII. Successful Bidder’s Beneficial Ownership Disclosure Form
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