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I. NJOFTIMI | KONTRATES

Seksioni 1. Autoriteti Kontraktor

1.1 Emri dhe adresa e autoritetit kontraktor

Emri Operatori i Sistemit te Transmetimit

Adresa Tirane Kashar Yrshek, Autostrada Tirane — Durres Km. 9
E-mail info@ost.al

Fagja e Internetit www.ost.al

Person kontakti Torad Qyteza; e-mail: Torad.Qyteza@ost.al

1.2 Lloji i autoritetit kontraktor:

Institucion géndror Institucion i pavarur
U U
Njési e geverisjes vendore Tjetér
0 Shogeri Anonime me

Kapital 100% Shteteror

1.3  Kontraté né kuadrin e njé Marréveshjeje té vecanté ndérmjet Shqipérisé dhe njé
Shteti tjetér

Po 0 Jo X

Seksioni 2 Objekti i kontratés

2.1Numri i referencés sé procedurés/lotit REF-64282-07-06-2020

2.2  Llojii“Kontratave Publike pér Shérbime”

Konkurs Projektimi Shérbime Konsulence Shérbime té tjera
U N X

2.3 Kontraté né bazé té Marréveshjes Kuadér
Po 0 Jo X
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2.4 Lloji i Marréveshjes Kuadér

Me njé Operator Ekonomik 0
Me disa operatoré ekonomiké 0
Té gjitha kushtet jané té pércaktuara Po O Jo O

Né Marréveshjen Kuadér me 1 Operator Ekonomik, kur té gjitha kushtet jané té
pércaktuara, té jepen arsyet e pérzgjedhjes sé késaj lloj Marréveshje Kuadér

2.5 Numri i operatoréve ekonomiké me té cilét do té perfundojé Marréveshja
Kuadér: (Ké&tu duhet té pércaktohet numri maksimal i operatoréve ekonomiké me
té cilét do té lidhet Marréveshja Kuadér).

2.6 Kushtet gé do zbatohen né rastin e rihapjes sé
konkurimit dhe/ose pérdorimi i mundshém i
blerjes elektronike

2.7 Autoriteti kontraktor / Autoritetet kontraktore, té cilat do té lidhin marréveshjen
kuadér:

2.8 Pérshkrim i shkurtér i kontratés/marréveshjes kuadér
1. Fondi limit/Vlera e pritshme e kontratés 28,275,000 (njézet e teté milion e dyqind e
shtatédhjeté e pesé mijé) Leké pa TVSH.
2. NEé rastin kur objekti i prokurimit pérbéhet nga disa artikuj, shumatorja e ¢mimeve
PEér njési éshté
3. Burimi i Financimit Té ardhurat e OST sh.a.
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4. Objekti i kontratés/marréveshjes kuadér “Zhvillimi dhe mirémbajtja e sistemit
DAMAS”

2.9 Kohézgjatja e kontratés ose afati kohor pér ekzekutimin:

Kohézgjatja né muaj 12 (dymbedhjete)

ose

duke filluar nga O /0 0/0000 me pérfundimne O CO/00/0000

2.9.1 Kohézgjatja e Marréveshjes Kuadér

Kohézgjatja né muaj: [ ose dité: [0 (nga nénshkrimi i Marréveshjes Kuadér(jo mé
shumé se (4) vjet)

Ose duke filluar nga  C0/00/00 (dd/mmivvvy)

Pérfunduar mé Q00000 (dd/immivvwy)

2.10 Vendi i kryerjes sé shérbimeve, objekti i kontratés/marréveshjes kuadér:
Zyra Qendrore e OST sh.a., Tirané, Kashar, Yrshek, Autostrada Tirané-Durrés, Km. 9.

2.11 Ndarja né Lote:

Po 0 Jo X
Nése po,
2.12  Pérshkrim i shkurtér i loteve

(Objekti dhe fondi limit i loteve)
1

2.

3.

etj.

Njé Ofertues mund té aplikojé pér [njé lot], [disa lote], [té gjitha lotet]. Pér ¢do lot paraqgitet njé
oferté e vecanté.

2.13 Opsionet:

Numri i rinovimeve t& mundshme (nése ka): [][]

Ose: nga [ [ ne (][]
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2.14 Do té pranohen variantet:
Po O Jo X

2.14.1 Do té pranohet nenkontraktimi:
Po 0 Jo X

Nese do te lejohet nenkontraktimi, te specifikohet pergindja e lejuar per nenkontraktim:
Autoriteti kontraktor do t’1 beje pagesa te drejperdrejte nenkontraktorit:

Po 0 Jo 0
Shenime te tjera

2.15. Gjaté procesit té prokurimit né fushén e Teknologjisé té Informacionit dhe
Komunikimit (TIK) jané pérdorur standartet e pérgatitura nga Agjencia Kombétare e
Shogerisé sé Informacionit:

Po 0 Jo U

2.16. Gjaté procesit té prokurimit né fushén e Teknologjisé té Informacionit dhe
Komunikimit (TIK), né rastin kur standardet jané té pa-aplikueshme, éshté marré
miratimi paraprak nga Agjencia Kombétare e Shogérisé sé Informacionit:

Po 0 Jo U

Seksioni 3 Informacioni ligjor, ekonomik, financiar dhe teknik

3.1 Kiriteret e Pranimit sipas Shtojcés 8

3.2 Sigurimi i Ofertés’: (i zbatueshém né rastin e procedurave té prokurimit me vleré mé té
larté se kufiri i larté monetar, né rast se kérkohet nga autoriteti kontraktor) Operatori Ekonomik
paraget Formularin e sigurimit té ofertés, kur kérkohet, sipas Shtojcés 3. Vlera e kérkuar e
sigurimit té ofertés éshté Leké (shuma e shprehur né fjalé).

! Sigurimi i ofertes nuk kérkohet né procedurat e prokurimit me vleré mé té ulét se kufiri i larté monetar
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NEé rastet e dorézimit té ofertés pér Lote, vlera e sigurimit té ofertés, kur kérkohet, pér secilin nga
Lotet &shté si mé poshté:

Loti 1 Leké
Loti 2 Leké
Seksioni 4 Procedura

4.1 Lloji i procedurés: E hapur

Proceduré prokurimi e rishpallur
Po X Jo 0

Nése éshté proceduré e rishpallur té plotésohen té dhénat identifikuese té procedurés sé anuluar:

a) Numri i referencés né sistemin e prokurimit elektronik té procedurés sé prokurimit té anulluar

b) Objekti i prokurimit té procedurés sé prokurimi té anulluar
c) Fondi limit i procedurés sé prokurimit té anulluar

4.2 Kriteret e pérzgjedhjes sé fituesit:
A) ¢cmimi mé i ulét X
Ose
B) oferta ekonomikisht mé e favorshme [
lidhur me réndésiné: Cmimi OO pikél]
etj. OO0 piké
Autoriteti Kontraktor duhet té specifikojé pikét pér ¢do kriter vlerésimi té vendosur.

4.3  Afati kohor pér dorézimin e ofertave ose kérkesave pér pjesémarrje:

Data: 30/07/2020 (dd/mm/vwwv) Ora: 10:00

Vendi: www.app.gov.al

Kur oferta kérkohet té paraqitet me mjete elektronike operatorét ekonomike duhet té
dorézojné ofertén né ményré elektronike né fagen zyrtare té APP-sé, www.app.gov.al

4.4  Afati kohor pér hapjen e ofertave ose kérkesave pér pjesémarrje:
Data: 30/07/2020 (dd/mm/ivww) Ora: 10:00

Vendi: Drejtoria e Prokurimeve OST sh.a.



http://www.app.gov.al/
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Informacioni mbi ofertate paraqitura me mjete elektronike duhet t’i komunikohet té gjithé
atyre Operatoréve Ekonomiké qé kané dorézuar oferta, né bazé té kérkesés sé tyre.

Periudha e vlefshmérisé sé ofertave: [1[][] (e shprehur né dité&)
0

Gjuha (-&t) pér hartimin e ofertave ose kérkesave pér pjesémarrje:

4.5
X Anglisht

4.6
Shqip
Tjetér

Informacione plotésuese

Seksioni 5
Dokumenta me pagesé (i zbatueshém vetém pér procedurat gé nuk zhvillohen me

5.1
mjete elektronike):
Po O Jo
Nése Po
Monedha Cmimi
Ky ¢mim mbulon kostot aktuale té kopjimit dhe shpérndarjes sé DT tek Operatorét Ekonomiké
Operatorét Ekonomike té interesuar kané té drejté té kontrollojné DT para blerjes sé tyre.

5.2 Informacione shtesé (vendi, zyra, ményrat pér térhegjen e dokumentave té tenderit)

Data e shpérndarjes sé kétij njoftimi 07/07/2020
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Njoftimi i kontrates pér t’u plotésuar nga Autoriteti Kontraktor, i cili do té publikohet né
Buletinin e Njoftimeve Publike

1. Emri dhe adresa e autoritetit kontraktor

Emri Operatori i Sistemit te Transmetimit sh.a.

Adresa Tirane Kashar Yrshek, Autostrada Tirane-Durres Km 9
Tel/Fax +355 4 2225581/ +355 4 2225581

E-mail info@ost.al

Fagja né Internet www.ost.al

Person kontakti Torad Qyteza; e-mail: Torad.Qyteza@ost.al

2. Lloji i procedurés se prokurimit: “Proceduré e hapur” me mjete elektronike — Shérbime

3. Objekti i kontratés/marréveshjes kuadér “Zhvillimi dhe mirémbajtja e sistemit DAMAS”
4. Numri i referencés sé procedurés/lotit REF-64282-07-06-2020

5. Fondi limit 28,275,000 (njézet e teté milion e dygind e shtatédhjeté e pesé mijé) Leké pa
TVSH, nga te ardhurat e OST sh.a.

6. Kohézgjatja e kontratés ose afati kohor pér ekzekutimin: 12 (dymbedhjete) muaj nga hyrja
né fuqi e kontratés.

7. Afati kohor pér dorézimin e ofertave ose kérkesave pér pjesémarrije:

Daté 30.07.2020, ora 10:00, Fagja zyrtare e website-it té Agjencisé sé Prokurimit Publik,
www.app.gov.al

8. Afati kohor pér hapjen e ofertave ose kérkesave pér pjesémarrje:

Daté 30.07.2020, ora 10:00, Drejtoria e Prokurimeve, OST sh.a., Tirané, Kashar, Yrshek,
Autostrada Tirané-Durrés, Km. 9



http://www.ost.al/
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UDHEZIME PER OPERATORET EKONOMIKE

Seksioni 1.  Hartimi i ofertés

11

1.2

1.3

14

1.5

1.6

Operatorét Ekonomiké jané té detyruar té pérgatisin oferta, né pérputhje me kérkesat e
pércaktuara né kéto DT. Ofertat gé nuk pérgatiten né pérputhje me kéto DT do té
refuzohen si té papranueshme.

Operatori Ekonomik pérballon kostot gé lidhen me pérgatitjen dhe dorézimin e ofertés sé
tij. Autoriteti Kontraktor nuk éshté pérgjegjés pér kéto kosto.

Pér procedurat e prokurimit gé zhvillohen né rrugé shkresore, origjinali i ofertes duhet té
shtypet ose té shkruhet me bojé gé nuk fshihet. Té gjitha fletét e ofertés duhet té lidhen sé
bashku dhe té numerizohen. Té gjitha fletét e ofertés, pérveg literaturés sé
pandryshueshme e té printuar duhet té pajisen me iniciale ose té nénshkruhen nga Personi
(-at) e autorizuar. Cdo ndryshim né oferté duhet té jeté i lexueshém dhe i firmosur nga
Personat e Autorizuar.

Né rast té ofertave té paragitura nga njé bashkim operatorésh ekonomiké, oferta duhet té
shogérohet me Prokurén/autorizimin me Shkrim pér Personat e Autorizuar qé do té
pérfagésojné bashkimin gjaté procedurés sé prokurimit.

Operatori ekonomik, mban pérgjegjési pér té gjithé dokumentacionin e paragitur si pjesé
e ofertés. Né rast verifikimi té pérmbajtjes sé dokumentacionit té paraqitur, apo té
vetédeklarimeve, kur pérmbajtja e tyre nuk rezulton e vérteté, operatori ekonomik
ndodhet né kushtet e parashikuara né nenin 13, pika 3, gérma (a) té LPP-sé.

Oferta duhet té pérfshijé dokumentat e méposhtém:

a) Formulari i Ofertés Ekonomike, plotésuar sipas Shtojcés 1 té DT.

b) Deklaratén pér paragitje oferte té pavarur sipas Shtojcés 1/1.

c) Dokumentat gé lidhen me objektin e prokurimit (skica, katalogje, kampione etj)

¢) Dokumentat dhe vértetimet e kérkuara né Shtojcén 7.
d) (Opsion) ofertén alternative teknike (nése parashikohet)
Njé Operator Ekonomik duhet té paragesé vetém njé oferté.

Me plotesimin e Shtojcés “Deklaraté mbi garantimin e zbatueshmérisé sé Dispozitave
Ligjore né Marrédhéniet e Punés,,, operatori ekonomik pranon se ka kontrata pune me
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1.7

1.8

1.9

cdo punémarrés dhe qé respekton té drejtat e punémarrésve, sipas dispozitave té Kodit té
Punés (ku pérfshihen edhe té drejtat e gruas shtatzéné, gruas qé sapo ka lindur dhe/ose
gruas me fémijé né gji, té parashikuara né nenet 104, 105, 105/a, 106, 108 dhe 115, dhe té
legjislacionin té punés né térési.

Fshehtésia e procesit sipas nenit 25 té LPP-sé.

Pér procedurat e prokurimit gé zhvillohen né rrugé shkresore, Operatorét Ekonomiké
duhet té dorézojné vetém ofertén origjinale té futur né njé zarf jotransparent, t¢ mbyllur,
té& vulosur dhe firmosur me emrin dhe adresén e Ofertuesit dhe t& shénuar: “Oferté pér
kryerjen e shérbimeve; Nr e Njoftimit
“MOS E HAPNI, ME PERJASHTIM TE RASTEVE KUR ESHTE I PRANISHEN
KOMISIONI | VLERESIMIT TE OFERTES, DHE JO PARA

(dd/mm/vv) orés .

Kur oferta kérkohet té paraqitet me mjete elektronike, operatorét ekonomiké duhet
té dorézojné ofertén né ményré elektronike né fagen zyrtare té APP-sé,
www.app.gov.al.

Pér procedurat e prokurimit gé zhvillohen né rrugé shkresore, ofertuesit mund té
modifikojné ose té térheqin ofertat e tyre, me kusht qé ky modifikim ose térhegje té
kryhet para afatit kohor pérfundimtar pér paraqitjen e ofertave. Si modifikimet, ashtu
edhe térheqjet duhet t’i komunikohen Autoritetit Kontraktor me shkrim para datés sé&
fundit pér dorézimin e ofertave. Zarfi qé pérmban deklaratén e Ofertuesit duhet té
shénohet pérkatésisht: “MODIFIKIM OFERTE” ose “TERHEQJE OFERTE”.

Kur oferta kérkohet té paraqitet me mjete elektronike, ofertuesi mund te modifikojé
né ¢do kohé ofertén deri pérpara pérfundimit té afatit kohor pér dorézimin e
ofertave, pa patur nevojé pér ndonjé komunikim me autoritetin kontraktor, pasi
veprimet kryhen né llogariné e tij, né fagen zyrtare té APP-sé, www.app.gov.al.

Seksioni 2 Pérllogaritja e ofertés ekonomike

2.1

2.2

2.3

Operatori Ekonomik duhet té plotésojé Formularin e Ofertés Ekonomike bashkangjitur
me kéto DT, duke pércaktuar shérbimet qé do té ekzekutohen dhe ¢mimin e tyre.

Té gjitha cmimet duhet té kuotohen né Monedhén Shqiptare (Lek), duke pérfshiré edhe
tatimet gé zbatohen, por pa pérfshiré TVSH. Nése ¢mimet kuotohen né njé monedhé té
huaj, atéheré ato duhet té kthehen né Leké Shqiptare sipas kursit zyrtar t€ kémbimit té
Bankés sé Shqipérisé, né datén né té cilén éshté dérguar pér publikim njoftimi i kontratés
dhe duhet té ruhen né até kurs deri né skadimin e periudhés sé vlefshmérisé sé ofertés.

Ofertuesi duhet té shénojé né Formularin e Ofertés Ekonomike, ¢cmimet totale té ofertés
té té gjitha Shérbimeve, pa TVSH. Vlera e TVSH, kur aplikohet, i shtohet ¢cmimit té
dhéné dhe pérbén vlerén totale té ofertés.

10
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2.4.

2.5

2.6

Né rastin e nje marréveshje kuadér ku té gjitha kushtet NUK jané pércaktuar, cmimet pér
kontratat e bazuara né marréveshjen kuadér nuk jané té fiksuara; ato jané objekt i
ndryshimit pas njé mini-konkurrimi midis operatoréve ekonomiké, palé né marreveshjen
kuadér.

Sigurimi i Ofertés, kur kérkohet, duhet té dorézohet bashké me ofertén para skadimit té
afatit kohor pér dorézimin e ofertave. Mospajtimi me kérkesat pér sigurimin e ofertés do
té keté si pasojé refuzimin e ofertés.

Sigurimi i Ofertés, kur kérkohet, mund té dorézohet né njé nga format e méposhtme:

a) garanci bankare
b) garanci sigurimi

Formulari i sigurimit té ofertés duhet té nénshkruhet nga léshuesi (Banka, kompania e
sigurimit, etj) dhe duhet té dorézohet sé bashku me ofertén para hapjes sé ofertave,
pérndryshe oferta do té refuzohet.

Dokumentat si mé sipér duhet té jené té vlefshém pérgjaté gjithé periudhés sé
vlefshmérisé sé ofertés. Né rastin kur sigurimi i ofertés ka formén e njé garancie bankare,
Autoriteti Kontraktor ia rikthen ofertuesve sigurimin pérkatés brenda 15 ditéve nga
nénshkrimi i kontratés.

2.7 Periudha e Vlefshmérisé sé Ofertés

Periudha e vlefshmérisé sé ofertés fillon gé nga momenti i hapjes sé ofertave. Né ¢do
rast, té paktén 5 dité nga pérpara pérfundimit té afatit kohor pér vlefshémriné e ofertave,
autoriteti kontraktor mund t’i1 kérkojé Ofertuesit me shkrim t€ zgjas€ periudhén e
vlefshméris€, deri né njé daté t& caktuar. Ofertuesi mund t’a refuzojé kété kérkesé me
shkrim pa humbur té drejtén pér rimbursim té sigurimit té ofertés, kur ka njé tillé.
Ofertuesi qé bie dakord té zgjasé periudhén e vlefshmérisé sé ofertés njofton Autoritetin
Kontraktor me shkrim, dhe paraget njé sigurim oferte té zgjatur, nése ka pasur njé té
tillé. Oferta nuk mund té modifikohet. Nése Ofertuesi nuk i pérgjigjet kérkesés sé béré
nga Autoriteti Kontraktor lidhur me zgjatjen e periudhés sé vlefshmérisé sé ofertés, ose
nuk e pranon kérkesén né fjalé, ose nuk paraget njé sigurim té zgjatur té ofertés, kur
kérkohet, atéheré Autoriteti Kontraktor do té refuzojé ofertén.

2.8 Veprimet e jashtéligjshme sipas Nenit 26 té LPP-sé

Seksioni 3. Vlerésimi i ofertave

3.1 Kriteret e pérzgjedhjes

(Opsioni 1) Cmimi mé i ulét i ofertés sé kualifikuar.

Kontrata do t’i akordohet atij Ofertuesi qé ka ofruar gmimin mé ulét té ofertés.

11
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(Opsioni 2) Oferta ekonomikisht mé e favorshme.

Pér kriteret vlerésuese duhet pércaktuar qarté pesha specifike e secilit kriter dmth sa piké do té
keté ¢do kriter dhe si do té llogariten pikét pér ofertuesit e njépasnjéshém.

Té gjitha kriteret e vendosura pér vlerésimin e ofertave duhet té jené sa mé objektive dhe té
shprehen né shifra. Né ¢do rast, kur Kkriteret jané mé shumé se njé, pesha e kriterit t¢ cmimit nuk
do té jeté mé pak se 50 piké. Pikét maksimale gé do té marré njé oferté do té jené 100.

Formula me té cilén do té llogariten pikét e ofertuesve né kété rast éshté:
Po= Pk1+Pk2+Pk3+.....

Ku:
Po - jane pikét totale té ofertés sé vlerésuar
Pk1/Pk2/Pk3/... - jane pikét pér ¢do kriter té vlerésuar

Pikét pér ¢do kriter pérllogariten sipas formulés:
Pk1=Vminkl x Pmaxk1/Ok1l

Pkl Pikét e kriterit qé vlerésohet

Vminkl  Vlerae mé e ulét e kriterit qé vlerésohet
Pmaxk1 Pikét maksimale qgé i jepen kriterit gé vlerésohet
Ok1 Treguesi i ofertés pér kriterin gé vlerésohet

Sgarim
Si kriter vlerésimi duhet té pérzgjidhet vetém njéri prej opsioneve. Plotésimi i té dy opsioneve e
bén procedurén té pavilefshme.

Né rastin e prokurimit té marréveshjes kuadér, kur objekt i késaj marréveshje jané biletat e
transportit ajror ndérkombétar, né vend té ¢mimit do té pérdoret marzhi i fitimit i shprehur né
pérgindje.

3.2 Korrigjimi i gabimeve dhe pjesét e hequra

3.2.1 Autoriteti Kontraktor korrigjon ato gabime né oferté, gé jané thjesht té njé natyre
aritmetike, nése gabimi zbulohet gjaté shqyrtimit té ofertave. Autoriteti Kontraktor e
njofton menjéheré Ofertuesin né fjalé me njé njoftim me shkrim/elektronik mbi ¢do
korrigjim té tillé dhe mund té vazhdojé me ndryshimin e gabimit, me kusht gqé Ofertuesi
t’a ket€ miratuar két€ komunikim qé& i €shté béré. Nése Ofertuesi refuzon t€ pranojé
korrigjimin e propozuar, atéheré oferta do té refuzohet, pa konfiskim té sigurimit té
ofertés, nése ekziston njé e tillé.

3.2.2 Gabimet né llogaritjen e ¢mimit do té korrigjohen nga Autoriteti Kontraktor, si mé
poshté:

12
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3.3

- né rast se ka mospérputhje ndérmjet shumave té shprehura né shifra dhe atyre né fjalé,
atéheré do té mbizotérojné shumat e shprehura né fjalé, me pérjashtim té rasteve kur
shuma né fjalé lidhet me njé gabim aritmetik;

- nése ka mospérputhje ndérmjet ¢mimit njési dhe vlerés sé pérgjithshme gé merret nga
shumézimi i ¢mimit njési dhe sasisé, atéheré do té mbizotérojé ¢cmimi njési, dhe
rrjedhimisht duhet té korrigjohet shuma né total, nése ka njé gabim né njé shumé total, gé
korrespondon me mbledhjen ose zbritjen e néntotaleve, atéheré do té mbizotérojé
néntotali dhe totali duhet té korrigjohet. Shumat e korrigjuara né kété ményré jané té
detyrueshme pér ofertuesin. Nése ofertuesi nuk i pranon ato, atéheré oferta e tij do té
refuzohet Ofertat me gabime aritmetike refuzohen, kur shumat absolute té té gjitha
korrigjimeve jané mé shumé se * 2% e vlerés sé ofertés ekonomike té ofruar.

Ofertat anomalisht té uléta

3.3.1 Nése oferta e dorézuar, rezulton anomalisht e ulét né lidhje me shérbimet e ofruara, atéheré

3.3.2

Autoriteti Kontraktor i kérkon Ofertuesit né fjalé té justifikojé ¢cmimin e ofruar. Nése
Ofertuesi nuk arrin té japé njé justifikim qé té bindé Autoritetin Kontraktor, atéheré ky i
fundit ka té drejté té refuzojé ofertén.

Oferta do té cilésohet anomalisht e ulét sipas pércaktimit té béré né nenin 66 té Kreut VII
té RrPP .

Né rastin kur jané té vlefshme dy ose mé pak oferta, né pérputhje me nenin 56, té LPP-sé,
oferta vlerésohet anomalisht e ulét kur ajo éshté ulur mé shumé se 25 pérgind e fondit
limit té pérllogaritur.

Né rastin kur jané té vlefshme tre ose mé shumé oferta, né pérputhje me nenin 56 té LPP-
sé, oferta vlerésohet anomalisht e ulét nése vlera e saj do té jeté mé e vogél se 85 pérgind
e mesatares sé ofertave té vlefshme.

Nése njé apo disa oferta vlerésohen si anomalisht t& uléta, komisioni i vlerésimit té
ofertave duhet té kérkojé sgarime nga ofertuesit, pérpara se té marré vendim pér
kualifikimin ose jo té tyre, né pérputhje me nenin 56 té LPP.

Né cdo rast ofertuesi ka detyrimin té argumentojé dhe dokumentojé me prova shkresore
sgarimet mbi elementin/elementét e vecanté té ofertés, né pérputhje me kérkesat e nenit
56 té LPP.

Formula gé do té zbatohet pér té cilésuar njé oferté anomalisht té ulét, né rastin kur ka tre
ose mé shumé oferta té vlefshme éshté si mé poshté:

O - Oferta
Mo — Mesatarja e Ofertave té vlefshme
n-— Numri i Ofertave té vlefshme

Zv - Zbritja e Mundshme

13
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Mo=01+02+03+...0n/n
Zm =85 % Mo

Vlera e Ofertés gé vlerésohet <ZM........... , si_ rrjedhim Oferta éshté Anomalisht e
Ulét

NEé rastin kur kriter vlerésimi éshté pérzgjedhur oferta ekonomikisht mé e favorshme, do té
verifikohet nése ofertat jané anomalisht té uléta vetém nése oferta e klasifikuar me pikét
mé té larta e ka ofertén ekonomike me vlerén mé té ulét.

3.3.3  Ankimi administrativ né dispozicion té Operatoréve Ekonomikeé sipas nenit 63 té LPP-sé.

Seksioni 4. Nénshkrimi i kontratés

4.1 Njoftimi i fituesit

Autoriteti Kontraktor njofton Ofertuesin fitues, pérmes dérgimit té njoftimit té fituesit,
si¢ parashikohet né Shtojcén 14. Njé kopje e kétij njoftimi publikohet né Buletinin e
Njoftimeve Publike, si¢c kérkohet né Nenin 58 té LPP-sé.

4.2 Sigurimi i kontratés

4.2.1 Autoriteti Kontraktor kérkon sigurim pér ekzekutimin e kontratés. Shuma e sigurimit pér
ekzekutimin e kontratés do té jeté 10 % e vlerés sé kontratés. Formulari i Sigurimit té
Kontratés, sipas Shtojcés 20 té DT, duhet té nénshkruhet dhe té dorézohet para
nénshkrimit té kontratés.

4.2.2 Sigurimi pér ekzekutimin e kontratés mund té dorézohet né njé nga format e méposhtme:
I. garanci bankare,
ii. garanci sigurimi,

Ky formular nuk pérdoret nga autoritetet kontraktore né rastin e prokurimit té kontratave
sektoriale.

4.3  Njoftimi i kontratés sé nénshkruar
Né pajtim me RrPP, pas nénshkrimit té kontratés, autoriteti kontraktor dérgon njé njoftim né

APP pér publikim né Buletinin e Njoftimeve Publike.

Shénim: Autoritetet kontraktore nuk duhet té ndérhyjné pér té béré asnjé lloj ndryshimi né
dokumentat e tenderit nga pika 1 né pikén 4.

14
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I1l.  SHTOJCAT
Shtojcat e méposhtme jané pjesé pérbérése e DT:

Shtojca 1: Formulari i Ofertés Ekonomike

Shtojca 1/1: Deklaraté pér paragitje oferte té pavarur

Shtojca 2: Formulari i Ftesés pér Oferté (né rastin e Marréveshjes Kuadér)

Shtojca 3: Formulari i Sigurimit té Ofertés

Shtojca 4: Formulari i Informacionit Konfidencial

Shtojca 5: Deklaraté mbi pérmbushjen e Specifikimeve teknike dhe té Termave té Referencés
nga operatori ekonomik

Shtojca 6: Deklaraté pér konfliktin e interesit

Shtojca 7: Deklaraté mbi pérmbushjen e kritereve te pergjithshme

Shtojca 7/1: Deklaraté mbi garantimin e zbatueshmérisé sé dispozitave ligjore né marrédhéniet e
punés

Shtojca 8: Formular pér Vértetimin e Kualifikimit/pjesémarrjes

Shtojca 9: Specifikimet teknike

Shtojca 10: Planifikimi i kontratave né marréveshjen kuadér

Shtojca 11: Sherbimet dhe Grafiku i ekzekutimit

Shtojca 12: Termat e Referencés

Shtojca 13. Formulari pér Njoftimin e Skualifikimit

Shtojca 14: Formulari i Njoftimit té Fituesit

Shtojca 15: Formulari i Njoftimit te operatoréve ekonomikeé té suksesshém né Marréveshjen
Kuadér

Shtojca 16: Kushtet e Pérgjithshme té Kontratés

Shtojca 17: Kushtet e Vecanta té Kontratés

Shtojca 18: Formulari i Njoftimit té Kontratés sé Nénshkruar

Shtojca 19: Formulari i Njoftimit té Kontratés s& Nénshkruar pér publikim né Buletinin e
Njoftimeve Publike

Shtojca 20: Formulari i Sigurimit t& Kontratés

Shtojca 21: Formulari i Ankesés né Autoritetin Kontraktor

Shtojca 22: Draft Marréveshja Kuadér ku Jo té gjitha kushtet jané té pércaktuara

Shtojca 23: Draft Marréveshja Kuadér ku té gjitha kushtet jané té pércaktuara

Shtojca 24: Formulari i Njoftimit té Anullimit
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Zhvillimi dhe mirémbajtja e sistemit DAMAS

Shtojca 1

[ Shtojcé pér t’u plotésuar nga operatori ekonomik]

FORMULARI | OFERTES EKONOMIKE

Emri i Ofertuesit

Pér: [Emri dhe adresa e autoritetit kontraktor]

* * *

Procedura e prokurimit: [lloji i procedurés]
Pérshkrim i shkurtér i kontratés: [objekti]

Publikimi (nése zbatohet): Buletini i Njoftimeve Publike [Data] [Numri]/ Nr.Referencés né
fagen e APP-se

* k% %

Duke iu referuar procedurés sé lartpérmendur, ne, té nénshkruarit, deklarojmé se:

1. Cmimi total i ofertés soné éshté [monedha dhe vlera e ofertés]; pa TVSH;
2. Cmimi total i ofertés soné éshté [monedha dhe vlera e ofertés]; me TVSH
1 2 3 4 5 6
Nr Pérshkrimi i Shérbimeve Sasia 9”.‘.'.”?' Gmimi Afati
Njési Total
1 | Pershkrimi i sistemit DAMAS
1.1 | Arkitektura e sistemit DAMAS 1
19 Pérshkrimi Funksional dhe modulet e sistemit 1
= | DAMAS
2 | Shérbimet pér Mirémbatjen e Platformés DAMAS
2.1 | Shérbimet e nevojshme Software 1
2.2 | Nivelet e Mbeshtetjes dhe Mirembajtjes 1
2.3 | Trajtimi i Ceshtjeve 1
3 | Zhvillimi dhe permirésimi i Platformés DAMAS
3.1 | Rikonceptimi i Modulit té Transparencés 1
39 Implementimi i njé ndérfageje mbi raportimin e te 1
= | dhénave te DAMAS
3.3 | Sinkronizimi i Platformés Production me até Test 1
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Organizimi i Modulit té Balancimit konform me

34 rregullat e ERE

Automatizimi i Modulit té Llogaritjes sé Energjisé

3.5 né Kufi

3.6 | Integrimi me sisteme té tjeré

3.7 | Pérmirésimii “Process Schedule*

L

Implementimi i DashBoard mbi kontrollin e
proceseve

3.8

4 | Zhvillime opsionale né sistemin DAMAS

Konfigurimi i Zonés sé Kontrollit t¢ KOSOVES si

4.1 pjesé e bllokut AL

4.2 | Konfigurimi i njé kufiri té ri energjitik 1

5 | Nivelet e shérbimit (SLA)

5.1 | Niveli i Incidenteve ‘ 1 ‘

Cmimi Neto

TVSH (%)

Cmimi Total

Nénshkrimi i ofertuesit

Vula

Shénim:
Cmimet duhet té shprehen né Monedhén (e kerkuar ne dokumentat e tenderit)




H!

OS///// Zhvillimi dhe mirémbajtja e sistemit DAMAS

Operatori | Sistemit t Transmetimit

Shtojca 1/1
[Shtojcé pér t'u plotésuar nga Operatori Ekonomik]

DEKLARATE

Pér paragitje Oferte té Pavarur

E operatorit ekonomik pjesémarrés né procedurén e prokurimit publik gé do té zhvillohet né

daté: ; nga Autoriteti Kontraktor: ; me objekt:
; me fond limit:

Uné i nénshkruari , me cilésiné e pérfagésuesit té operatorit

ekonomik , Né mbéshtetje té nenit 1 t& Ligjit Nr. 9643, daté 20.11.2006

“Pér prokurimin publik”, t€ ndryshuar si dhe n€ mbéshtetje t& Ligjit Nr.9121/2003 “Pér
mbrojtjen e konkurrencés”, bé&j kété deklarim dhe garantoj se deklaratat e méposhtme jané té
vérteta dhe té plota né ¢do aspekt:

Uné vértetoj, né interes té: qé:
(Emri i operatorit ekonomik)

1. Uné kam lexuar dhe kuptuar pérmbajtjen e késaj Deklarate;

2. Uné kuptoj gé oferta e paragitur do té s’kualifikohet dhe/ose pérjashtohet nga pjesémarrja
né prokurimet publike, nése kjo Deklaraté vértetohet se nuk éshté e ploté dhe / ose e
sakté né ¢do aspekt;

3. Uné jam i autorizuar nga Ofertuesi té firmos kété Deklaraté dhe té parages oferté né
interes té Ofertuesit;

4. Cdo person, firma e té cilit shfaget né dokumentacionin e ofertés,éshté i autorizuar nga
Ofertuesi pér té pérgatitur dhe pér té nénshkruar ofertén né interes té Ofertuesit;

5. Pér géllim té késaj deklarate dhe ofertés sé paragitur, uné kuptoj qé fjala “konkurrenté”
nénkupton ¢do operator tjetér ekonomik, té ndryshém nga Ofertuesi, té paragitur ose jo si
bashkim operatorésh ekonomik, gé:

a) paragesin njé oferté né pérgjigje té Njoftimit t¢ Kontratés dhe/ose té Ftesés pér
Oferté, té béré nga Autoriteti Kontraktor;

b) éshté njé ofertues potencial, i cili bazuar né kualifikimin, aftésité ose pérvojat e tij,
mundet té dorézojé njé oferté né pérgjigje, té Njoftimit té Kontratés dhe/ose té Ftesés
pér Oferté.

6. Ofertuesi deklaron se: (kliko njé nga alternativat e méposhtme):
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a) Ofertuesi ka pérgatitur ofertén e tij né ményré té pavarur, pa u konsultuar, pa
komunikuar dhe pa béré marréveshje apo pa réné dakord me asnjé konkurrent
tjetér; 0

b) Ofertuesi éshté konsultuar, ka komunikuar, ka béré marréveshje me njé ose mé
shumé konkurrenté né lidhje me kété proceduré prokurimi. Ofertuesi deklaron se
né dokumentet bashkangjitur, né detajet e késaj oferte, jané pérfshiré emrat e
konkurrentéve, natyra dhe shkaget e konsultimit, komunikimit, marréveshjes apo
angazhimit (rasti i bashkimit té operatoréve ekonomiké ose nénkontraktimit).

U

7. Né vecanti, pa kufizuar paragrafét 6. a) dhe 6. b), t¢ pérmendur mé lart, nuk ka pasur
konsultime, komunikime, kontraté apo marréveshje me ndonjé konkurrent né lidhje me:

a) ¢mimet;

b) metodat, faktorét ose formulat e pérdorura pér llogaritjen e gmimit;

c) géllimin apo vendimin pér té paragitur apo jo njé oferté; ose,

d) paraqgitjen e njé oferte gé nuk i plotéson specifikimet e kérkesés pér oferté.

8. Pérveg késaj, nuk ka pasur konsultime, komunikime, marréveshje apo kontrata me ndonjé
konkurrent né lidhje me cilésing, sasing, specifikimet apo dérgesa té vecanta té
produkteve apo shérbimeve té cilat lidhen me prokurimin né fjalé, pérvec se kur jané
deklaruar sipas paragrafit té mésipérm 6. b).

9. Kushtet e ofertés nuk u jané béré té njohura dhe as nuk do t’u béhen té njohura me géllim
nga Ofertuesi konkurrentéve té tjeré, né cdo ményré qofté, para datés dhe kohés sé hapjes
zyrtare té ofertave, shpalljes fitues dhe lidhjes sé kontratés, vetém nése kérkohet me ligj
ose nése deklarohen né ményré specifike sipas paragrafit 6.b).

(Emri dhe Firma e Personit té Autorizuar pér Pérfagésim té Ofertuesit)

(Titulli sipas pozicionit né puné) (Data)
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Shtojca 2
[Shtojcé pér t'u plotésuar nga autoriteti kontraktor né Marréveshjen Kuadér gjaté rihapjes sé
procesit t& mini-konkursit]

FTESA PER OFERTE

(shkruani emrin e Autoritetit Kontraktor)
fton pér té paragitur oferta né procedurén pér kryerjen e shérbimeve té méposhtme:

(jepni njé pérshkrim té sakté té objektit t& kontratés dhe sasise si¢ pérkufizohet né Dokumentat e
Tenderit (DT).

Vendi i kryerjes sé shérbimit
(jepni njé pérshkrim té shkurtér)

Kohézgjatja e shérbimit

Oferta duhet té paragitet

[Jep adresén e sakté]
Pérpara

[Pércaktoni datén dhe orén pérfundimtare]

Kriteret e pércaktimit té ofertés fituese

Forma e komunikimit:

Me shkrim __ Elektronik ( email, fax etj.)
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Shtojca 3

[Letér me logon e Bankés / Kompanisé sé Sigurimeve]
[ Shtojcé pér t’u paragitur nga operatori ekonomik, kur kérkohet nga autoriteti kontraktor]

FORMULARI | SIGURIMIT TE OFERTES
[Data |

Pér: [Emri dhe adresa e autoritetit kontraktor]
Né emér té: [Emri dhe adresa e ofertuesit té siguruar]

Procedura e prokurimit [lloji i procedurés]
Pérshkrim i shkurtér i kontratés: [ objekti]

Publikimi (nése zbatohet): Buletini i Njoftimeve Publike [Data] [Numri]/ Nr.Referencés né
fagen e APP-se

Duke iu referuar procedurés sé lartpérmendur,

Ne vértetojmé se [emri i ofertuesit té siguruar] ka derdhur njé depozité prané [emri dhe adresa e
bankés / kompanisé sé sigurimit] me njé vleré prej [monedha dhe vlera, e shprehur né fjalé dhe
shifra] si kusht pér sigurimin e ofertés, dorézuar nga operatori i lartpérmendur ekonomik.

Marrim pérsipér té transferojmé né llogariné e [emri i autoritetit kontraktor] vlerén e siguruar,
brenda 15 (pesémbédhjeté) ditéve nga kérkesa juaj e thjeshté dhe e paré me shkrim, pa kérkuar
shpjegime, me kusht gé kjo kérkesé té pérmendé mospérmbushjen e njérit nga kushtet e
méposhtme:

- Ofertuesi e ka térhequr ose ka ndryshuar ofertén, pas afatit pérfundimtar pér paragitjen e
ofertave ose para afatit pérfundimtar, nése éshté pércaktuar késhtu né dokumentat e
tenderit;

- Ofertuesi ka refuzuar nénshkrimin e kontratés se prokurimit kur autoriteti kontraktor e
kerkon njé gjé té tillé;

- Ofertuesi nuk ka paraqgitur sigurimin e kontratés, ku oferta éshté shpallur fituese ose nuk
ka plotésuar ndonjé kusht tjetér pérpara nénshkrimit té kontrates sé pércaktuar né
dokumentat e tenderit.

Ky Sigurim éshté i vlefshém pér periudhén e specifikuar né [njoftimin e kontratés ose ftesén pér
tender].

[Pérfagésuesi i bankés / kompanisé sé sigurimit]
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Shtojca 4

[ Shtojcé pér t'u plotésuar nga Operatori Ekonomik, nése éshté rasti]

LISTA E INFORMACIONIT KONFIDENCIAL

(Shénoni mé poshté informacionin gé déshironi té€ mbahet konfidencial)

Lloji, natyra e Numri i fages dhe | Arsyet pse ky Afati kohor gé ky
informacionit gé pikate DT gé informacion duhet informacion té
duhet t¢ mbetet déshironi té mbeten | té mbetet mbetet konfidencial
konfidencial konfidenciale konfidencial

KUJDES

Cdo e dhéné, gé nuk éshté regjstruar si e dhéné konfidenciale, do té konsiderohet se titullari i
kétyre té drejtave ka dhéné veté pélgimin pér dhénien e informacionit pérkatés dhe Autoriteti
Kontraktor nuk mban asnjé pérgjegjési pér publikimin e kétij informacioni.

Nuk pérbén sekret tregtar informacioni, gé duhet té béhet publik né bazé té ligjit, qé lidhet me
shkeljen e ligjit, apo qé duhet té publikohet né bazé té praktikave té€ mira tregtare e parimeve té
etikés tregtare. Pérhapja e kétij informacioni vlerésohet e ligjshme, nése népérmjet kétij akti
synohet té mbrohet interesi publik.
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Shtojca 5
[ Shtojcé pér t'u plotésuar nga Operatori Ekonomik]

DEKLARATE MBI PERMBUSHJEN E SPECIFIKIMEVE TEKNIKE
me objekt

té personit juridik

Deklaraté e operatorit ekonomik pjesémarrés né procedurén e prokurimit publik, gé do té
nga Autoriteti Kontraktor

zhvillohet né daté
me fond limit
.me cilésiné e

Uné i
vértetojmé kété me certifikata e dokumenta (nése kérkohen nga autoriteti kontraktor), té dorézuar

i nénshkruari
deklaroj se:
Pérmbushim té gjitha specifikimet teknike, té pércaktuara né dokumentat e tenderit dhe e

bashké me kété deklaraté.

Data e dorézimit té deklaratés

Pérfagésuesi i ofertuesit
Nénshkrimi

V ula
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Shtojca 6

[ Shtojcé pér t'u plotésuar nga Operatori Ekonomik]

DEKLARATE
Mbi konfliktin e interesave

Deklaraté e operatorit ekonomik pjesémarrés né procedurén e prokurimit publik gqé do té
zhvillohet né daté nga Autoriteti Kontraktor me objekt
me fond limit

Konflikti i interesit éshté gjendja e konfliktit ndérmjet detyrés publike dhe interesave privaté té
njé zyrtari, né té cilén ai ka interesa privaté, té drejpérdrejté ose té térthorté gé ndikojné, mund té
ndikojné ose duket sikur ndikojné né kryerjen né ményré té padrejté té detyrave dhe
pérgjegjésive té tij publike.

Né zbatim té nenit 21 pika 1 e Ligjit Nr. 9367, daté 07.04.2005, kategorité e zyrtaréve pércaktuar
né Kreun I, Seksioni Il, gé iu ndalohet né ményré absolute té pérfitojné né ményré té
drejtpérdrejté ose té térthorté nga lidhja e kontratave me njé palé njé institucion publik jané:

- Presidenti i Republikés, Kryeministri, ~ zvkryeministri, ~ ministrat,  ose
zvministrat,Deputetet, Gjyqtarét e Gjykatés Kushtetuese, Gjyqgtarét e Gjykatés sé Larté,
Kryetari i Kontrollit té Larté té Shtetit, Prokurori i Pérgjithshém, Gjyqgtarét e Prokurorét
né nivelin e Gjykatés sé Shkallés sé Paré e né até té Apelit, Avokati i Popullit, Anétari i
Komisionit Qendror té Zgjedhjeve, Anétari i Késhillit té Larté t€ Drejtésisé, Inspektori i
Pérgjithshém i Inspektoratit té Larté té Deklarimit dhe Kontrollit t¢ Pasurive dhe
Konfliktit té Interesave, Anétarét e Enteve Rregullatore, (Késhilli i Mbikqgyrjes i Bankés
sé Shqipérisé, pérfshiré Guvernatorin dhe Zv/Guvernatorin; té konkurrencés,
telekomunikacionit; energjisé; furnizimit me ujé; té sigurimeve; letrave me vlerg;
mediave), Sekretarét e Pérgjithshém té institucioneve gendrore si dhe ¢do zyrtar tjetér, né
c¢do institucion publik, qé éshté té paktén i barazvlefshém pér nga pozicioni me drejtorét e
pérgjithshém, titullarét e institucioneve té administratés publike gé nuk jané pjesé e
shérbimit civil.

Pér zyrtarét e nivelit t&¢ mesém drejtues sipas nenit 31, dhe pér zyrtarét e parashikuar né
nenin 32 té kreut té 11, seksioni 2 té kétj ligji, ndalimi sipas pikés 1 té kétij neni, pér
shkak té interesave private té zyrtarit, t€ pércaktuara né kété piké zbatohet vetém né
lidhjen e kontratave né fushén e territorit dhe té juridiksionit té institucionit, ku punon
zyrtari. Ky ndalim zbatohet edhe kur palé éshté njé institucion i varésisé.

Kur zyrtari éshté né funksionin e kryetarit a té nénkryetarit té bashkisé, komunés ose té késhillit
té garkut, té anétarit té késhillit pérkatés ose éshté zyrtar i nivelit té larté drejtues té njé njésie té
geverisjes vendore, ndalimi pér shkak té interesave privaté té zyrtarit, té pércaktuara né kété
piké, zbatohet vetém né lidhjen e kontratave, sipas rastit, me bashkingé, komunén ose késhillin e
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garkut, ku zyrtari ushtron kéto funksione. Ky ndalim zbatohet edhe kur palé né kontraté éshté njé
institucion publik, né varési té késaj njésie (neni 21 pika 2 e Ligjit Nr. 9367, daté 07.04.2005).

Ndalimet e pércaktuara né nenin 21 pika 1, 2 té Ligjit Nr. 9367, daté 07.04.2005, me
pérjashtimet pérkatése, zbatohen né té njéjtén masé edhe pér personat e lidhur me zyrtarin gé né
kuptim té kétij ligji jané bashkéshorti/ja, bashkéjetuesi, fémijé né moshé madhoré, prindérit
e zyrtarit té bashkéshortit/es dhe bashkéjetuesit/es.

Uné i nénshkruari , me cilésiné e pérfagésuesit té personit juridik
deklaroj nén pérgjegjésiné time personale se:

Jam né dijeni té kérkesave dhe ndalimeve té pércaktuara né Ligjin Nr. 9367, daté 07.04.2005
“Pér parandalimin e konfliktit t& interesave n€ ushtrimin e funksioneve publike” i ndryshuar, si
dhe né aktet nénligjore té nxjerra né zbatim té tij nga Inspektorati i Larté i Deklarimit dhe
Kontrollit t& Pasurive si dhe t&€ Ligjit Nr. 9643, daté 20.11.2006 “Pér prokurimin publik”, i
ndryshuar.

Né pérputhje me to deklaroj se asnjé zyrtar i pércaktuar né Kreun Il1, Seksioni Il te Ligjit Nr.

9367, daté 7.4.2005, dhe né Kkété deklaraté, nuk zotéron interesa private né ményré té
drejtpérdrejté ose té térthorté me personin juridik gqé uné pérfagésoj.

Data e dorézimit té deklaratés

Emri, Mbiemri, Nénshkrimi

Vula
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Shtojca 7
[ Shtojcé pér t’u plotésuar nga Operatori Ekonomik]

objekt

DEKLARATE MBI PERMBUSHJEN E KRITEREVE TE PERGJITHSHME
me

nga  Autoriteti
té  operatorit ekonomik

Deklaraté e operatorit ekonomik pjesemarrés né procedurén e prokurimit gqé do té zhvillohet né
Kontraktor
me fond limit

me cilesiné

deklaroj nén pérgjegjésiné time té ploté se:
éshté i

daté
regjistruar né Qendrén

Uné i nénshkruari
e Operatori ekonomik
Kombétare té Biznesit dhe ka né fushén e veprimtarisé objektin e prokurimit. Né& rastin kur
ofertuesi éshté njé organizaté jofitimprurése, duhet té deklarojé se éshté i regjistruar si
person juridik, sipas Ligjit Nr.8788, daté 07.05.2001 “Pér Organizatat jo Fitimprurése”.

nuk éshté dénuar pér asnjé nga veprat

e Operatori ekonomik
penale, té parashikuara Nenin 45/1 té LPP.
Personi/at né cilésiné e anétarit té organit administrativ, drejtuesit ose mbikéqyrésit,

aksionerit ose ortakut, ose ka kompetenca pérfagésuese, vendimmarrjeje ose kontrolluese

[ ]
brenda operatorit ekonomik, si mé poshté:

etj.

nuk éshté dénuar me vendim té gjykatés sé

nuk jané ose kané gené té dénuar me vendim gjygésor té formés sé preré pér asnjé nga

veprat penale, té pércaktuara né nenin 45/1 té¢ LPP2.

e Operatori ekonomik
formés sé preré, pér vepra gé lidhen me veprimtariné profesionale.
nuk éshté né proces falimentimi (statusi

aktiv).

e Operatori ekonomik

2 Autorizoj Autoritetin Kontraktor té béjé verifikimet pérkatése té gjendjes gjygésore té personave té deklaruar né

kété Deklaraté.




Zhvillimi dhe mirémbajtja e sistemit DAMAS
ka paguar té gjitha detyrimet pér pagimin e

mw

osil

tatimeve e té kontributeve té sigurimeve shogérore, sipas legjislacionit né fugi.

Operatori ekonomik
Né cdo rast, autoriteti kontraktor ka té drejté té kryejé verifikimet e nevojshme mbi

[ ]
vértetésiné e informacionit té deklaruar nga operatori ekonomik si mé sipér.

Data e dorézimit té deklaratés
Nénshkrimi i ofertuesit

Vula
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Shtojca 7/1

[ Shtojcé peér t'u plotésuar nga Operatori Ekonomik]

DEKLARATE MBI GARANTIMIN E ZBATUESHMERISE SE DISPOZITAVE
LIGJORE NE MARREDHENIET E PUNES

Deklaraté e Operatorit Ekonomik pjesémarrés né progedurén e prokurimit gé do té zhvillohet né

daté nga Autoriteti Kontraktor me objekt me
fond limit
Uné i nénshkruari me cilésiné e té operatorit ekonomik

, deklaroj nén pérgjegjésiné time té ploté gé:

e Operatori ekonomik garanton mbrojtjen e té drejtés sé

punésimit dhe profesionit nga ¢cdo formé diskriminimi, té parashikuar nga legjislacioni i
punés né fuqi.

e Operatori ekonomik lidh me punémarrésit kontratat pérkatése té
punés dhe garanton masat né drejtim té sigurisé dhe shéndetit né puné pér té Gjithé dhe,
né ményreé té vecanté, pér grupet e rrezikuara, bazuar né legjislacionin e punés né fuqi.

e Operatori ekonomik nuk ka masé Ligjore né fugi, t¢ vendosur nga
Inspektoriati Shtetéror i Punés dhe Shérbimeve Shogérore (ISHPSHSH). Né rastet kur
jané konstatuar shkelje ligjore, operatori ekonomik ka marré masat e nevojshme pér
adresimin e tyre, brenda afateve té pércaktuara nga ISHPSHSH.

Data e dorézimit té deklaratés
Pérfagésuesi i ofertuesit
Nénshkrimi

Vula
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Shtojca 8
[ Shtojcé pér t'u plotesuar nga Autoriteti Kontraktor]

1. KRITERET E PERGJITHSHME TE PRANIMIT/KUALIFIKIMIT

Ofertuesi duhet té deklarojé se:

a) Eshté i regjistruar né Qendrén Kombétare té Biznesit dhe ka né fushén e veprimtarisé objektin
e prokurimit. Né rastin kur ofertuesi éshté njé organizaté jofitimprurése, duhet té deklarojé se
éshté i regjistruar si person juridik, sipas Ligjit Nr.8788, daté 07.05.2001 “Pér Organizatat jo
Fitimprurése”.

b) nuk éshté né proces falimentimi, (statusi aktiv)

c) nuk éshté dénuar pér shkelje penale, né pérputhje me Nenin 45/1 té LPP,

¢) nuk éshté dénuar me vendim té gjykatés sé formés sé preré, pér vepra gé lidhen me
veprimtariné profesionale.

d) ka paguar té gjitha detyrimet pér pagimin e tatimeve e té kontributeve té sigurimeve
shogérore, sipas legjislacionit né fuqi.

Edhe Ofertuesi i huaj duhet té deklarojé se i plotéson té gjitha kérkesat e renditura mé sipér
népérmjet paragitjes sé njé vetédeklarate me shkrim.

Nése gjuha e pérdorur né proceduré éshté gjuha shqipe, atéheré dokumentat né gjuhé té huaj
duhet té shogérohen me njé pérkthim té noterizuar né gjuhén shqipe.

Né rastet e bashkimit té operatoréve ekonomiké, cdo anétar i grupit duhet té dorézojé
vetédeklaratén e lartpérmendur.

Kriteret e Pérgjithshme pér Pranim, nuk duhet té ndryshohen nga autoritetet kontraktore.

Kéto kritere duhet té plotésohen me dorézimin e vetédeklaratés me shkrim té subjektit, né
ditén e hapjes sé ofertés, sipas Shtojcés 7.

Né cdo rast, autoriteti kontraktor ka té drejté té kryejé verifikimet e nevojshme mbi
vértetésiné e informacionit té deklaruar nga operatori ekonomik si mé sipér.

Vec kesaj, nése oferta dorézohet nga njé bashkim operatorésh ekonomiké, duhet te dorezohen:

a. Marréveshja e noterizuar sipas sé cilés bashkimi i operatoréve ekonomiké éshté krijuar
zyrtarisht;

b. Prokura e posagme.
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2. KRITERET E VECANTA TE KUALIFIKIMIT

1. Kandidati/ofertuesi duhet té dorézojé:

a. Formulari i Ofertés, sipas Shtojces 1;

b. Deklaratén pér paraqitje oferte té pavarur, sipas Shtojcés 1/1

c. Sigurimi i ofertes, (nése éshté i zbatueshém) sipas Shtojcés 3;

¢. Deklaraté mbi pérmbushjen e specifikimeve teknike, sipas Shtojcés 5;

d. Deklaraté mbi Konfliktin e Interesit, sipas Shtojcés 6;

dh.Deklaraté mbi garantimin e zbatueshmérisé sé dispozitave ligjore né marrédhéniet e punés
sipas Shtojces 7/1;

e.Vértetim gé konfirmon shlyerjen e té gjitha detyrimeve té maturuara té energjisé elektrike té
kontratave té energjisé gé ka operatori ekonomik gé éshté i regjistruar né Shqipéri.

3. Kandidati/ofertuesi duhet té dorézojé:

3.1

3.2
3.21

3.3
3.3.1

Kapaciteti ligjor/profesional i operatoréve ekonomiké:
Sipas Pikes 1 te kesaj shtojce.

Kapaciteti ekonomik dhe financiar:

Ne permbushje te kapacitetit ekonomik dhe financiar, operatori ekonomik ofertues duhet
te kete realizuar xhiro mesatare vjetore, gjaté tre viteve té fundit financiare, né njé vleré
te pakten prej 11,300,000 (njembedhjete milion e treqind mije) Leké pa TVSH.

Operatoret ekonomik ge kane aktivitet me pak se 3 (tre) vite, duhet te kene xhiro
mesatare, ne vleren e kerkuar te pakten prej 11,300,000 (njembedhjete milion e tregind
mije) Leké pa TVSH.

Si prove per plotesimin e ketij kriteri kualifikues, operatori ekonomik ofertues duhet te
paragese vertetim nga Administrata Tatimore ku te tregohet xhiroja vjetore per vitet e
siperpermendura ose kopje té certifikuara té bilanceve.

Kapaciteti teknik:

Operatori ekonomik ofertues duhet te kete realizuar gjate tri viteve te fundit nga data e
zhvillimit te tenderit, kontrata te ngjashme ne nje vlere te pakten prej 11,300,000
(njembedhjete milion e tregind mije) Leké pa TVSH.

Lidhur me kete pike:

Kur OE ka realizuar kontrata me nje ent publik, kerkohen vértetime té I&shuara nga ky i
fundit ose/dhe fatura tatimore té shitjes, ku shénohen datat, shumat dhe furnizimet e
realizuara. Né rastin e pérvojés sé méparshme té realizuar me sektorin privat, si déshmi
pranohen vetém fatura tatimore té shitjes, ku shénohen datat, shumat dhe furnizimet e
realizuara. Faturat duhet te jene te nenshkruara nga Bleresi dhe Shitesi.
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3.3.2 Operatori ekonomik ofertues ge do te realizoje kete kontrate, duhet te jete i pajisur dhe te
paragese certifikatat perkatese te vlefshme te 1SO-ve ose ekuivalent (té pérkthyera dhe té
noterizuara), te leshuara nga organizmat e vleresimit te konformitetit, te akredituara nga
DPA, ose organizma nderkombetare akreditues te njohur nga Republika e Shqiperise, si
me poshte:
> 1SO 9001: né fushén e cilésisé né té njéjtén fushé me objektin e prokurimit.

» 1SO 27001: né fushén e menaxhimit té sigurisé sé informacionit.

3.3.3 Operatori ekonomik ofertues per realizimin e ketij sherbimi duhet te paragese
autorizimin/suportin e prodhuesit ose distributorit te autorizuar per sistemin DAMAS.

Té gjithé dokumentat duhet té jené origjinalé ose kopje té noterizuara té tyre. Rastet e
mos-dorézimit té njé dokumenti, ose t€ dokumentave té rreme e té pasakta, konsiderohen si
kushte pér skualifikim.

Shenim: Né respekt té nenit 23 té€ LPP — sé, né té gjithé rastet ne dokumentet e tenderit kur
pérmendet “marké” pérfshihet termi “ekuivalente”.
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Shtojca 9

[ Shtojcé pér t'u plotesuar nga Autoriteti Kontraktor]
SPECIFIKIMET TEKNIKE

1 HYRJE

1.1 RRETH KETIJ DOKUMENTI

Operatori i Sistemit té transmetimit, OST sh.a., si njé ndér hallkat kryesore té sistemit energjitik
té Shqipérisé kryen funksionet e Operatorit té Rrjetit té Transmetimit, Operatorit té Sistemit té
Dispecimit dhe Operatorit t€ Tregut. OST garanton kapacitetet e nevojshme transmetuese pér:

% furnizimin e pandérpreré me energji elektrike té nénstacioneve té sistemit té

shpérndarjes dhe konsumatoréve té energjisé elektrike té lidhur direkt né rrjetin e
transmetimit,

%+ transmetimin e energjisé elektrike té prodhuar nga burimet e vendit,

¢+ si dhe pér tranzitet dhe shkembimet e nevojshme me vendet e rajonit.

Gjithashtu, OST sh.a. zhvillon sistemin e transmetimit né pérputhje me kérkesat afatgjata té
furnizimit té vendit me energji elektrike, me planet e zhvillimit té burimeve té reja té energjisé
elektrike dhe koordinon zhvillimin e rrjetit té interkoneksionit me vendet fginje.

OST dispecon sistemin elektroenergjetik népérmjet menaxhimit té flukseve té energjisé né
sistem duke marré parasysh realizimin e té gjitha shérbimeve ndihmése qé lidhen me
géndrueshmeriné e sistemit si dhe shkémbimet me sistemet e tjera.

Pér té realizuar té gjitha funksionet e sipérmendura si dhe té tjera, OST sh.a. ka né funksionim
platformén e menaxhimit té shérbimeve té tregut, DAMAS.

Né kété dokument paraqgiten termat teknik pér té prokuruar zhvillimin e platformés DAMAS
sipas kérkesave dhe standarteve koherente si dhe mirémbajtjen e késaj platforme.

1.2 PERSHKRIMI I SISTEMIT DAMAS

Platforma DAMAS éshté njé sistem i centralizuar gé shérben si referencé dhe pérgjegjés mbi
menaxhimin e tregut té Operatorit té Sistemit t&€ Transmetimit. Né kété piké kuptohet réndésia gé
ka ky sistem nga piképamja e besueshmérisé, kontrollit dhe konsistencés né funksionimin e tij.
Me ané té kétij sistemi ofrohet menaxhimi i gjithé proceseve gé lidhen me menaxhimin e
shérbimeve té tregut. Kéto procese jané implementuar né ményré té tillé qé té sigurojné
besueshmeéri, saktési, siguri né perputhje me aktet ligjore dhe rregullatore.

Nga piképamja funksionale, éshté i organizuar né disa module ku secili prej tyre mbulon njé
aktivitet té caktuar. Bazuar nga funksionet gé menaxhon ky sistem si dhe nga ndérlidhjet
funksionale té nevojshme ndérmjet moduleve specifike apo dhe sistemeve té jashtme, DAMAS
konsiderohet si njé sistem mjaft kompleks.
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1.2.1 Arkitektura e sistemit DAMAS

Sistemi éshté i implementuar né ambjentet teknologjike prané Aparatit Qéndror t¢ OST. Duke u
nisur nga réndésia e késaj platforme, pér té garantuar disponueshméri shérbimi, infrastruktura
éshté e dizenjuar sipas arkitekturés HA (High Availability) dhe nuk paraget asnjé piké déshtimi
(Single Point of Failure). Né diagramén mé poshté tregohet infrastruktura, lidhja e makinave dhe
roleve pérberése té platformés, si pér ambjentirjﬁprimar dhe pér até test:

Modulet kryesore té késaj platforme jané si mé poshté:
e Moduli i aplikimit (DAMAS, ECP dhe Webserver)

e Moduli i DB (Baza e té dhénave)
e Moduli i Mail Server dhe Active Directory

e Ambienti test

1.2.1 Pérshkrimi Funksional dhe modulet e DAMAS

Nga piképamja funksionale dhe proceseve gé kryhen né kété platformé ndér modulet mé té
réndésishme té kétij sistemi jané:

¢ Realizimi i ankandeve té kapacitetit

e Skedulimi i pérdorimit té kapacitetit ndérkufitar dhe atij té brendshém
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e Llogaritja e Energjisé né Kufi

e Mekanizmi i Balancimit

e Prokurimi i Shérbimeve Ndihmése
¢ Njoftimi i Kontratave

e Menaxhimi i té dhénave energjitike

» Moduli i Ankandeve té Kapacitetit

Né kété modul realizohet ankandi mujor i alokimit té kapaciteteve me kufirin me Kosovén,
pérkatésisht operatori skedulon kapacitetet e lira pér alokim dhe time line pér zhvillimin e ankandit.
Bazuar né kété time line zhvillohet progesi dhe rezultatet. Gjithashtu né kété modul kemi dhe té
dhenat e ankandeve pér kacacitetet pér kufijté e tjeré gé zhvillohen né SEECAOQ.

[] Katrine Bondgaard J

LONG-TERM

U
AUCTION Long-term Auction List I
- 3
SECONDARY Long-term Auction Bids
MARKET Li
Long-term Auction Bid Owverview 1
DAILY AUCTION
Long-term Auction Li
CONTINOUS Long-term Auction Product -1

INTRADAY

Long-term Bids Uplead (xML) U

CAPACITY RIGHTS 1

— Long-term Auction Statistics
CROSS-BORDER Daily auction bids received. Li

SCHEDULING T
— [l Uros Cerniooil GEN-I

> Moduli i Skedulimit Ndérkufitar

e Cross-border scheduling overview — Monitoron té gjitha nominimet e
pjesemarrésve té tregut sipas kufijve.
e Cross-border scheduling Form — Krijon njé skedulim né kufijté (ME,RS,GR).
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e Cross-border Balance —Monitorim/kontroll i programit té shkémbimit (Balanca e
sistemit).

e CAS Matching Overiew — Monitoron pérputhshmeriné e CAS, né rast gabimi
duhet té identifikohet ku mund té jeté papajtushmeria.

e CBS Matching Overview — Monitoron pérputhshmeriné e CBS, né rast gabimi
duhet te identifikohet ku mund té jeté papajtushmeria.

e Schedules upload (XML) - Upload i skedulave né XML né rastet kur
pjesémarresit e tregut nuk kané mundési aksesimi nga platforma e vet, ju jepet
suport népérmjet dérgimit nga ana e tyre té skedulimit me email.

e Matching File Upload — Upload manualisht dokumenti ( CAS, ACK, CNF ) né
rastet kur ka problem me mail serverin e DAMAS.

e SAX Matching Overview —Kontrolli pas mbylljes sé programeve ditore dhe
brenda dités me kufijté.

[] Administrator Admin|
CROSS-BORDER

S SR L —* e border Schedules Overview B

CONTRACT Cross-border Schedule Form
NOTIFICATIONS u

INTERNAL Cross-border Balance E
st Ll CAS Matching Overview

BALANCING R

MARKET

ENERGY DATA Schedules Upload (XML)

MANAGEMENT
— Schedules Download (XML)

CBS Matching Overview )

MESSAGES Matching File Upload (XML)
FXsl sl ey T.yuis), @ Matching File Download (xML) 0
CONSOLE

— S8 Matching Overview

SYSTEM TOOLS

» CONTRACT NOTIFICATIONS (Njoftimi i Kontratave)

e Generation Schedule Form — Béhet deklarimi/skedulimi i transaksioneve nga
pjesémarrésit e tregut si dhe gjenerimi nga Hec-et ,konsumi i tyre.
Generation Schedule Overview — Jep informacion rreth vlerés sé nominuar nga ¢do
PPB (pér prodhimin (Production — sipas ¢do njésie Gjeneruese) si dnhe pér konsumin
(Virtual Load — sipas kontratave pérkatése té furnizimit me Energji Elektrike).
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Y

— L L L TIION LL
CONTRALCT
NOTIFICATIONS Generation Schedule Form

au

INTERNAL Generation Schedules Overview
SCHEDULING L.

R R 1 [

i Adminichratne Admi

INTERNAL SCHEDULING (Skedulimi i Brendshém)

Internal Schedules Overview - Monitorohet skedulimi i deklaruar nga
pjesémarrésit e tregut né DAMAS.

Internal Schedule Form — Krijimi i njé skeduli té ri pér transaksionet né rrjetin e
brendshém né rastin toné pér OST (skedulimi i humbjeve).

Internal Matching Overview — Shikojmé pérputhshméring e skedulimit té
tregtaréve pér rrjetin e brendshém.

Schedule upload (XML) — Shérben pér té pércjell file XML, i cili béhet upload
nga skeduluesi né sistem.

Balance Overview — Monitorohet balanca e sistemit pér té gjithé tregtarét pér njé
periudhé té caktuar.

= T L P W LT L

INTERNAL 150
SCHEDULING W Internal Schedules Overview 1

BALANCING Internal Schedule Form r
MARKET

— . : Is
ENERGY DATA Intemnal Matching Owerview

MANAGEMENT schedules Upload (ML)

3

i
MESSAGES Availability Declarations Overview

ADMINISTRATION

CONSOLE - ) _
— Availability Declaration Confirmation |5

Availability Declaration Form i

SYSTEM TOOLS Balance Owerview

L

Cross-border Schedules for day 3

» ADMINISTRATION CONSOLE ( Paneli i Administrimit)

Process Schedules (Skedulimi i Proceseve)
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e Daily process for border---Daily nomination process — (Proceset ditore pér ¢do
kufi, proceset ditore t€ nominimit)

e Daily Processes.(Proceset Ditore)

e Cross Border Mettering Process — Long term, daily, intraday.(Procesi i matjeve né
kufi, né afatgjaté, ditor dhe brenda dités)

e Report Process — Monitorohet matching e SAX file.

e Internal Scheduling — Monitorohet procesi i skedulimit té brendshém.

] Euges Feneli{OST Managers), 02.03.2020 09:

ADMINISTRATION PR
120 and border ALBANIA_MONTEMEGR
CONSOLE Process Schedules

zli{05T Managers), 02.03.2020 09:

uest Runnin
SYSTEM TOOLS Reg - 3.2020 and border ALBANIA_MONTENE

Request Overview eli{OST Managers), 02.03.2020 09:

» Moduli i Llogaritjes sé Energjisé né kufi

Moduli i “Llogaritjes S& Energjisé Né Kufi” éshté modul funksional dhe né operim né bazé
ditore. Ky modul éshté konceptuar konform policés 2 t¢ ENTSO-E si dhe bazuar né
marréveshjet bilaterelare me OST-té kufitare:

e Procesi i Llogaritjes sé Energjisé né kufi — Zhvillohet procesi 'Accounting’ pasi
vijné té dhénat nga matjet krijohen SOMA, SOAM, SOVA.

e Metering Data Overvieé — Monitoron té dhénat né sistem qé vijné nga sistemi i
matjes ENTSO MVD File.

e Metering Data Form — Vendosja manualisht e té dhénave nga sistemi i matjes.

e Accounting/Settelment Data Overview —Monitoron SOMA, SOAM, SOVA (g té
jeté né harmonizim me kufirin tjetér.

e Accounting Settelment Data upload — Shérben pér té dérguar né sistem skedat
SOMA, SOAM, ACK COMPENSATION né rast se ka problem aksesimi me
mail server.
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Schedule ‘|Daih.r processes v|
v|

View h |.Eu:c+:-unljng Daily Processes

Day (ceT)  E[3.3.2020 [>]&]

Show data

Schedule Daily processes
View Accounting Daily Processes
Jay (CET) 3.3.2020

» Moduli i Shérbimeve Ndihmése
Moduli i sherbimeve ndihmese dhe kontratave mundeson prokurimin e shérbimeve ndihmése
(rezerves rregulluese primare, sekondare dhe terciare).

Objektivat kryesore té modulit te sherbimeve ndihmese dhe kontratave jané:
* Blerja e sasisé s¢ mjaftueshme t&€ Shérbimeve Ndihmuese pérmes tenderéve

o Rezervat primare sekondare dhe terciare
* Krijimi i1 kontratave pér ofrimin e shérbimeve ndihmése
Tenderi mund té krijohet pér njé ose mé shumé kategori té méposhtme té shérbimeve

ndihmése:
* Rezerva Primare

* Rezerva Sekondare (band) (RSB)
* Rezerva Terciare e Shpejté (vetém pozitive) (RTR)

* Rezerva e ngadalté terciare (vetém pozitive) (RTL)

* Humbjet e Transmetimit n€ Rrjet
Ky modul shérben pér prokurimin e Energjisé pér mbulimin e Humbjeve né treg, njé
procedure konkurruese, jodiskriminuese dhe transparente. Pérkatésisht operatori skedulon né

platformé kérkesén dhe Time Schedule té tenderit, né baze té té cilit platforma proceson

e AR e 1 e

lirns Cerninng(

rezultatet.
ANS TENDERS & [
CONTRALTS List of Tenders -ai
ENERGY DATA Tender Results Overview j(
MANAGEMENT
I Contract Administration =€
MESSAGES [ Ures Cernigoil
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> Moduli i Mekanizmit te Balancimit

Ky modul do ti shérbejé OST pér prokurimin e energjisé balancuese (kapacitetit rezervé)
(Primar, Sekondar, Terciar) né tregun balancues né ményré gé té sigurohet balancimi dhe
siguria e operimit té sistemit energjitik kombétar.
Tregu balancues éshté njé treg vetém me njé blerés OST. Palét e licensuara té cilat do té operojné
né kété treg jané té detyruara dhe duhet té jené té kualifikuara pér té ofruar energjiné balancuese

sipas rregullave né fuqi.

Ay

Registers Scheduling

Module
O B
g T80
BM Participant Daily Processing
Offers Offers
} ' l
Ly
——
Validated
ifar Settlement
l Module
[y -1
;i o -5
0 Transactions SCADA/AGC
BM Administrator Concluding
(TS0 user) Tansactions
’ 00
> BM Participant

Dispatch @

Orders

SCADA/EMS

2 SHERBIMET E KERKUARA

Né kété paragraf pércaktohen té gjithé shérbimet e nevojshme gé duhet té ofrohen pér té
garantuar njé mirémbajtje sa mé eficente té platformés DAMAS si dhe kérkesat e nevojshme mbi
zhvillimin dhe pérmirésimin e moduleve té késaj platforme. OST sh.a. &shté pérgjegjése pér
operimin e platformés DAMAS si dhe pér mirémbajtjen bazé té késaj platforme. Mirémbjatja e
avancuar e platformés do té garantohet népérmjet kétij shérbimi. Shérbimet e nevojshme pér
mirémbajtje té avancuar jané té kategorizuar sipas dy grupeve:

1. Shérbimet pér mirémbajtje dhe pérditésim té funksioneve t¢ DAMAS

2. Shérbimet pér Infrastrukturén hardware-ike
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Aktivitetet lidhur me zhvillimin dhe pérmirésimin e Platformés DAMAS jané si mé poshté:
1. Rikonceptimi i Modulit té€ Transparencés.

Implementimi i njé Ndérfageje mbi raportimin e té dhénave t¢ DAMAS

Sinkronizimi i Platformés Production me até Test

Organizimi i Modulit t& Balancimit konform me rregullat e ERE

Automatizimi i Modulit t€ Llogaritjes sé Energjisé né Kufi

Pérmirésimi i “Process Schedule*

Implementimi i DashBoard mbi kontrollin e proceseve

© N o o B~ w DN

Rikonceptimi i Modulit te Sherbimeve Ndihmese dhe Kontratave

Krahas aktiviteteve té pérmenduara mé sipér, né kété projekt do té parashikohen disa aktivitete
opsionale (gé nénkupton qgé do té zhvillohen né rast se do té jeté e nevojshme gjaté kohézgjatjes
se kontratés). Lidhur me kéto aktivitete, kontraktori nuk do té fillojé aktivitetin pa patur njé
kérkesé pér zhvillimin e njé aktiviteti té caktuar. Né rast se nuk do té jeté e nevojshme gé kéto
aktivitete opsionale té zhvillohen, kéto aktivitete nuk do té faturohen. Kéto aktivitete jané :

1. Konfigurimi i Zonés sé Kontrollit t¢ KOSOVES si pjesé e bllokut AL
2. Konfigurimi i njé kufiri té ri energjitik

Lidhur me zhvillimet e kérkuara kontraktori duhet té parages né OST sh.a. projektin teknik pér
secilin nga kéto zhvillime. Né vijim té miratimit té kétyre projekteve nga ana e OST sh.a.,
kontraktori duhet té vijojé me implementimin dhe mé pas té organizohet testimi bashkérisht me
ekipin nga OST sh.a. Kontraktori duhet té dorézojé dokumentacionin ,,as built* lidhur me
zhvillimin e sistemit DAMAS, ku krahas projektit teknik (functional design) té paragesi
manualin e operimit, skenarét e testimit (té cilét gjithashtu duhet té aprovohen nga OST sh.a para
realizimit té testeve) si dhe raportet e testimit pér ¢do zhvillim.

2.1 Shérbimet pér Mirémbatjen e Platformés DAMAS

Infrastruktura e Platformés DAMAS éshté e instaluar né zyrat géndrore té OST sh.a. Shérbimet e
nevojshme né kuadér t& mirémbajtjes sé avancuar pérfshijné pjesén e infrastruktures si dhe
pjesen aplikatike te instaluar dhe ne perdorim nga OST sh.a.

Kontraktori duhet té japi shérbimet e suportit gé nevojiten pér t€ menaxhuar mirémbajtjen
periodike dhe gjithashtu kushtet e paparashikueshme,té degraduara ose dhe emergjente té bazés
sé instaluar.

Shérbimi i mirémbajtjes mund té ofrohet né njé nga ményrat e méposhtme:
a) onsite — 'supporti’ jepet né zyrat e OST, i shogéruar nga specialist;

b) offsite apo online né distancé — 'supporti' do jepet nga distanca duke i dhéné akses me VPN,
por i monitoruar deri né pérfundim té punés ose duke dhéné akses remote té PC e specialisit
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(p.sh. webex), mé pas té aksesojé infrastrukturen e Damas duke u rregjistruar e gjithé periudha e
akses né distancé.

2.1.1 Funskionet e Sistemit DAMAS

Sistemi DAMAS Ka té integruar disa module funksionale té automatizuara, bazé mbi té cilén
operon i gjithé sistemi. Kéto module (té listuara né kapitullin 1 té kétij dokumenti) jané té
ndérlidhura mes tyre né ményré gé t€ mundesojné operimin e té gjitha funsionaliteteve té
operimit té Tregut.

Lidhur me kéto module software-ike kontraktori duhet té kontrollojé gjendjen e tyre dhe té
raportojé OST sh.a. mbi kété gjendje. Raportimi do té béhet sipas raporteve té rakorduara nga dy
palét si dhe népérmjet logeve té secilit prej moduleve. Bazuar né loget, kontraktori dhe OST do
té investigojne mbi ¢do rast anomalie. Anomalité mund té kategorizohen né dy grupe, né anomali
té cilat nuk afektojné operimin népérmjet software-it si dhe anomali té cilat ndikojné né ményré
direkte né operimin e sistemit ose limitojné disponueshmériné e funksionaliteteve. Né rastin e
anomalive gé nuk afektojné operimin OST dhe kontraktori duhet té vendosin mbi hapat gé do té
ndérmerren né vijim. Né rastin e anomalive qé afektojné operimin népérmjet sistemit, kontraktori
duhet té ndérhyjé menjéheré pér té analizuar modulin e démtuar dhe té rikthejé até né gjendje
funksionale. Anomalité, krahas kontrolleve periodike mund té evidentohen nga specialistét e
OST sh.a., té cilét duhet té njoftojné kontraktorin.

NIVELI
SHERBIMET E NEVOJSHME SOFTWARE

Kontrolle periodike te gjendjes sé moduleve funksionale
dhe raportimi mbi kété gjendje:
1 e Moduli Ankandeve té Kapacitetit 2
e Moduli i Skedulimit

e Moduli i Llogarritjes sé Energjisé né kufi
e Moduli i Shérbimeve Ndihmése
e Moduli i Mekanizmit té Balancimit

Rikuperimi i déshtimeve software dhe rikthimi i tij né gjendje
normale pune 2

Shérbimi i Mirémbajtjes
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Ky dokument éshté njé propozim pér shérbimin, gé ka si géllim mirémbajtjen dhe mbéshtetjen e
Sistemit DAMAS. Shérbimi pérfshin dhe riparimin e ¢do defekti, i cili mund té ndodhé gjaté
operimit té kétij sistemi nga OST sh.a. apo palé té treta, té cilat pérdorin keté sistem. Pérgjegjésia
kryesore e ekipit t¢ Mirémbajtjes dhe Mbéshtetjes (M&S - Maintenance and Support) éshté pér
té mbajtur sistemin né kushte operative. Gjithashtu, M&S mund té ofrojé pérmirésime té vogla

né sistem (me marréveshje).
Mbéshtetja do té sigurohet sipas skemés sé méposhtme:

Helpdesk
Kérkesa pér ndihmeée
® - 8 38 >
X - D
Kur njihet problemi/
Pérdorues Pg[rg[njtlg]e g : Mbéeshtetje e Nivelit
: te Paré
A menjéhershme
Kur nuk njihet problemi
SLS team
Zgjidhje
Mbéshtetje e Nivelit t& Dyté
Zgjidhje
Incidente né lidhje me
komponentét e
platformés (database,
application server...)
Mbéshtetje nga Jashté

,B.

Mbéshtetje e Nivelit té Trete

Model pér Mirémbajtje dhe Support

né Mbéshtetje té Nivelit té Paré (helpdesk, duke siguruar kontakt té drejtpérdrejté me
pérdoruesit pérfundimtaré té Sistemit) Né Sistemin e Raportimit té Problemeve ndjek té gjitha té

dhénat e dérguara nga pérdoruesit.
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Té gjitha inputet e marra nga Mbéshtetja e Nivelit té Paré, jané dorézuar né Mbéshtetje té
Nivelit té Dyté - kjo éshté pjesa kryesore e shérbimit M & S, nga pikpamja e operatorit.
Mbéshtetja nivelit té dyté propozohet té ofrohet né disa ményra, duke pérfshiré shérbimin
Hotline. Mbéshtetja e Nivelit té Dyté ka disa géllime - ajo parandalon paragitjen e ¢éshtjeve
(Mirémbajtje Parandaluese), zgjidhjen e incidenteve (Menaxhimi i Incidenteve) dhe problemeve
(Menaxhimi i Problemeve), Céshtja kalon te Mbéshtetja e Nivelit té Treté, né ato raste kur
céshtja kérkon njohuri té thella pér zhvillim SE.

Njé pérshkrim mé i hollésishém i kétyre proceseve éshté né dispozicion mé poshté.
Mbéshtetja e Nivelit té Dyté gjithashtu ofron mbéshtetje SPOC pér OST sh.a dhe éshté
pérgjegjése pér shtrirjen e té gjitha shérbimeve té ofruara.

Mbéshtetja e Nivelit té Treté ka té drejté té zgjidhé defekte duke pérdorur elemente té pérbéré
nga palét e treta .

Trajtimi 1 Céshtjeve Mbéshtetése

Té gjitha céshtjet e identifikuara duhet té raportohen me telefon, email ose duke krijuar njé hyrje
né Sistemin e Raportimit té Problemeve. Nése ¢éshtja nuk éshté raportuar direkt me sistem, ekipi
I M&S do té regjistrojé ¢éshtjen veté.

Tipet bazé té ¢éshtjeve gé do trajtohen jané: Incidentet / Problemet / Kérkesat e
Shérbimit / Kérkesat pér Ndryshim. Pér ¢do tip , pércaktohet njé proces specifik. Né
menuté (éorkfloés) themelore pér secilin tip ¢céshtjeje pérfshihen kéto faza:
monitorimin & rishikimin / identifikimin / analizén/ vlerésimin / zbatimin e veprimit.

Menaxhimi i Incidenteve

Qéllimi i procesit Menaxhimi Incidenteve éshté pér té rivendosur funksionimin standart té
shérbimit sa mé shpejt té jeté e mundur dhe pér té€ minimizuar ndikimin negativ té incidenteve né
funksionimin e sistemit. Pas zgjidhjes sé incdentit personeli i M&S mund té merret me
identifikimin dhe zgjidhjen e shkakut té incidentit. Pas identifikimit té incidentit, dhe shkakut,
operatori ekonimik duhet té dérgojé njé raport te OST sh.a.

Njé incident i raportuar éshté njé ndérprerje e paplanifikuar e funksionimit normal (devijim
nga nivelet e pritura té shérbimeve). Menaxhimi i Incidenteve &shté procesi pér trajtimin e
menjehershem té gjitha incidenteve, duke pérfshiré edhe déshtimet e raportuara nga
pérdoruesit e thjeshté té sistemit, nga stafi teknik ose té zbuluara dhe raportuara
automatikisht nga mjetet monitoruese té sistemit. Menaxhimi i incidentit sigurohet me
Mbéshtetjen e nivelit té dyté.

Menaxhimi i Problemeve

Qéllimi i procesit té Menaxhimit té Problemeve éshté té identifikojé, né pérputhje me rrethanat,
pér té zgjidhur shkaget rrénjésore té incidenteve dhe né kété ményré té zvogélojé numrin e
incidenteve té papritura dhe té panjohura né té ardhmen. Procesi i Menaxhimit té Problemeve
minimizon numrin dhe ashpérsiné e incidenteve dhe problemeve. Né vazhdim ky problem
raportohet si "gabim i njohur", dhe i vihet né dispozicion dhe OST sh.a. Identifikimi paraprak
bén t& mundur zgjidhjen e problemeve para se incidentet té ndodhin.

43



OS///// Zhvillimi dhe mirémbajtja e sistemit DAMAS

problemeve Zgjidhje pérfundimtare e problemit

F — D

Zgjidhja e Prob'emlt\Zg“tha Operative

Raportimi i Problemit

Rregulli themelor i Heqja e Problemit @/O
zgjidhjes sé /

\ Zgjidhje té Sistemit
@,c @/o

Zgjidhje e pérkohshme e Problemit Zgjidhje pérfundimtare e problemit

N

lejon uljen e pérkohshme té kategorisé sé
problemeve né ményré qé pérdoruesi té
mund té vazhdojé punén

Menaxhimi Problem

Termi "Problem™ i referohet shkakut themelor té panjohur té njé ose mé shumé incidenteve.
"Gabim i njohur" éshté njé problem gé éshté diagnostikuar me sukses dhe pér té cilin éshté
identifikuar njé puné ose njé zgjidhje e pérhershme. Ndryshimet gé mund té rezultojné mund té
jené njé input pér menaxhimin e ndryshimit dhe realizimit. Menaxhimi i problemeve propozohet
té sigurohet nga Mbéshtetja e Nivelit té Dyté.

Menaxhimi i Njohurive

Té pérfshihet menaxhimi i njohurive, si pjesé e menaxhimit té problemit, pér té reduktuar rastet
kur pérdoruesit e sistemit shkaktojné té njéjtin problem dhe e dérgojné te S&M pér zgjidhje.
Prandaj propozohet gé té vendosen né dispozicion té stafit OST sh.a né portalin Sistemit té
Raportimit té Problemeve ose né Menuné “Help” té Sistemit DAMAS gjithé informacioni lidhur
me Problemet dhe Incidentet e njohura.

Menaxhimi | Kérkesave

Brenda kérkesave té shérbimit, OE do té trajtojé gjithcka gé éshté dakorduar dhe pranuar
reciprokisht. Kjo zakonisht do té thoté:

. Mbéshtetja e pérdoruesit: Njé kérkesé pér mbéshtetjen e pérdoruesit, informacion,
konsulencé, trajnim ose dokumentacion shtesé.
. Shérbimi Standard: Proceduré e paracaktuar (té jeté pjesé e katalogut té

shérbimeve), gé do té ekzekutohet nga S&M pa asnjé miratim shtesé. Njé shérbim standard
/ ndryshim éshté njé veprim i autorizuar paraprakisht, gé éshté me rrezikshméri té ulét,
relativisht i zakonshém, dhe ndjek njé proceduré ose udhézim pune.

Menaxhimi i Ndryshimeve

Té gjitha ndryshimet do té regjistrohen dhe trajtohen pavarésisht nga lloji i tyre né sistemin e
biletave. Kjo do na sigurojé njé informacion té konsoliduar pér natyrén e ¢do ndryshimi dhe
njé vlerésim pér pasojat e ¢cdo ndryshimi, midis tyre informacion lidhur nése pasojat ndikojné
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vetém né mirémbajtje/ update versioni / apo né zhvillimin e sistemit. Gjithashtu nése do té
preken komponenté apo/ edhe sistemeve té paléve té terta, gé jané integruar ose lidhur né
sistemin DAMAS nga ndryshimet, OST sh.a duhet té vendoset né dijeni lidhur me té gjitha
proceset e ndjekura.

Pér mé tepér, pér té gjitha ndryshimet komplekse, S&M duhet ti ofrojé njé raport OST.sh.a, pér
té njoftuar edhe palét e treta pér ndikimet gé do kené né sistemet e tyre.

Menaxhimi i shkarkimeve (Release) éshté proces i instalimit dhe konfigurimit, gé punon me
mbéshtetjen e Menaxhimit té€ Ndryshimit pér té ndértuar, testuar dhe instaluar shérbime té reja
ose té pérditésuara né platformé.

Té gjitha aktivitetet e S&M duhet té lené gjurmé dhe té rregjistrohen (logs) né cdo moment.
Menaxhimi i ndryshimit propozohet té sigurohet nga Mbéshtetja e Nivelit té Dyté.

Raportimi

Té zhvillohen raportime té ndryshme lidhur me zhvillimet e S&M, takime fizike ose né
formén e telekonferences.

Té gjitha incidentet dhe problemet duhet té ngrihen dhe ndigen né Sistemin e Raportimit té
Problemeve, né kété ményré, OST sh.a do keté mundésiné té monitorojé né "kohé reale"
ecuriné dhe progresin e zgjidhjes sé problemeve. Né kété rast OST sh.a mund té
monitorojé, té njohé vazhdimisht statusin e sistemit, dhe té raportojé.

Parametrat SLA duhet t&¢ monitorohen gjaté gjithé kohés sé ofrimit té shérbimit, dhe
pérmbushja e tyre do té vlerésohet nga OST sh.a né baza té rregullta mujore.

OST sh.a merr Raportin e Shérbimit té Mirémbajtjes, né bazé té té cilit do vlerésojé cilésiné
dhe nivelin e shérbimeve té ofruara. Raporti i Shérbimit éshté njé nga rezultatet kryesore té
S&M. Ky raport do na shérbejé si proveé e cilésisé sé mbéshtetjes dhe mirémbajtjes sé ofruar.

C *  Vlerésimi | pérmbushjes sé
——_  SLA

Statistikat e problemeve té

Raporti i Zgjidhura

Shérbimit * Lista e zgjidhjes sé&
kérkesave pér ndryshim

» Statistikat Operacionale

Raporti i Shérbimit

Pér strukturén e raportit sugjerohet té pérdoré njé template standard. Ky model raporti duhet té
pérmbajé kryesisht vlerésimin e parametrave SLA dhe dokumentacionin né detaje té
aktiviteteteve e kryera brenda shérbimit gjaté periudhés sé méparshme (si e parashikuam me lart,
gjaté muajit té kaluar):
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* Vlerésim té rregullt té kryerjes sé shérbimit, qé do na sigurojé té gjithé informacionin pér
shérbimin si né térési dhe komponenté té veganté té shérbimit.

* P&rmbushja e SLA dhe prishja, duke pérfshiré kohén e pérgjigjes dhe zgjidhjes.

* Disa bileta pér kategori, duke pérzgjedhur kategorité kryesore.

* Incidentet dhe problemet mé té réndésishme.

* Lista e pérmirésimeve.

* Lista e riskut dhe veprimet zbutése.

* Rishikimi i vazhdueshém i shérbimit dhe parashikim t&€ pérmirésimit t& dhe shérbimit.

2.2 Zhvillimi dhe permirésimi i Platformés DAMAS

2.2.1 Rikonceptimi i Modulit té Transparencés.

Platforma e Transparencés ka si géllim publikimin e té dhénave bazike té cilat pércaktojne
gjendjen aktuale té sistemit. Kjo platformé éshté ngritur né bazé té rregullores Nr 543/2013 té 14
Qershor 2013 mbi dérgimin dhe publikimin e té dhénave né tregun e energjisé. Népérmjet késaj
rregulloreje cdo OST pjese e rrjetit europian té OST-ve duhet té dérgojé dhe publikojé té dhénat
mbi Ngarkesén, Gjenermin, Transmetimin, Balancimin, Opermin e Sistemit etj. Publikimi i té
dhénave né kété platformé kérkon pérmbushjen e dy kushteve kryesore:

> Respektimi i formatit dhe skemés sé organizimit té té dhénave

> Respektimi i arkitekturés dhe protkollit mbi té cilén operon kjo platformé.

Gjendja Aktuale

Né sistemin DAMAS éshté implementuar moduli i transparencés népérmjet komponentit ETP
Connector. Ky modul merr té dhéna té cilat duhen publikuar nga sistemi DAMAS dhe sisteme té
tjera t& OST, i transformon né formatin e kérkuar XML dhe i dérgon népérmjet protokollit ECP
drejt platoformés sé transparenceés.

Skema e pérgjithshme konceptuale e komunikimit éshté si mé poshté:

ETP connector collects data from various sources. Data
are sent once ready

B S o) B 5 2| ) B8

Damas Damas ETP Business ETP module ECP
Business module Module (ETP connector) (MADES) Transparency platform
(ETP platform)

T T
B 2= d¢ g

OST systems SCADA/EMS Metering System OST personnel
(Manually)

ETP platform publishes the reported
data.

Damas business modules collects data
and sent to ETP Connector once ready.

Some of the reports (l.e.: in .pdf
format) are provided manually by
OST personnel and directly to the
ETP platform.

Né nivel aplikativ ky funksion nuk ofrohet népérmjet njé moduli té veganté né platformé.
Pérgatitja e njé raporti dhe dérgimi i tij realizohet népémrjet disa proceseve né Ndérfagen

External systems are providing data to ETP Connector.
Data are sent to ETP once ready.
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Zhvillimi dhe mirémbajtja e sistemit DAMAS

Administration Console/ Process Schedule. Cdo proces né kété ndérfage éshté pérgjegjés pér
krijimin e njé raporti sipas formatit té kérkuar dhe dérgimin drejt Platformés sé Transparencés.
Procese té ndryshme shfagen si output i aplikimit té filtrave té ndryshem né kété ndérfage.
Sistemi nuk ofron njé ndérfage té dedikuar e cila té pérmbajé té gjitha proceset pérgjegjése pér
krijimin dhe dérgimin e raporteve drejt platformés sé Transparencés.

Zhvillimet e kérkuara

Qéllimi i kétij nénmoduli:

> Té ofrojé njé ményré paragitjeje mé té€ miréorganizuar, lehtésisht té kuptueshme dhe té

identfikueshmé né rastin e dérgimit té vlerave té gabuara drejt platformés sé

transparencés.

» Té ofrojé mundésiné e hedhjes manuale té té dhénave né rastin e déshtimit té proceseve

automatike. Pra té ofrohet gjithmoné njé ményré ‘backup’ manuale dhe té sigurohet

dérgimi koherent dhe i sakté i té dhénave drej platformés sé transparencés.

Né kété modul duhen aplikuar pérmirésime né dy nivele:

> Nivel ndérfagésimi

» Nivel funksional

Pérmirésimet e kérkuara sipas seciclit nivel jepen si mé poshté:
Nivel Funksional

» Platforma duhet t& japi mundésiné e marrjes sé té dhénave nga disa burime. Té

dhénat mund té merren :

o

o

Nga procese automatike por @& kané dhe mundésiné e
riplanifikimit/ristartimit manual nga pérdoruesi me té drejtat e Ofruesit té
té dhénave pér platformén e transparencés

Nga useri duke hedhur té dhénat manualisht né format tabelare( Nénmoduli
Raportet)

Té uplodohen manualisht file xml (Manuale)

» Cdo raport duhet konfiguruar sipas skemés XDS pérkatése té ofruar nga ENTSO-E

dhe configuriation matrix.

» Instalimi i Protokolli i komunikimit ECP v4 (Energy Communication Protocol) i

cili sipas standarteve dhe rregullave t¢ ENTSOE duhet té pérdoret pér dérgimin e té

dhénave drejt platformés sé transparencés.
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» Komunikimi i sistemit DAMAS me sisteme té tjera si sistemi SCADA apo sistemi i
matjes pér té marré té dhéna té cilat nuk sigurohen dot nga veté proceset e sistemit

DAMAS. Kéto sisteme shérbejné si burim informacioni pér popullimin e raporteve

té transparences.

» Platforma duhet té realizojé identifkimin dhe dallimin e rastit kur nuk kemi hedhur
té dhéna dhe té rastit kur kéto té dhéna jané né vlerén sasiore 0. Pra duhet realizuar

dallimi né nivel sistemi i vlerave té méposhtme:
o Zero cilésore ( mungesa e ofrimit té njé vlere) — N/A (not available)

o Zero sasiore — kur kemi vleré O té njé té dhéne
» Moduli duhet té pranojé disa versione té njé raporti né rastin e ridérgimit té tij

» Validimi i raportit ku té identifikohet erroret né nivel

Sintakse

Skeme xsd

@)
Logjike si rezolucioni kohor

©)
> Platforma test duhet té konfigurohet si njé Endpoint i cili duhet té dérgojé té dhéna

(@]

drejt platformés test té Transparencés.
> Dhénia e aksesit né modulin/komponentit ETP connector ( server tomact me

service)

» Krijimi i njé maske/roli té ri — Transparency Data Provider i cili duhet krijuar pér té
pasur té drejtén e aksesimit vetém tek ky modul.

Nivel Ndérfagésimi
» Té ofrohet njé ndérfage lehtésisht e pérdorshme (user friendly)

» E miréorganizuar dhe lehtésisht e kuptueshme

» Organizimi né nénmodule

» Teé dhénat té jené lehtésisht té aksesueshme
Menuja pérgjegjése pér Platformén e Transparencés e cila do té shtohet né sistemin DAMAS

duhet té keté paraqgitjen e méposhtme:
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CONTINOUS

INTRADAY TP Reports

ENTSO-E TRANSPARECY
PLATFORM
CROSS-BORDER = :

Té gjitha pérmirésimet e lartpérmendura té organizuar né dy nivle do té arrihen duke aplikuar
specifikimet e organizmit té kétij moduli si mé poshté:

Moduli i Transparencé duhet té konfigurohet si njé modul mé vete né platformén DAMAS, i cili
duhet té aksesohet népérmjet menusé e cila shfaget né ndérfagen kryesore té sistemit. Ky modul
duhet té pérbéhet nga 3 nénmodule ose 3 ndérfage né sistem té cilat pérfagésojné funksionalitete
bazike mbi gjenerimin, kontrollin dhe dérgimin e kétyre raporteve drejt platformés sé
transparencés. Kéto 4 nénmodule jané:

Manual File Upload

Data Flow

1. Raportet

2. Manual File Upload

3. Data Floé
Gjithashu né kété dokument éshté specifikuar dhe se si do té organizohen dhe ekzekutohen
proceset funksionale té cilat jané pérgjegjése pér dérgimin e raporteve drejt platformés sé
transparencés. Ky pérshkrim teknik duhet aplikuar né pikén 2.2.7 Implementimi i Dashboard mbi
kontrollin e procesve té specifikimeve teknike.
Mé poshté gjeni karakteristikat e secilit nénmodul.
2.2.2 Raportet

Kjo ndérfage duhet té pérmbajé té gjitha raportet té cilat nisen drejt platformés sé transparencés
té organizuara né kategori. Kategortité jané si mé poshté:

> Ngarkesa
Gjenerimi
Transmetimi
Balancimi
Remontet

Menaxhimi kongjestionit

YV V. V V V V¥V

Operimet e Sistemit (Marréveshjet)

Raportet té organizuara sipas kategorive duhet té shfagen né formé tabelare ku té jeté e mundur
leximi i té dhénave cilat po nisen drejt platformés sé transparencés. Paraqitja tabelare e kétyre
raporteve duhet té keté si kolona té gjitha vetité/karakteristikat pérkatése té secilit raport. Ndérsa
rreshtat duhet té pérkojné me rezolucionin kohor pérkatés, té kérkuar té cdo raporti.

Kjo ndérfage duhet té keté opsionin e filtrimit té raporteve né bazé té kohés. Duhet siguruar qé
filtri i kohés té pérkojé me rezolucionin kohor té raportit.

49



H!

OS//// Zhvillimi dhe mirémbajtja e sistemit DAMAS

Operatori | Sistemit t Transmetimit

Pér shembull: Nése kemi raportin “Total Load Forecast -Month Ahead” atéhere do té shfaget njé
kalendar i cili filtron sipas muajve dhe nése kemi nje raport me rezolucion javor( Total Load
Forecast — Week Ahead”) do t€ kérkohet kalendar javor.

Ky opsion mundéson navigimin né kohé té raporteve té nisura drejt platformés sé transparencés
dhe shérben dhe si njé arkiv pér ruajten e kétyre té dhénave.

Opsione té tjera té cilat duhet té ofrojé kjo ndérfage éshté edhe mundésia e editimit té té dhénave
té cilat nisen drejt platformés sé transparencés. Ky éshté njé opsion i cili mundéson hedhjen
manuale té té dhénave né rastin e déshtimit pér arsye té ndryshme té proceseve automatike
pérgjegjése té sistemit. Ky éshté njé opsion kryesor i ndérfagés pasi ofron njé pérmirésim
funksional t& modulit.

2.2.3. Manual File Upload

Ky nénmodul duhet ti oforj€ userit mé rol “Transparency Data Provider” mundésiné e uplodimit
té fileve xml dhe dérgimin e tyre drejt platformés sé transparences.

Pas dérgimin kjo ndérfage duhet té sjelli njé konfirmin té dérgimit té fileve.

2.2.4 Data Flow

Ndérfagia Data Flow duhet tju ofrojé pérdoruesve me té drejta “Transparency Data Provider”
dhe “Administrator” njé pamje t& pérgjithshme monitoruese té t€ gjitha raporteve .xml té cilat
nisen drejt Platformés sé transparencés. Cdo mesazh .xml gé niset drejt platformés sé
transparencés do té prezantohet nga njé rresht né paraqgitjen tabelare té késaj ndérfageje. Atributet
e secilit rresht ( mesazh .xml ) do té jené si mé poshté:

» ID e Transferimit

>  Data dhe koha e dérgimit sipas formatit UTC

»  Burimi i té dhénés (Mund té marri két vlera: Procesi ose Manual file(

> Emri i raportit i cili duhet t¢ emértohet né bazé té rregullores sé dérgimit
té té dhénave drejt platformés sé transparencés

»  Statusi :
* Received

=  Processed

* Rejected

»  Emri i filet( i klikueshém dhe té shkarkohet né pérgjigje té eventit té
klikimit)

» ACK ( té jeté e klikueshme dhe té shkarkohet si pérgjigje e eventit té
klikimit)

Né rastin kur né kolonén Status kemi vlerén “Rejected” t€ jét€ mundésia e ndérfaqésimit té
arsyes sé refuzimit té filet. Ky opsion duhet té ofrohet me ané té njé butoni i cili t& cojé drejt njé
ndérfageje logesh. Ndérfagia e logeve té Data Floé duhet té pérmbajé té gjithé informacionin e
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nevojshém né lidhje me krijimin, procesimin dhe dérgimin e raporteve. Ky modul duhet té
realizojé dedektimin e gabimit i cili mund té jété né nivel:

>  Sintakse
> Nivel strukture xsd

»  Logjik — mos repsektimi i rezolucionit kohor

Kjo ndérfage i vjen né nevojé userit pasi i ofron mundésiné e gjurimit dhe dedektimi ose
identifikimit té hallkés e cila pengon dérgimin e raporteve drejt platformés sé transparencés.
*Kjo ndérfaqe duhet té jeté e ngjashme me ndérfagen ekzistuese “Data Transfer Overview” e cila
gjendet nén modulin “Administration Console”. Ndryshe nga kjo ndérfage ekzistuese ajo duhet
té orojé njé pamjet té pérgjithshme té statusit té dérgimit, si¢ éshté specifikuar mé lart dhe vetém
té raporteve té transparences.

Dashboard i proceseve (process schedule) funksionale

Ky nénmodul nuk do jété njé nénmodul i vecanté i modulit té Transparencés por ky koncept
duhet aplikuar né pikén 2.2.7 Implementimi i Dashboard mbi kontrollin e procesve té
specifikimeve teknike. Proceset pérgjegjése pér pérgatitjen dhe dérgimin e raporteve drejt
platformés sé transparencés duhet té jené té organizuara sipas kategorive dhe rezolucionit kohor.
Pra né kété ndérfage duhet té jeté i mundur filtrimi i skedulés sé proceseve né bazé té :

» Kategorisé :Ngarkesé, Gjenerim, Transmetim, Balancim, Remontet, Manaxhin i
kongjestioneve.

» Rezolucionit kohor: ditor, javor, mujor dhe vjetor

Cdo proces duhet té keté karakteristikat e méposhtme:

» Té shfaqgi kohén kur éshté planifikuar té ekzekutohet automatikisht

» Té ofrojé mundésiné e riekzekutimit/replan té procesit né rast se Ky proces nuk
ekzekutohet me sukses né kohén e planifikuar ose nésé ka pasur ndonjé déshtim té
proceseve té lidhura logjikisht me kété proces.

» Té ofrojé njé opsion i cili té dérgon né njé ndérfage e cila paraget té gjitha detajet e
procesit. Specifikisht duhet té paragiten té gjitha loget e ekezekutimit té procesit té
cilat jané shumé té nevojshme né rastin e déshtimit té ekzutimit t& njé procesi.

Gjithashtu né rastin kur gjenerimi i njé raporti ka si kusht ekzekutimin me sukses té njé procesi
tjetér (pra kemi varési procesesh) duhet té tregohet dhe statusi i ekzekutimit té kétij procesi. Ky

opsion shérben pér té lokalizuar dhe identifikuar problemin né rastin e déshtimit té dérgimit té té

dhénave.
Shembull: Ndérfagésimi i procesit “Submit Scheduled Commercial Exchanges to ETP”
Ekzekutimi i kétij procesi duhet té shfaget né 2 skema procesesh:
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1. Né skemén Daily Process for Border (Proceseve Ditore per cdo kufi)

m Open Entering of Daily Cross-
border Schedules

= All complete
Plan: 23.02.2020 10:37 (CET) =]

border Schedules
All complete
Plan: 23.02.2020 14:00 (CET) B

| Close Entering of Daily Cross-
G

,", Submit Total Capacity
= Nominated to ETP
G

All complete
Plan: 23.02.2020 14:05 (CET) =]

"’, Submit Scheduled Commercial
- Exchanges to ETP

B All complete
Plan: 232.02.2020 14:05 (CET) =]

2. Proceset pér ETP

Do té shfaget edhe né nénkategoriné Administration Console/Process Schedules/Process
Schedule for ETP.

N¢ kété ndérfage do t€ shfaqet vetém procesi 1 fundit “Submit Scheduled Commercial Exchanges
to ETP” dhe pasi té klikohet né opsionin Detail t€ kétij procesi té shfaget gjendja e procesit
paraardhés. Kjo kérkesé éshté e nevojshme pasi ofrohet njé ndérfage lehtésisht me e kuptueshme
dhe e organizuar pér pérdoruesin mé rolin “Transparency Data Provider”. Ky tip useri duke
aksesuar vetém process schedule e ETP té mund té kuptojé dhe identifikojé gabimin né rastin e
déshtimit té nisjes sé té dhénave drejt transparencés. Né kété rast nuk éshté e nevojshmé qé ky tip
useri té keté akses apo té kontrollojé né skemén e paragitur né pikén 1 -> Daily Processes for
Border.

t’*, Submit Scheduled Commercdal

Exchanges to ETP
E} All complete
Plan: 23.02.2020 14:05 (CET) B
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Close Entering of Daily Cross-

65 ‘ border Schedules
4 All complete
Plan: 23.02.2020 14:00 (CET)

2.2.2 Implementimi i njé Ndérfageje mbi raportimin e té dhénave t¢ DAMAS

Bazuar nga operimi i funskionaliteteve qé ofron sistemi DAMAS, njé nga nevojat mé té
domosdoshme éshté raportimi i té dhénave té proceseve té realizuara. Aktualisht né sistemin
DAMAS nuk ekziston njé modul apo ndérfagje mé vete e cila té suportojé kété funksion. Né
ndérfagjet e moduleve té ndryshme ekziston mundésia e ekstraktimit té disa raporteve té

pércaktuara/té konfiguruara nga veté sistemi né dy formate: CSV (excel) dhe PDF. Kéto raporte

té paracaktuara nuk paragesin té gjithé té dhénat e proceseve dhe nuk mund t modifikohen.

Pér sa mé sipér éshté e nevojshme implementimi i njé ndérfagje raportimi gé do té keté si
objektiv mbledhjen, formatimin dhe selektimin e té dhénave pér raportime, analiza dhe
publikime té ndryshme. Ky komponent duhet té ofrojé té dhéna té strukturuara né ményré qé té

suportojné kérkesa té ndryshme analizimi dhe raportimi. Raportet té cilat do té aksosohen né kété

ndérfage duhet té pasqyrojné té dhénat nga ¢do modul aplikativ i sistemit DAMAS.
Ndérfagja mbi raportimin e té dhénave té DAMAS duhet té jeté njé ndérfage e dedikuar pér
krijimin dhe gjenermin e raporteve té ndryshme. Té gjitha raportet e ekstraktueshme nga kjo

ndérfagje duhet té pérfshijné té dhéna nga té gjitha modulet aplikative té sistemit DAMAS. Kjo

ndérfagje duhet té ndjeke njé organizim funksional i cili do té suportojé si mé poshté:
» Gjenerimin dhe ekstraktimin e raporteve té paracaktuara nga sistemi
» Ekstratkimin/shkarkimin e raporteve né disa formate: excel dhe pdf
» Marrja e té dhénave nga té gjitha modulet e sistemit DAMAS
>

Pérdorimin e njé tool (mjeti) i cili do té suportojé krijimin e raporteve template té cilat do

jené té konfigurueshme nga veté pérdoruesi

> Té ofrojé mundésiné e ekzekutimit té query-ve té ndrsyhme né databazé té cilat kané

vetém akses leximi/selektimi (readonly).
» Automatizim raportesh — duke skeduluar kohén e gjenerimit té tyre
» Te& suportojé njé ményré standarte, konsistente dhe té integruar té té dhénave

> Te& ofrojé mjete pér ekstraktimin, konvertimin dhe ngarkimin e té dhénave

Organizimi funksional i ndérfagjes mbi raportimin e té dhénave té sistemit DAMAS

Kjo ndérfagje kérkohet té organizohet né nivelet funksionale té paragitura si mé poshté, po pa u

limituar ne ato:
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» Gjenerimi i raporteve té paracaktuara
> Ndérfage pér krijim template raportesh
» Gjenerimi i raporteve té cilat mund té konfigurueshme sipas filtrave te ndryshem.
Ky funksion duhet té suportojé krijimin e raporteve té paracaktuara té cilat paragesin té dnhénat

bazike nga ¢do modul funksional i sistemit. Raportet e gjeneruara nga ky funksion duhet té
pérfshijné té dhénat e méposhtme:

» Té dhéna té procesit té ankandit
Té dhéna té kontratave bilaterale
Té dhéna té subjektit tregtues

Té dhéna té procesit té skedulimit
Té dhéna té procesit té balancimit

Té dhéna té procesit té llogaritjes(settelmentit) dhe faturimit

YV V V V V V

Té dhéna té bllokut té interkonektoréve

Té gjitha kéto raporte duhet té jené té ekstraktueshme né dy formate:
»  CSV(excel)
> PDF

Pérdoruesit i duhet dhéné mundésia e gjenerimit té kétyre raporteve sipas rezolucionit kohor té
déshiruar dhe duke aplikuar filtra té€ ndryshém té cilét mund té bazohen né selektimin e kufirit
apo kategorisé sé raportit.

Tool pér Kkrijim template raportesh

Ndérfagja duhet té japi mundésiné gé mé ané té njé mjeti (tool) té krijohen raporte té cilat jané té
konfigurueshme sipas nevojés sé pérdoruesit.

Ndérfagia duhet té japi mundésiné e konfigurimit dhe gjenerimit té disa raporteve template. Ky
master raport do té jeté i konfigurueshém duke i dhéné pérdoruesit té drejtén e aplikimit té
filtrave dhe opsioneve té ndryshme konfigurimi. Né kété ményré pérdoruesi mund té gjenerojé
raporte né bazé té nevojave té tij. Kéto raporte template do té konfigurohen duke pércaktuar veté
pérdoruesi kolonat té cilat pérfagésojne té dhéna nga module té ndryshme. Mé pas ku raport do
té popullohet me té dhéna té cilat do té thirren nga useri me ané té query-ve té ndryshme. Sasia e
té dhénave qé do popullojé njé raport template do té varet nga aplikimi i kushteve té ndryshme,
si¢ mund té jeté kushti kohor.

Pérdoruesit do ti ofrohet mundésia e aksesimit té databazés sé sistemit duke aplikuar query
(komanda mbi bazén e té dhénave) té ndryshme té cilat kané vetém akses leximi mbi té dhénat.
Pra me ané té kétyre komandave (query) useri nuk do té modifikojé, editojé apo fshij té dhéna.
Komandat e aplikuara mbi databazén do té jené té tipit: Select

Gjithashtu duhet té ofrohet selektimi nga disa tabela té cilat kané lidhje me njéra tjetrén dhe té
grupohen kéto té dhéna sipas kushteve kohore apo vetisé(kolonés) sé preferuar nga pérdoruesi.
Karakteristikat bazé té njé raporti template do jéné si mé poshté:
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Vetia/Karakteristika Tipi
ID_Template Report Al(Auto Increment) Primary Key

(@]

(@]

Report Name Text

O

Description  Text
Time Date &Time

O

(@]

Veprimet e lejuara mbi kéto raporte:
» Konfigurim dhe gjenerim

Editim

Fshirje

Ruajta

YV V V VY

Skedulim i raporteve — mund té automatizohet gjenerimi i kétyre raporteve duke
skeduluar Kohén e gjenerimit té tyre. Pra té pércaktohet ora kur do gjenerohen dhe

periudha e ekzekutimit té kétij tasku.

2.2.3 Sinkronizimi i Platformés Production me até Test

Sistemi DAMAS, si¢ mund té identifikohen garté né skemén e organizimit té kétij sistemi né
paragrafin 2.1.1 (Hardéare i Platformés DAMAS) éshté i pérbéré nga dy mjedise té vecanta
operimi:

> Mijedisi operimit TEST

» Mjedisi i operimit PRODUCTION
Cdo ndryshim/zgjerim pjesémarrésish té platformés DAMAS, ¢do shtim funksionaliteti té ri apo
modifikim i njé funksionaliteti ekzistues sé pari duhet té implementohet né mjedisin test. Pas
testimit té suksesshém né kété mjedis, administratorét e DAMAS kryejné té gjitha konfigurimet
né mjedisin Production. Nisur nga roli i mjedisit Test, nuk mund té kemi asnjé
pérdorues/pjesémarrés tregu apo funksion mé tepér né mjedisin Production se né até test.

Pér té patur njé kontroll mé té miré té veprimeve qé kryhen né mjediset e operimit té sistemit
DAMAS (Test dhe Production), népérmejt kétij projekti kérkohet:

» Sinkronizimi i té gjithé té dhénave té sistemit Producton me até Test. Nga verifikimet e
kryera rezulton gé né sistemin Production ka mé tepér rekorde né rregjista se né até Test.
Ky mossinkronizim pengon zhvillimin e testimeve té nevojshme pér njé ndryshim té ri né

funksion/pjesémarrés tregu.
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> Kontrolli automatik mbi sinkronizimin e dy mjediseve (Test dhe Production) né ményré
periodike (¢cdo njé muaj) dhe gjenerimi i njé raporti ku té identifikohen té gjitha
ndryshimet mes dy mjediseve. Ky raport do té shgyrtohet nga grupi i administrimit té

sistemit DAMAS dhe do té merren masat e nevojshme.

2.2.4 Organizimi i Modulit te Balancimit konform me rregullat

Moduli i Tregut Balancues mbéshtet blerjen e Energjisé Balancuese né Tregun Balancues (BM)
nga Operatori i Sistemit t€ Transmetimit (OST), né ményré qé té sigurojé fleksibilitetin dhe
stabilitetin e Sistemit Kombétar té Energjisé dhe té japé zgjidhje komerciale pér kufizimet e
Rrjetit. Moduli i Balancimit duhet té organizohet né ményré té tillé gé t&é mundésojeé
automatizimin e ploté té shérbimeve balancuese sipas rregullave bashkéngjitur kétij dokumenti
specifikimesh, si dhe té kryej intergimin e kétij moduli me istemin SCADA té OST sh.a. Lidhur
me kété, Bazuar né rregullat e Tregut Balancues Kontraktori duhet té hartojé njé projekt teknik té
detajuar mbi implementimet e nevojshme. Projekti teknik né fjalé duhet té aprovohet nga OST
sh.a. Mé poshté paragitet njé pershkrim i Tregut balancues si dhe té dhénat pér tu integruar me
sistemin SCADA.

e Pershkrim i Tregut Balancues

Né Tregun Balancues tregtohet Energjia Balancuese né lidhje me:
a) Rregullim sekondar.
b) Rregullimin e Shpejté Terciar.
¢) Rregullimin e ngadalté Terciar.
Tregu Balancues ka si blerés vetém OST dhe Palét e licencuara gé operojné si njési dispegeruese
dhe / ose kané ngarkesa dispecuese jané té detyruar (pasi té licencohen) té béhen pjesmarrés té
Tregut Balancues.

Proceset e Biznesit
Moduli i Tregut Balancues zgjidh kéto procese:

e Pérpunimi i ofertave duke siguruar paragitjen e ofertave, vlerésimin dhe verifikimin
pérfundimtar
e Pérmbyllja e transaksioneve si:
o Vlerésimi i ofertave dhe i nevojave pér energjiné balancuese duke gjetur njé
optimale ekonomike,
o Pérpunimi i transaksioneve dhe urdhrave Dispecer,
o Pérllogaritjet paraprake té energjisé Balancuese té perdorur pér transaksionet e

konfirmuara.

Figurat e méposhtme tregojné rrjedhén e proceseve té Modulit té Tregut Balancues
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Changes {onfi
Tregut Balancues 9 Kenfirmuara

1.1 Procesii Nominimit té Energjisé

1.1.1 Progesi i nominimit

2.1.1.1 Furnizuesi: PPB-té
a. Informacioni hyrés: tregtimet ndér-kufitare, p.sh pér ¢cdo PShD té dités sé transaksionit

. PPB nominuese;
ii. Numri i kontratés sé té drejtave té kapacitetit ndér-kufitar té alokuar;
iii. Zona e ofertimit fqinje;
iv. PPB e nominuar (d.m.th PPB e huaj, duhet té njihet si PPB nga OST fqinje);

v.  VEllimi i té drejtave té kapacitetit t¢ nominuar pér transaksionin respektiv;
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b.

iv.

C.

2.1
a.

Drejtimi i nominimit

Tregtimet brenda-vendit, p.sh pér secilén PShD té tregtimit né ditén e transaksionit
PPB nominuese (¢do PPB me njohje tregtare ose té ploté);
PPB e nominuar (¢cdo PPB me njohje tregtare ose té ploté);
Energjia e transferuar;

Drejtimi i transferimit té energjisé;

Shkémbimet brenda-vendit té rrjetit
PPB nominuese (vetém me njohje té ploté)

Dita e nominimit
Pér ¢do Piké Lidhje dhe PShD
iii.1 PShD
iii.2 Kodi EIC i pikés sé lidhjes

iii.3 Véllimi i nominuar i shkémbimit né rrjet
iv.1 Drejtimi i véllimit t¢ nominuar té shkémbimit né rrjet

.1.2 Progesi: (shénim: té gjitha kohét jané me orén lokale né Shqipéri)

PPB-t€é gé zotérojné té drejtat afatgjata té transmetimit, paragesin transaksionet gé ato
déshirojné té béjné duke pérdorur kéto té drejta jo mé voné se ora 9.00 para dités sé
transaksioneve. Kjo do té béhet pérmes njé mesazhi elektronik standart.

Né rast se njé PPB humbet njé afat pér nominimin afatgjaté té kapacitetit, OST nuk do té
pranojé asnjé nominim ndér-kufitar gé pérdor kéto té drejta kapaciteti.

OST informon tregun pér nominimet e pranuara ndérkufitare té té drejtave afatgjata té
kapaciteteve té alokuara dhe kapacitetin ndérkufitar t&¢ mbetur né dispozicion pér tregun e
pérbashkét té dités né avancé jo mé voné se ora xxh:00 (Pér t’u plotésuar nga OST, zakonisht
té paktén 1 oré para hapjes sé portés sé tregut té dités né avance)

Té gjitha nominimet afatgjata dhe té dités né avanceé si dhe té gjitha nominimet brenda-vendit
gé rezultojné nga tregu i dités né avancé do té paragiten para orés 14:00 té dités para dités sé
transaksionit.

Kérkesat e miratimit té nominimeve té energjisé nga njé PPB:

OST mund té refuzojé miratimin e njé nominimi nése nuk ka konsistence té brendéshme
ose té jashtme.
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i.1. Konsistenca e brendéshme nénkupton:
1.1.1. Pér njé PPB me njohje té ploté:
Pér ¢cdo PShD, térhegjet e nominuara té rrjetit plus shitjet e nominuara te PPB-
té e tjera, plus eksportet e nominuara jané té barabarta me injektimet e
nominuara té rrjetit, plus blerjet e nominuara nga PPB-té e tjera plus importet e
nominuara.
i.1.2. Pér njé PPB me njohje tregtare:
Pér ¢cdo PShD, shitjet e nominuara te PPB-té e tjera plus eksportet e nominuara

jané té barabarta me blerjet e nominuara nga PPB-té e tjera plus importet e
nominuara

i.2. Konsistenca e jashtme nénkupton gé:
Té gjitha informacionet mbi njé transaksion jané né konsistence me ¢do informacion

mbi té njéjtin transaksion nga PPB-té e tjera respektive.

Pér transaksionin ndér-kufitar kjo nénkupton se OST do té kontrollojé konsistencén e
jashtme me OST fqinje respektive: PPB-té né té dy anét duhet té kené nominuar té
njéjtén sasi, por né drejtim té kundeért.

NEé rast té konflikteve né konsistencat e jashtme té transaksioneve ndérmjet dy PPB-
ve, do té zbatohet véllimi mé i vogél i nominuar i tregtimit dhe PPB-té do té

informohen sipas rastit.
Né rast té mos konsistencés sé jashtme né lidhje me transaksionet me PPB e PX ,

nominimet e PX do té prevalojné. PPB-té respektive do té informohen sipas rastit né
ményré gé té mund té pérshtatin nominimet e tyre té shkémbimit né rrjet pér té qené
né balancé me nominimet e rregulluara tregtare (nése nevojitet).

ii. Né rast t&é mosmiratimit, OST informon PPB-té repektive, té cilat mé pas paragesin

nominime té pérmirésuara sa mé shpejt gé té jeté e mundur. Kéto nominime kérkojné
pérséri miratimin nga OST.

f.  Nominimet e miratuara hyjné né fugi né orén 00:00 té dités respektive.

g. Ndryshimet né nominime:

I. Ndryshimet mund té paragiten deri né orén 10:00 pas dités sé transaksionit (D+1, 10:00)

ii. Né rast t& ndryshimeve, i gjithé nominimi pér ditén né fjalé duhet té ri-dérgohet. Nése
miratohet, nominimi i ri zévendéson até té vjetrin. Nominimi i ri nuk mund té miratohet

pjesérisht.

iii. Ndryshimet duhet té miratohen nga OST nése: (shénim: kjo do té thoté se né té kundért
ato mund té refuzohen):

iii.1. Kané té béjné me transaksionet brenda-vendit dhe ndryshimet e paragitura nga té
gjitha PPB-té respektive jané konsistente

iii.2. Kané té béjné me transaksionet ndér-kufitare dhe ndryshimet e paragitura
konfirmohen nga OST né anén tjetér té kufirit ose nga platforma pérkatése e
kapaciteteve gé vepron né emér té atij OST dhe ndryshimet paragiten jo mé voné se
njé oré para orés sé transaksionit.
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2.1.1.3 Rezultati:
a. Nominimet ndér-kufitare dhe brenda-vendit té miratuara té té gjitha PPB-ve

b. Pozicioni neto i nominuar pér ¢do PShD pér secilén PPB (pér géllime té shlyerjes sé
disbalancés), shuma e miratuar

I. -— Nominimet e térhegjeve té rrjetit né ¢do piké lidhje té PPB
ii. + Nominimet e injektimeve té rrjetit né ¢do piké lidhje té PPB
iii.  — Nominimet ndér-kufitare té eksportit né té gjitha kufijté e zonés

iv. + Nominimet brenda-vendit té importit né té gjitha kufijté e zonés

2.1.1.4 Klientét:
a. PPB-té

1.1.2 Mbylljet e portés s€ nominimit

2.1.2.1 09:00 D-1: Nominimet ndér-kufitare té té drejtave afatgjata té kapacitetit
2.1.2.2 14:00 D-1: Nominimet brenda-vendit dhe ndérkufitare

2.1.2.3 H-1: Ndryshimet né nominimet ndér-kufitare (p.sh. brenda dités)

2.1.2.4 D + 1, 10:00: Nominimet brenda-vendit

1.1.3 Progesi i komunikimit - palét dhe mesazhet

2.1.3.1 Palét jané PPB-té dhe OST.

2.1.3.2 Nga pérshkrimi paraprak, mesazhet e komunikimit té kérkuara mund té rrjedhin dhe té
hartohen né njé diagramé veprimesh té procesit té aktivitetit si njé ndihmé pér analizén e
papajtueshmerisé me sistemin DAMAS gé do té kryhet nga OST. Nga OST gjithashtu do té
hartohet, nése éshté e nevojshme diagrama e veprimeve té progesit té aktivitetit,

2.1.3.3 Lista jo-shteruese e mesazheve pérbéhet nga:

a. Mesazhi fillestar i paragitjes sé nominimit

b. Mesazhi i ri-paraqgitjes s& nominimit (p.sh. pas refuzimit ose gabimit né
komunikim)

c. Mesazhi i ndryshimit té nominimit
Mesazhi i miratimit té nominimit

e. Mesazhi i refuzimit t& nominimit

1.1.4 Nominimet ex-ante

2.1.4.1 Nominimet fillestare pér transaksionet ndér-kufitare gé pérdorin té drejtat afatgjata té
kapaciteteve té alokuara si dhe nominimet pér transaksionet brenda-vendit dhe transaksionet
ndér-kufitare gé vijné nga tregu i dités né avanceé (i pérbashkét) duhet té paragiten né D-1 para
orés 14:00.
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2.1.4.2 Nominmet shtesé pérshkruhen si ndryshim né nominimet e mésipérme. Nominimet shtesé
pér transaksionet ndér-kufitare mund té paraqiten deri né njé oré para orés sé transaksionit.

1.1.5 Nominimet ex-post
2.1.5.1 Vetém nominimet brenda-vendit do té pranohen ex-post. Ora pérfundimtare e mbylljes sé
portés pér nominimet brenda-vendit éshté D + 1, 10:00.

1.1.6 Fall-back
2.1.6.1 Né rast se sistemi i mesazheve elektronike nuk funksionon ose PPB nuk ka pérkohésisht
akses né sistem, njé proceduré emergjence mund té lejojé PPB-té té dorézojné nominimet / ri-
nominimet népérmjet e-mailit, sipas kérkesave té njé formati té pércaktuar nga OST.
DISPONUESHMERINE DHE

I ANGAZHIMIT MBI

» PROCESI

LEVRIMIN
OST éshté pérgjegjés pér prokurimin e kapacitetit balancues né ankandet e angazhimit pér

disponueshmériné dhe té mundésisé pér aktivizimin e levrimit sé energjisé balancuese né

ankandin e angazhimit pér lévrim.
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®,
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|Ené né pritje

Angazhimi i burimeve pér té mbajtur frekuencén e rrjetit né nivelin e pranueshém, organizohet
népérmjet katér produkteve balancuese té paragitura né kété seksion. OshB (ofruesi i sherbimit
te balancimit) éshté operatori i njésive teknike gé ofron cilindo nga kéto tre shérbime pér
rregullimin e frekuencés. Njé pérmbledhje e shkurtér e informacionit kryesor té réndésishém
né lidhje me secilin nga produktet paragitet né tabelén mé poshté:
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Produkti Dimensi Véllimii  Kapacitetii Periudhae Cmimi i Cmimi i energjisé
onimi kérkuar kontraktuar kontraktimit  kapacitetit balancuese
(indikativ) me bazé

FCR Po Vjetore 1 vit Sipas ska, energjia e
ofertés ofruar do té shlyhet
si disbalancé
aFRR  Po Javore 1 javé Sipas Paguar me ¢gmimin
ofertés mé té ulét té ofruar
(aFRR+mFRR)
mFRR  Po Javore 1 javé Sipas Paguar me ¢mimin
ofertés mé té ulét té ofruar
(aFRR+mFRR)
Rezerv Jo Vjetore 1 vit Sipas Sipas ofertés
ae ofertés
emergj
encés

» PROCESI | AKTIVIZIMIT

FCR

FCR aktivizohet vazhdimisht duke reaguar ndaj devijimeve té vrojtuara té frekuencés sé matur
me frekuencén nominale. Niveli standard i frekuencés éshté 50Hz, por frekuenca mundet té
devijojé pak nga kjo vleré pér té korrigjuar devijimet e agreguara té frekuencés gjaté kohés (e
ashtquajtuara frequency time deviation). OST duhet té informojé OShB-té ofrues té FCR-sé
pér ¢cdo ndryshim kontribut té tyre né FCR né ményré gé ata té mund té tarojné kontrollorét e
tyre primaré, sipas rastit.

Pas reagimit fillestar, i cili éshté njé veprim i pérbashkét i té gjithé ofrueseve té FCR-sé né té
gjithé sistemin sinkron, frekuenca duhet té kthehet né vleren nominale.

aFRR

Si njé hap tjetér né kontrollin e frekuencés, blloku i kontrollit LFC gé shkakton devijimin e
frekuencés duhet té rivendosé pozicionin e tij neto (= shuma e flukseve né import minus
flukset né eksport, té korrigjuara pér rregullimin primar) né pozicionin neto té skeduluar (=
shuma importeve te skeduluara minus shumén e eksporteve té skeduluara). Balancimi ndérmjet
kétyre dy vlerave éshte balanca e sistemit. Kjo balancé duhet té rivendoset brenda TTRF (Koha
pér Rivendosjen e Frekuencés) e cila né sistemin sinkron té Evropes Kontinetale éshté
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pércaktuar 15 minuta. Kjo mund té béhet vetém népérmjet njé procesi té koordinuar dhe
centralizuar nga OST: me ané té aktivizimit automatik té aFRR népérmjet sistemit LFC né
kombinim me aktivizimin manual t¢ mFRR me ané té mesazheve elektronike (set point).

OST do té pérpiget té minimizojé kostot totale té aktivizimit té rezervave, pér té rivendosur
balancén e sistemit. Prandaj duhet t& marré vendimet e méposhtme:

a.

b.

Sa nga ofertat e ofruara pér FRR do té pérdoren pér aktivizimin automatik té LFC?

Né cfaré kushtesh duhet rritur aFRR né LFC ose kur duhet aktivizuar mFRR né vend té
saj?

Procedura konkrete pércaktohet si mé poshté:

a.

Procesi i nominimit, duke dhéné pér pérzgjedhje dhe aktivizim ofertat e aFRR té
vendosura si mé té lirat, té paktén deri né véllimin e kérkuar t& LFC. Ky nominim béhet
pér ¢cdo PShD (periudhe shlyerje disbalancash) menjéheré pas mbylljes sé portés pér
ofertim. OShB-té e pérfshira informohen se ofertat e tyre jané nominuar pér rregullimin
LFC. Né rast se do té pérzgjidhen dhe aktivizohen té gjitha ofertat e nominuara/pranuara,
dhe pritet gé disbalanca do té vazhdojé, ka dy mundési nga té cilat operatori duhet té
zgjedhé mé optimalen, duke marré parasysh véllimin e aktivizuar, kohézgjatjen e
pritshme té disbalancés, cilésiné e kérkuar té kontrollit té balancés dhe kostot respektive:

i. ~ Nominohen dhe shtohen né LFC mé shumé oferta pér aFRR ; ose

ii.  Aktivizohen ofertat e mMFRR (me ¢cmim oferte sipas rendit t€ merités) me géllim
qé té zévendésohet aFRR e aktivizuar

Parimisht, nése ofertat e mFRR jané mé té lira dhe ekziston mundésia gé kjo disbalancé té
vazhdojé pér PShD aktuale dhe até né vijim, mundésia (ii) do té preferohet krahasuar me
mundésiné (i),

b.

C.

Procesi i pérzgjedhjes, ky éshté njé algoritém automatik brenda LFC qé pérzgjedh nga
ofertat e nominuara, aq oferta sa nevojiten me ¢mimin sipas rendit té merités pér t'u
aktivizuar né paralel me qéllim gé té arrihet pérgjigja e kérkuar. Ky proces operon né dy
drejtime: pérzgjidhen mé shumé oferta nése nevojitet mé shumé reagim, pérzgjidhen mé
pak oferta nése nevojitet mé pak reagim.

Procesi i aktivizimit:

I.  Té gjitha ofertat e pérzgjedhura aktivizohen paralelisht (pro-rata);
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Ii.  Ofertat qé aktivizohen nga LFC né njé PShD, por nuk jané mé té disponueshme
ose jané pérzgjedhur pér PShD pasardhése, vendosen né zero duke respektuar
shpejtésiné e rregullimit qé ishte specifikuar. Megjithése kjo krijon energji
balancuese té aktivizuar pér até oferté né PShD-né pasuese, oferta té tilla nuk do
té ndikojné né ¢mimin e aktivizimit né PShD-né pasardhése.

iii. Kérkesa pér sasiné e energjisé sé aFRR monitorohet vazhdimisht nga LFC
kombétare pér cdo cikél t&é LFC dhe ky informacion regjistrohet pér cdo oferté
dhe pér ¢cdo 5 min pér géllime té shlyerjes. Cdo OShB (ose PPB-ja e tij) gjithashtu
pritet té regjistrojé energjiné e aktivizuar nga OST me qéllim lehtésimin e
kontrollit né informacionin e shkémbyer.

Njé sasi standarde e aFRR sé ofruar nominohet me Cmim sipas rendit té merités, té barabarté
me kérkesat e dimensionimit, pér secilén PShD. Kjo éshté e mjaftueshme pér té rregulluar
gabimet né disbalancé.

Pérvec késaj, mund té nominohen gjithashtu ofertat pér aFRR deri né 100% té vellimit
kérkesés sé dimensionyuar pér mFRR, deri sa ofertat e nominuara té aFRR béhen mé té
shtrenjta se oferta mé e liré e mFRR.

Kriteri i pérzgjedhjes pér pérzgjedhjen e ofertave nga LFC éshté shpejtésia e disponueshme
(ramp) e rregullimit nga ofertat e pérzgjedhura kundrejt shpejtésisé sé kérkuar té rregullimit sic
kérkohet nga LFC. Nése kjo éshté mé e larté, ofertat pérzgjidhen né drejtim té kundért sipas
rendit t€ merités sé cmimit. Nése kjo éshté mé e ulét, ofertat pérzgjidhen sipas rendit té merités
Sé cmimit.

Kur gjaté njé periudhe té caktuar kohore jané aktivizuar ofertat né LFC qé jané mé té shtrenjta
se oferta tjetér e disponueshme né rangun e ofertés s€ mFRR, nése operatori i sistemit gjykon
gé rreziku i mbi- aktivizimit éshté minimal, aktivizohet oferta e mFRR.

Shihni specifikimet e procesit té nominimit né Specifikimin e Rregullave Operative.
mFRR/RR me kohé aktivizimi < 30 min.

Ofertat e MFRR pérdoren pér disbalanca té médha dhe/ose qé pritet té zgjatin né kohé.
Fillimisht OST zbulon humbjen né shkallé té gjeré té prodhimit ose ngarkesés nga gradienti i
rritjes sé disbalances e krahasueshme me madhésiné e ndérprerjes. OST gjithashtu mund té
marré informacion nga pjesémarrési pérkatés tregut mbi njé vlerésim té shkallés né té cilén dhe
kohén né té cilén, pasojat e ndérprejes priten té eleminohen nga vete pjesémarrési i tregut.
Paralelisht, disbalanca do té zvogelohet automatikisht nga LFC me ané té aFRR né
dispozicion. Nése aFRR-ja e mbetur né dispozicion bie poshté njé pragu té caktuar dhe
pritshméria éshté gé incidenti te vazhdojé me gjaté se sa disa PShD, atéheré mFRR do té
aktivizohet manualisht nga OST derisa aFRR e mjaftueshme té vihet né dispozicion pér shkak
té veprimeve korrigjuese té pjesémarrésve té tregut. Gjithashtu ¢mimi i aktivizimit mund té
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jeté njé arsye pér té aktivizuar mFRR kur éshté mé i liré se sa aktivizimi i aFRR mé gjaté.
Ofertat e mFRR aktivizohen pér njé periudhé minimale té njé PShD té ploté dhe gjithmoné né
madhésiné e ploté té ofertés.

Rezervat e Emergjencés

Né rast té rezervave té emergjencés sé kontraktuara, ato do té aktivizohen vetém pas paragitjes
Sé njé mesazhi urgjent té tregut se ekziston njé rrezik né rritje i aktivizimit té rezervave té
emergjencés, pérve¢ rasteve kur sigurohen mé shumé oferta t¢ mFRR né rritje. Ky mesazh
mundet tashmé té transmetohet né ditén paraardhése, pas mbylljes sé portés té dités
paraardhése pér ofertimin e rezervave nése ofertat e aFRR dhe mFRR né dispozicion nuk jané
té mjaftueshme pér té mbuluar kérkesat e dimensionimit.

Rezerva Zévendésuese me kohé aktivizimi > 30 min.

Cdo oferté pér rezerva té aktivizuara manualisht me kohé aktivizimi mé té madhe se 30 minuta
do té kategorizohet si "oferta pér géllime té tjera”. OST do té aktivizojé keto oferta vetém pér
rastet e kongjestionit dhe menaxhimit té sigurisé té rrjetit.

Nése kéto oferta jané aktivizuar, ata do té marrin pér kompensimin e kostove té aktivizimit,
¢cmimin mé té larté té ofertés dhe ¢cmimin e energjisé balancuese, por nuk duhet té vendosin
¢mimin e energjisé balancuese. Késhtu ata do té cilésohen si té aktivizuara pér géllime té tjera.
Cdo oferté e aktivizuar né drejtim té kundért pér té mbajtur balancén nuk do té cilésohet dhe
mund té shlyhet si ¢do oferté tjetér balancuese (paguar me ¢gmimin mé té ulét té ofruar).
» Kategorité e ofertés
Té gjitha ofertat e angazhimit pér levrim pér aFRR, mFRR dhe RR i pérkasin :
a. Qéllimeve té balancimit:
i.  Ofertat e aFRR té kontraktuara;
ii.  Ofertat e aFRR té pa kontraktuara;
iii.  Ofertat e MFRR/RR.

b. Qéllimeve té tjera (p.sh. menaxhimi i konxhestionit):

i. Ofertat RR.

» Struktura e njé mesazhi té ofertés sé angazhimit pér levrim
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Njé PPB (pale pergjegjese balancuese) gé oferton né emér té njé OshB (ofrues i sherbimit té
balancimit), mund té dérgojé mé shumé se njé oferté angazhimi pér levrim né njé mesazh té
vetém té ofertés. Mesazhi i ofertés ka tri pjeseé:

a. Mesazhi i ofertés

b. Oferta (0..n pér cdo mesazh oferte)

c. Rreshtat e ofertés (92..100 pér ¢do oferté)

Mesazhi i ofertés pérbéhet nga njé numeér i pakufizuar i ofertave. Njé mesazh oferte me numrin e
ofertave zero (0) tregon se PPB nuk déshiron té paragesé ndonjé oferté té angazhimit pér levrim.

Cdo mesazh i ri i ofertés anulon té gjitha mesazhet e ofertés sé méparshme.

Mesazhet e ofertés shkémbehen né njé format té standartizuar. OST do té pércaktojé dhe ta
vendosé kété format né dispozicion pér té gjitha palét dhe njékohésisht do té publikojé njé
pérshkrim té hollésishém té kétij formati.

Mesazhi i ofertés dérgohet nga PPB né sistemin gendror té mesazheve té OST, dhe do t'i
drejtohet personit té kontaktit té pércaktuar nga OST.

Cdo oferté e angazhimit pér shpérndarje pér aFRR/mFRR/RR pérbéhet nga rreshtat e ofertés, njé
pér ¢cdo PShD (periudha e shlyerjes se disbalancave) (¢do 15 minuta). Cdo dité kalendarike
numéron 96 PShD (periudha e shlyerjes se disbalancave)

» Karakteristikat e njé mesazhi oferte

Karakteristikat e njé mesazhi oferte paragiten né tabelén né vijim:

Karakteristika Njésia | Pérshkrimi Vlerat e lejuara
OShB N/A Identifikimi i OShB Kodi EIC
PPB N/A Identifikimi i PPB, disbalanca e té Kodi EIC
cilit do té rregullohet né aktivizim
Kérkesa N/A Nése mesazhi éshté paragitur me Numri i kérkesés sé OST
kérkesé té OST, duhet té pérfshihet
numri i kérkesés sé OST
Datae N/A Data pér té cilén jané té vlefshme Diapazoni i datave:
shpérdarjes ofertat Aktuale ne Aktuale + 7
dité kalendarike
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» Karakteristikat e njé oferte té angazhimit pér levrim
Karakteristikat e njé oferte té€ angazhimit pér shpérndarje paragiten né tabelén né vijim:
Karakteristika Njésia Pérshkrimi Vlerat e lejuara
Marréveshja N/A Identifikimi i marréveshjes midis Numri i kontratés me
OShB dhe OST OST pérmban 10
karaktere alfa-numerike
Referenca N/A Identifikimi unik i ofertuesit té zgjedhja e ofertuesit
ofertés si pjesé e mesazhit
Objekti® N/A Njé objekt i mundéson njé ofertuesi | zgjedhja e ofertuesit
té bashkojé dy oferta. Nga njé
Objekt vetém njé oferté mund té
aktivizohet né té njéjtén kohé.
Numér i ploté né
diapazonin 0 deri 672 (7
dité)
aFRR (e kontraktuar/jo e
Intervali minimal i PShD né lidhje | kontraktuar): Koha e
me PShD aktuale pér té cilén Aktivizimit = 0;
ofrohet oferta pér t'u aktivizuar nga MFRR pér balancim:
Koha e pshD | OST; ndryshon aFRR, mFRR/RR | ¢ o & Aktivizimit = 1;
aktivizimit (periudha | PEr balancimin, mFRR/RR pér
e shlyerjes géllime té tjera RR pér balancim: Koha e
se aktivizimit = 2, 3, 4;
dishalanca
ve) RR pér géllime té tjera:
Koha e Aktivizimit > 5
Numér i ploté 1 ose né
diapazonin O deri 672 (7
dité)
3 Njé objekt aFRR bashkon dy oferta té shenjave té kundérta (né rritje/né rénie); Njé objekt mMFRR/RR pér géllime té tjera bashkon

dy oferta me madhési oferte dhe kohé aktivizimi té ngjashme, por me kohézgjatje aktivizimi dhe ¢mim té ndryshém.
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Karakteristika Njésia Pérshkrimi Vlerat e lejuara
Kohézgjatja e Numri minimal i PShD-ve té aFRR (e kontraktuar/jo e
aktivizimit njépasnjéshme pér aktivizimin e kontraktuar), mFRR / RR
PShD ) . L
pranueshém nga OST pér balancim:
Kohézgjatja e
Aktivizimit = 1;
RR pér géllime té tjera:
Kohézgjatja e aktivizimit
>4
Madhésia e ofertés Né rritje: numér i ploté
o o né diapazonin 4 deri 200;
VEllimi MW + né rritje
o Numér i ploté né
—herenie diapazonin -4 deri -200;
Shkalla e %/min e
rregullimit® madhgsisé o S
sé ofertés Shkalla e rregullimit, si pérgindje e | Numér mé njé shifér pas
(karakteris karakteristikés Véllim pér minuté p_resles dr_uetore, nt_e "
tika"Veélli diapazonin 7.0 deri né
mi") 100.0
Njé lidhje, ose njé grup lidhjesh,
] brenda rrjetit té tensionit té larté, ]
Ve.nd.n_dod.hja/. N/A nga i cili OShB do té dispecerojé Kodi EIC
Rrjeti i objektit aktivizimin. Kjo lidhje ose grup
lidhjesh i pérket njé pronari ose
administratori.

» Karakteristikat e rreshtit té ofertés sé angazhimit pér levrim

Cdo PShD né datén e levrimit pér té cilén oferta éshté né dispozicion duhet té specifikohet.
Pérshkrimi Vlerat e lejuara

Karakteristika Njésia
4 Shénim: Kjo karakteristiké gjithashtu mund té pércaktohet si koha e ploté e aktivizimit (FAT-full activation time)
né minuta, atéheré shkalla e rregullimit mund té rrjedhé nga: shkalla e rritjes = 60 / FAT [% / min]
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Disponueshméria

PSHD (periudha e
shlyerjes se
disbalancave)

Numri i PShD pér
té cilat aplikohet
oferta

Numér i ploté unik
né diapazonin 1
deri né 100, né
rritje

Cmimi i ofertés

€/MWh

Cmimi i ofertés sé
energjisé
balancuese

Numér me dy shifra
pas presjes dhjetore

Vlera né

diapazonin
-10,000.00 deri né

+10,000.00

Pér ofertat pér géllime balancimi ¢mimi i ofertés mund té ndryshojé pér cdo PShD; pér ofertat
pér géllime té tjera cmimi i ofertés duhet té jeté i pandryshueshém.

Simboli (shenja) i produktit té madhésisé sé ofertés dhe gmimit té aktivizimit té energjisé
balancuese té OShB tregon drejtimin e fluksit té parasé, me + tregon se OST paguan OShB dhe -
, OShB paguan OST. Nése VEéllimi =0, cmimi i ofertés nuk zbatohet.

Simboli (shenja) i ofertés dhe ¢mimi i aktivizimit gé rrjedhin nga ¢gmimet e ofertés pér té gjitha
ofertat e aktivizuara diktojné drejtimin e fluksit té parasé:

Cmimi i aktivizimit >0

Cmimi i aktivizimit <0

Energjia balancuese né rritje

OST paguan OShB

OShB paguan OST

Energjia balancuese né rénie

OShB paguan OST

OST paguan OShB

» Mbyllja e portés sé ofertimit

v' Para dités sé levrimit

Ofertat e energjisé balancuese pér ditén e levrimit duhet té arrijné né OST deri né orén 14:00 ¢cdo
dité para dités sé levrimit. Mesazhet e ofertés pér aFRR/mFRR/RR té marra nga OST, midis orés
14:00 dhe kohés sé miratimit nga OST gé nuk jané pajisur me njé numér té viefshém kérkese do
té injorohen (duke njoftuar dérguesin).

Sapo té keté kaluar afati i miratimit nga OST, ofertat aFRR/mFRR/RR pér ditén e levrimit mund
té rishikohen. Progedura pér ditén e levrimit hyn né fugi né orén 23:00 né ditén e pérgatitjes.
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v' Gjaté dités sé levrimit

Né ditén e levrimit, afati i fundit pér dorézimin e ofertave té rishikuara t¢ aFRR/mFRR/RR
gjithmoné mbyllet njé oré para secilés PShD. Pas mbylljes sé ofertave pér njé PShD, té gjitha
ofertat pér até PShD refuzohen, pérvec atyre qé kané njé Numér Kérkese té léshuar nga OST.

Shembull: Eshté 18:42 dhe njé OShB vendos té rishikojé ofertat e tij pér ditén aktuale. Né kété
kohé OShB do té lejohet té paragesé ndryshimet pér PShD-né nga ora 19:45 deri né 20:00 dhe
pér té gjitha PShD né vijim. Né rast se OShB paraget oferta té ndryshuara pér njé ose mé shumé
PShD para orés 19:45, mesazhi i ofertés me té gjitha ofertat e tij do té refuzohet.

v Publikimi i rezultateve
OST do té publikojé njé oferté té pérbashkét sipas merit order pér géllime balancimi dhe pér
géllime té tjera veg e vec né ményre anonime. Ky rend i ofertés sé pérbashkét mund té kérkohet
né cdo kohé pér ditén tjetér dhe pér ¢do dité para saj. Kur publikohen, do té paragitet data dhe
ora e kérkesés si dhe dita e levrimit.

Publikimi i njé oferte té pérbashkét anonime sipas merit order ka pérparésité e méposhtme:

a. OShB-té mund ta pérdorin até pér té (ri) pozicionuar ofertat e tyre ose pér té dhéné oferta
té reja.

b. NEé njé masé mé té vogél, né kété informacion OShB-té mund té bazojné vlerésimin e tyre
té riskut té disbalancés dhe té veprojné né tregun brenda dités sipas rastit. Megjithaté:

i.  Ofertat nuk jané pérfundimtare deri né mbylljen pérfundimtare té portés

ii. Katé béjé me rendin e ofertés sé pérbashkét té ofertave t€ aFRR dhe mFRR,
ndérsa né praktiké ofertat e aFRR mund té aktivizohen ndonjéheré pas ofertave té
MFRR, edhe nése ato jané mé té shtrenjta (pér arsye teknike)
Rendi i njé oferte té pérbashkét anonime sipas merit order do té tregonte ¢cmimin e energjisé
balancuese né nivele té ndryshme té véllimeve té aktivizuara, p.sh. né 50 MW, 100 MW, 200
MW, 400 MW dhe 100% té véllimit total né dispozicion né té dy drejtimet (né rritje dhe né
rénie).

v Afatet
Kjo éshté njé pérmbledhje e afateve té pérmendura mé sipér:
a. Hapja e portés pér ofertimin e angazhimit pér shpérndarje: D-7, 0:00

b. Mbyllja fillestare e portés pér ofertimin e angazhimit pér shpérndarje pér té gjithé
PShD-té e dités D: D-1, 14:00

c. Miratimi i ofertave fillestare nga OST dhe ri-hapja e portés sé ofertave pér té gjithé
PShD-té e dités D: D-1, 15:00
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d. Mbyllja pérfundimtare e portés pér ofertat e angazhimit pér shpérndarje té€ PShD i (i =
0-100) né ditén D: D, 1 oré para fillimit t&é PShD-sé i.

Integrimi midis Moduleve:

SkEdU“l'l'l_i Maoduli Kontratat e
brendsh&m Shérbimeve
Ndihmése

I

2B P —iE R Ey

Skedulimi
Tregu Balancues i
Ndérkufitar Regjistrat

b

Rezultatet
[settlement)

Integrimi_me sisteme té tjeré
Né kuadér té automatizimit té ploté té modulit té balancimit éshté e nevojshme té integrohen té

dhénat e nevojshme nga sistemi SCADA né sistemin DAMAS si dhe nga sistemi DAMAS né
SCADA. Lidhur me kété, kontraktori duhet té procesoje té dhénat nga sistemi SCADA si dhe té
dérgojé drejt kétij té fundit té gjitha té dhénat e nevojshme pér té aktivzuar shérbimet balancuese.
Lidhur me kété, &shté e nevojshme té shkémbehen té dhénat:

i

Tregu Balancues SCADA

Pérshkrimi i rrjedhés sé té dhénave
Burim Targetuar
-- DAMFT - Pér ¢do kufi (UCTE dhe jo-UCTE)

Bilanca ndérkufitare dhe pér ¢do njési té Csv
dispecimit programi fizik i fundit i miratuar
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Total PN - Programi fizik pérfundimtar pas
mbylljes sé fundit té portés pér pranimin e Csv
skedulimit t& Gjenerimit

Pika Base - Ndryshimet e fundit t¢ "Base Point"

apo grupeve té rregulluar ES

Energjia Balancuese Sekondare e rezultuar -
Realizohet Rregullimi Sekondar i Energjisé pér CSV
secilén DU.

Frekuenca Delta - Frekuenca mesatare pér oré

e realizuar pér DI e dités mé paré. i

» DAMAS => SCADA
1. ATC —Available Transfer Capacity (per te gjithe kufinjte)

2. Iterchange Schedule

3. Production Schedule per unit

a. Base Production Schedule
b. aFRR (amount + Merit order)
c. MFRR (amount + Merit Order)
> SCADA =>DAMAS
1. Open Loop ACE
2. Required aFRR
3. Regulation State (+2, +1, 0, -1, -2)

no upwards nor downwards regulation requested: regulation state = 0

only upwards regulation requested: regulation state = +1

only downward regulation requested: regulation state = -1

both up- and downward regulation requested but the balance delta has
been continuously non-decreasing: regulation state = +1

both up- and doénéard regulation requested but the balance delta has been
continuously non-increasing: regulation state = -1

both up- and doénéard regulation requested but the balance delta has
neither been continuously non-increasing nor continuously non-

decreasing: regulation state = 2
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= both up- and downward regulation requested but the balance delta has
been continuously non-increasing and continuously non-decreasing:

regulation state = 2

Komunikimi do té realizohet népérmjet FTP dhe web service. Té dhénat do té
shkémbehen né formatin XML. Skema .xsd do té vihet ne dispozicion nga
Autoriteti Kontraktor. Prokurimi i rezervés balancuese,

Identifikimi i disponibilitetit té rezervés né kohé reale nga cdo BSP,

Identifikimi i aktivizimit té energjisé balancuese né kohé reale (né MW) dhe né
intervale 15 min (né MWh),

Llogaritja e disbalancave té cdo BRP né intervale 15 min (pérfshiré veté BSP-tg),
Settlement-i pérkatés (pérgatitja e faturés) pér cdo BRP dhe BSP, si dhe e
pozicionit neto té OST pér c¢do interval.

» Moduli i Menaxhimit té té Dhénave Energjitike:

v" Llogaritja e gmimit té disbalancés

Cmimet e energjisé balancuese t¢ OShB paguhen si pay as cleared. OShB kompesohet me
¢mimin e tregut (kleringut) i cili éshté i barabarté me ¢mimin e ofertés mé té shtrenjté té
pranuar (né rast té ofertés sé kapacitetit) ose té aktivizuar (né rast té ofertés pér energji). Si
pasojé, llogaritja e cmimit té disbalancés bazohet né ¢cmimet e energjisé balancuese té
OShB. Cmimi i disbalancés pér mungesat éshté gjithmone mé i larté ose i barabarté me
¢cmimin mé té larté té energjisé balancuese pér aktivizimin né rritje; cmimi i disbalancés
pér mungesat éshté gjithmoné mé i ulét ose i barabarté me ¢cmimin mé té ulét té energjisé
balancuese pér aktivizimin né rénie (poshtg).

Pérkufizime
Rregullimi né rritje
Rregullimi né ulje
Cmimi pér energjiné balancuese né rritje
Cmimi pér energjiné balancuese né ulje
Komponentja nxitése
Gjendja e rregullimit( e sistemit)

Delta e balancés: proxy pér disbalancat e sistemit pér tu publikuar ne kohé reale nga
OST (open loop ACE)
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Mid-Price: pérkufizmi i gmimit té energjisé balancuese né rastin pa rregullim

v Specifikimi i gjendjeve té rregullimit (pér secilén PShD)
Gjendja e rregullimit=0 nuk kérkohet as rregullim né rritje dhe as né ulje

Gjendja e rregullimit=+1: kérkohet vetém rregullim né rritje

Gjendja e rregullimit=-1: kérkohet vetém rregullim né ulje

Gjendja e rregullimit=+1: kérkohet edhe rregullim né rritje edhe rregullim né ulje,
por delta e balancés ka gené jo-zbritése né ményré té vijueshme

Gjendja e rregullimit=-1: kérkohet edhe rregullim né rritje edhe rregullim né ulje,
por delta e balancés ka gené jo-rritése né ményré té vijueshme

Gjendja e rregullimit = 2: kérkohet edhe rregullim né rritje edhe rregullim né ulje,
por delta e balancés ka gené as jo-rritése né ményré té vijueshme as jo-

zbritése né ményré té vijueshme.

Gjendja e rregullimit = 2: kérkohet edhe rregullim né rritje edhe rregullim né ulje por
delta e balancés ka gené jo-rritése né ményre té vijueshme dhe jo-zbritése né ményré té

vijueshme.
v Specifikimi i cmimeve té disbalancés
1. Cmimi i disbalancés né rast se gjendja e rregullimit =-1 (tepricé né sistem)

Nése disbalanca e PPB ka té béjé me térhegjen nga rrjeti (PPB ka mungesg),
¢cmimi i disbalancés éshté i barabarté me ¢mimin e energjisé balancuese né ulje

[}
plus komponenten nxitése.Né kété rast PPB paguan OST.

Nése disbalanca e PPB ka té beje me injektimin né rrjet (PPB ka tepricé), cmimi
I disbalancés éshté i barabarté me ¢mimin e energjisé balancuese né ulje minus

[ ]
komponenten nxitése. Né kété rast OST paguan PPB.
2. Cmimi i disbalancés né rast se gjendja e rregullimit =+1(sistemi ka mungesg)

Nése disbalanca e PPB ka té béjé me térhegjen nga rrjeti (PPB ka mungesé),
¢mimi i disbalancés éshté i barabarté me ¢mimin e energjisé balancuese né rritje

[ ]
plus komponenten nxitése. Né kété rast PPB paguan OST.
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Nése disbalanca e PPB ka té beje me injektimin né rrjet (PPB ka tepricé), ¢cmimi
i disbalancés éshté i barabarté me ¢cmimin e energjisé balancuese né rritje minus
komponenten nxitése. Né kété rast OST paguan PPB.

3. Cmimi i disbalancés né rast se gjendja e rregullimit = 2 (disbalance e dyanshme e
sistemit)

Nése disbalanca e PPB ka té béjé me térhegjen nga rrjeti (PPB ka mungesg), dhe
mid-price éshté mé i larté se sa gmimi pér energjiné balancuese né rritje, cmimi
i disbalancés éshté i barabarté me mid-price plus komponenten nxitése. Né kété
rast PPB paguan OST.

Nése disbalanca e PPB ka té béjé me injektimin né rrjet (PPB ka tepricé) dhe
mid-price éshté mé i ulét se sa gmimi pér energjiné balancuese né rénie, gmimi i
disbalancés éshté i barabarté me mid-price minus komponenten nxitése. Né
kété rast OST paguan PPB.

Nése disbalanca e PPB ka té béjé me térhegjen nga rrjeti (PPB ka munges€) dhe
mid-price nuk éshté mé i larté se sa ¢cmimi pér energjiné balancuese né rritje,
¢cmimi i disbalancés éshté i barabarté ¢cmimin per energjiné balancuese ne rritje
plus komponenten nxitése. Né kété rast PPB paguan OST.

Nése disbalanca e PPB ka té bé&jé me injektimin né rrjet (PPB ka tepricé) dhe
mid-price nuk éshté mé i ulét se sa ¢mimi pér energjiné balancuese né ulje,
¢cmimi i disbalancés éshté i barabarté cmimin per energjiné balancuese ne ulje
minus komponenten nxitése. Né kété rast OST paguan PPB.

4. Cmimi i disbalancés né rast se gjendja e rregullimit = 0 (pa rregullim)

Nése disbalanca e PPB ka té béjé me térhegjen nga rrjeti (PPB ka mungesé),
¢cmimi i disbalancés éshté i barabarté me mid-price plus komponenten nxitése.
Né kété rast PPB paguan OST.

Nése disbalanca e PPB ka té bé&jé me injektimin né rrjet (PPB ka tepricg),
¢cmimi i disbalancés éshté i barabarté me mid-price minus komponenten
nxitése. Né kété rast OST paguan PPB.

5. Komponentja nxitése

e Vlera fillestare: €0/MWHh, por duhet té jeté e editueshme
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A\

Té krijohet mundésia e agregimit t&¢ nominimeve (si furnizues dhe gjenerues) dhe

vlerave té matjeve té BRP(Palé pérgjegjése balancues) gé kané pika matje té
regjistruara né llogariné e tyre ndarazi, té cilat angazhohen né njé grup balancues,
pér té mundesuar llogaritjen e disbalancave si grup balancues.

» Té krijohet mundésia e llogaritjes sé disbalancés pér skedulet e pabalancuara pér

BRP me njohje tregtare dhe te gjenerohet proforma.

6. Gjenerimi i Proformave: Settlement of Ancillary Services (SofANS):

Sistemi gjeneron proforma me bazé mujore pér tenderin e prokurimit t¢ humbjeve né
rrjet. Tenderat gé zhvillon OST jané pér periudha té ndryshme ndaj do té ishte mé miré
qé fatura té gjenerohej pér proceduré. Gjithashtu proceset e tenderave pér prokurimin e
rezervés rregulluese do zhvillohen me bazé javore, né kéto kushte sistemi duhet té
gjeneroj proforma me bazé javore, por dhe té agreguara.

7. Gjenerimi i Proformave: BRP Settlement Data Overview:

Sistemi gjeneron Proforma/Settlement me bazé ditore pér ¢do Palé Pérgjegjése Balancuese
(PPB) por éshté e nevojshme edhe njé Proformé pérmbledhése sipas periudhés té pérzgjedhur
nga operatori/pérdoruesi ku té pasqyrohen té dhénat pérkatése sipas periudhés sé pérzgjedhur si
dhe mundési pér t’u ekstraktuar né format Excel (.xIs).

Pérkatésisht:

oSl

[INVOICE NR.

TIRANE, DATE

/12019

oligations of the Company XX for the Imbalances of the period from: DD/MM/YYYY to: DD/MM/Y Y

Period from:

z

Production - MWh

Consumption - MWh

Nomination of Production - MWh
Nomination of Consumption - MWh

NoO oA WNR

Summary | (Euro)
Summary Il (Euro)
Summary | (Leké)
Summary Il (Leké)

OST Sh.a.

DESCRIPTION

DD/MM/YYYY

Positive Imbalance from Nomination - MWh
Negative Imbalance from Nomination - MWh
Total Imbalance from Nomination - MWh

To be paid by
To be paid by
To be paid by
To be paid by

to:

osT
PPB
osT
PPB

XX
XX
XX
XX
XX
XX
XX

DD/MM/YYYY

AMOUNT in [MWh]

*(Pozitive-Negative)

XX
XX
XX
XX

Euro
Euro

Leke*
Leke*

“accoraing 1o tne excnange
rate of the date of the
Settlement

COMPANY NAME
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Gjenerimi i Proformave: Gjenerimi i proformés duhet té jeté i pérditesuar sa heré
klikohet, momentalisht éshté zhvilluar né formé té tillé qé nése klikon njé heré né
gjenerim ajo mbetet e padryshuar pamvarésisht se mund té jeté gjeneruar vetém pér njé
fraksion té periudhés.

Si dhe Settlement-i té jeté i aksesueshém dhe i monitorueshém edhe nga BRP-ja né kohé reale.

Té krijohet mundésia e llogaritjeve té disbalancave té ¢cdo BRP-je (Balancing Responsible
Parties) si dhe té BSP-ve (Balancing Service Provider) né intervale 15 minutéshe.

Te krijohet mundésia e lidhjes sé afatit kohor me garancin e ¢cdo BRP né momentin kur afati i
vendosur nga operatori té keté mbaruar dhe garancia financiare mos té jeté rinovuar konform
akteve rregullatore né fuqi, subjekti si palé pérgjegjése balancuese té mos keté té drejta si

BRP pra té kaloj né status pasiv.

Té krijohet mundésia e gjenerimit té proformeés pér energjiné e transmetuar nga ¢cdo BRP bazuar
né vlerat e matjeve nése BRP (Palé pérgjegjése balancues) ose BRG(Grup pérgjegjese balancues)
ka pika matje té regjistruar né llogariné e veté. Té gjenerohet njé proformé pér sasiné e energjisé
sé transmetuar pér ¢cdo konsumator ose grup konsumatorésh (virtul load) apo sasiné e energjisé
sé transmetuar té konsumuar pér nevojat vetjake té gjeneruesve (virtual load) dhe ¢mimin (tarifa
e transmetimit) i cili té keté mundésiné e editimit manual.

Té krijohet mundésia e paragitjes té Balancés Fianaciare - pozicionit neto té OST sh.a.
(Pozicioni Neto = Arkétime pér OST sh.a. (nga Disbalancat Negative) — Shpenzime nga OST
sh.a. (nga Disbalancat Pozitive)) pér c¢do interval kohe té pérzgjedhur nga

operatori/pérdoruesi.

Té krijohet mundésia e publikimit té t& dhénave né ményré automatike né fagen www.ost.al
pérkatésisht té:

Cmimit Mesatar té ponderuar qé éshté aplikuar pér Disbalancat sipas periudhés sé
pérzgjedhur nga operatori/pérdoruesi.
Cmimeve té Disbalancave Pozitive dhe Negative orare (né total pér cdo MEh) sipas

periudhés sé pérzgjedhur nga operatori/pérdoruesi.
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e Volumi total i Disbalancave orare.

e Balanca Fianaciare mujore e OST sh.a.

» Té krijohet mundésia e pérgatitjes sé raporteve me vlera si dhe e paragitjes grafike té tyre
sipas informacionit té pérzgjedhur nga té dhénat e kérkuara nga operatori/pérdoruesi.

2.2.5 Automatizimi i Modulit té Llogaritjes sé Energjisé né Kufi

Moduli i “Llogarritjes Sé Energjisé Né Kufi” éshté modul funksional dhe né operim né baze
ditore. Ky modul éshté konceptuar konform policés 2 t&¢ ENTSO-E si dhe bazuar né marréveshjet
bilaterelare me OST-te kufitare. Népérmjet procesit té “Llogarritjes Sé Energjisé Né& Kufi”
realizohen:

» Sinkronizimi i té dhénave té matjes. OST-te kufitare lexojné té dhénat nga sistemet e
matjes pér linjén e interkonjeksionit (né pikat respektive té matjes) dhe shkémbejné kéto
matje mes tyre

» Llogarritja e Energjisé né Kufi bazuar né matjet e shkémbyera dhe koeficientet e
rakorduar né marreveshjen bilaterale. Né vijim, Energjia e Llogaritur shkémbehet
ndérmjet OST-ve kufitare dhe konfirmohet prej tyre.

» Raporti i konfirmuar i Llogaritjes sé Energjisé né Kufi i dérgohet Qéndrés Koordinative
(né rastin toné dérgohet né Swissgrid)

Pér té realizuar funskionet ¢ mésipérme, moduli i “Llogaritjes Se Energjisé Né Kufi” né sistemin
DAMAS éshté i konceptuar sipas bllogeve té méposhtme:
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Sehedule Dzily processes
View Accounting Daily Proceszes
Day (CET} 24.2.2020

Open Gate for Receiving ! Close Gate for Receiving Check Availability of Metering
et oo (b
4 Al complets: —— Mone complets — MNone completz
Plzn: 17.02.2020 09:00 (CET) B Plan; 25.02.2020 13:00 (CET) 5] Plzn: 25.02.2020 13:01 (CET) 5]
B 2] 2]
I J
I Y Send SOMA to Control Area n Creats SOMA ' ot Check availability of SOMA
Operator from Control Area Operator
D Mone complata None complata @D None complata
Plan: 25.02.2020 12:03 (CET) g Plan 25,02.2020 12:02 (CET) 2] Plan: 25.02.2020 13:15 (CET) 2]
=] =] =]
[ |
‘i
Open Madification for Metering Match SOMA '." Sand ACK on SOMA file
Data
h Mone complets B MNone complets — D None complets
Plar: 25.02.2020 09:22 (CET) =] plar: 25.02.2020 13:16 (CET) B Plan: 25.02.2020 13:17 (CET) B
=] =] 2]
l — 4
E Close Modification For n Creats SDAM ' ot Check availability of S0AM
Metering Data 28 from Control Area Dperator
D Mone complatz MNaone complatz ] None complatz
Plzn; 25.02.2020 09:50 (CET) g Plan 25.02.2020 13:20 (CET) 5] plan: 25.02.2020 13:35 (CET) 5]
=] =] 2]
| |
v vy
'.” Send SOAM to Control Area Haul-smu .Sﬂﬂmuﬂmﬁh
Operator
) Mone complata ) None complata None complata
Plar: 25.02.2020 13:21 (CET) =] plan: 25.02.2020 13:36 (CET) B Plan 25.02.2020 13:37 (CET) 5]
=] =] 2]
n &eamsqu
Mone complate
Plan 25.02.2020 13:38 (CET) B
=]
h i
t" Send SOVA o Coordination
D MNaone mmplete
Plar: 25.02.2020 13:39 (CET) 5]
E

Secili nga blloget funksionale té kétij moduli ekzekutohet né orarin e programuar paraprakisht.
Oraret jané programuar né bazé té marréveshjeve bilaterale me secilén OST fqginje. Bazuar nga
kéto marrveshje kéto orare pérfagesojné deadline (afatin kohor maksimal pér realizimin e secilit
funksion). Procesi i “Llogaritjes S€ Energjis€¢ N& Kufi” n€ 90% té rasteve nuk mbyllet né
‘deadline’ por realizohet mé paré. Pér kété éshté e nevojshme g€ krahas kushtit kohor té
ekzekutimit té secilit nga blloget funksionale té pércaktojmé edhe kushte logjike. Pra, ekzekutimi
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i secilit bllok (brenda deadline) do té kryhet sapo té jené té disponueshme té gjitha té dhénat e
nevojshme pér ekzekutimin e tij.

Ekzekutimi i njé blloku funskional do té kryhet nése plotésohet kushti kohor OSE nése
plotésohet kushti logjik.

2.2.6 Pérmirésimi i “Process Schedules*

“Process Schedules” paraget té gjithé blloget funksionale mbi automatizimin e secilit nga
proceset qé zhvillohen né DAMAS.
MESSAGES

_ ] Euges Feneli{05T Managers), 02.03.2020 09:

ADMINISTRATION S

120 and border ALBANIA_MONTEMEGR.
CONSOLE Process Schedules

zli{05T Managers), 02.03.2020 09:

uest Runnin
SYSTEM TOOLS Reg - 3.2020 and border ALBANIA_MONTEME

Request Overview =li{0ST Managers), 02.03.2020 09:
Lidhur me kété, éshté e nevojshme gé pér ¢cdo bllok funksional t&¢ mund té riekzekutohet
me kérkesén nga pérdoruesi me rol Administrator. Shumé shpesh pas aktivizimit té ciklit
té pérputhshmérisé portat mbyllen menjéheré pa ju dhéné kohén e duhur prej 15 minutave
PPB-ve té kryejné nominimet e tyre.

2.2.7 Implementimi i DashBoard mbi kontrollin e proceseve

Nisur nga shuméllojshméria e proceseve gé realizohen né sistemin DAMAS, éshté e nevojshme
té kemi té pérmbledhura statuset e zhvillimit té kétyre proceseve. Pér kété éshté e nevojshme té
implementohet “Dashboard” opearacional i strukturuar sipas moduleve funskionale, ku pér
secilin modul té shfaget né kohé reale gjéndja e proceseve respektive. Ky organizim i
informacionit bazik té proceseve (intenerari i aktiviteteve, koha e ekzekutimit, statusi) ndikojné
né:

» Lehtésim né operimin e sistemit

> Rritja e sigurisé sé operimit

» Supervizim dhe audit procesesh

Statusi i secilit nga procesesh duhet té jeté vizualisht i identifikueshém népérmjet ngjyrimit
dinamik:

> Ne proces

» Perfunduar me Sukses

Ndérfagja e Dashboard té proceseve duhet té ofrojné mundesiné e filtrimit sipas modulit
funksional, sipas kufirit (kur éshté i aplikueshém), sipas rezolucionit kohor.
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2.3 Zhvillimet opsionale né Platformén DAMAS
2.3.1 Konfigurimi i Zonés sé Kontrollit t6 KOSOVES si pjesé e bllokut AL

2.3.2 Konfigurimi i njé kufiri té ri energjitik

Ky konfigurim prek procesin e skedulimit , ‘accounting', ankandeve té kapaciteteve dhe

alokimit té kapaciteteve né 'Intraday'.
1.Pér sa i pérket procesit té shkémimit ndérkufitar ,skedulimit, pérputhshmérisé:
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Long-term CAS matching

m LT Nomination gate dosed

] All complete
Plan: 21.03.2020 08:02 (CET)

‘ft ‘ Send LT CAS to TSO

& All complete
Plan: 21.03.2020 08:03 (CET)

- ‘ Create LT CAS (YM)

& All complete
Plan: 21.03.2020 08:02 (CET) B

‘?? ‘ Check availability of LT CAS

& All complete
Plan: 21.03.2020 08:15 (CET) B

|

?‘3’? ‘ Send LT CAS CNF to TSO

- ' Perform LT CAS Matching

3?-3 ‘ Check availability of LT CAS

CNF
» @ All complete < g All complete g All complete
Plan: 21.03.2020 08:17 (CET) B Plan: 21.03.2020 08:16 (CET) B Plan: 21.03.2020 08:25 (CET) B
| |
O s

border Schedules ! Report

D None complete ) All complete All complete

Plan: 21.03.2020 09:00 (CET) B Plan: 21.03.2020 08:26 (CET) B Pian 21.03.2020 14:16 (CET) B

A

o Eor
border Schedules Cycle

D None complete All complete All complete

Plan: 21.03.2020 09:00 (CET) = Pian 21.03.2020 08:27 (CET) B Plan 21.03.2020 09:00 (CET) B

-« Oje’(_)m LT CAS Based on Pe ‘ Finish LT CAS Matching ‘f? ‘ Send LT Scheduled Commerdial
Minimum Value Rule L | Exchanges to ETP

D None complete g All complete » g All complete

Plan: 21.03.2020 09:00 (CET) B Plan: 21.03.2020 08:30 (CET) B Plan: 21.03.2020 08:30 (CET) B

4

P Aoply Single-sided LT CAS ' Send Finalized LT Schedulesto ge® | Send LT Total Capacity
Matching SEE CAO Nominated to ETP

D None complete 03 None complete & All complete

Plan: 21.03.2020 09:00 (CET) B Plan: 21.03.2020 09:50 (CET) B Plan: 21.03.2020 08:30 (CET) B

Procedura organizative midis OST dhe KOSTT né lidhje mé procesin e skedulimit duhet té jeté
né pérputhje me politikén 2 ‘Scheduling and Accounting’ ¢ ENTSO-E RG CE.

TSO jané dakort pér formatin elektronik té dokumenteve té shkémbyera midis tyre pér procesin e
skedulimit ndérkufitar me dokumentet e pérshkruara mé poshté. Né rast té ndonjé problemi né
platformat e TSO bihet dakort té pérdoren forma té tjera té dokumenteve té cilat dérgohen me

mesazhe elektronik.

Té dyja TSO do té pérdorin EIC kode té publikuara pér identifikimin e pjesémarrésve dhe BRP-
ve né shkémbimet ndérkufitare.
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Né procesin e skedulimit ndérkufitar kané té drejté té nominojné vetém ata pjesémarrés té cilét
kané fituar té drejta mbi kapacitetet transmetuese ndérkufitare. Shkémbimi ndérkufitar duhet té

aprovohet nga té dy TSO.
Né kété proces réndési ka caktimi i orareve té mbylljes sé portés pér skedulimin ndérkufitar pér
zonat respektive té kontrollit si dhe té procesit * Cut-Off Time’. Ngs ka njé mosdakortésim déri
né momentin e * Cut-Off Time” atéheré TSO bihen dakort me rregullat e méposhtme né ményré
g€ t€ kemi njé ‘CAS’ té€ dakortésuar:

e Kur kemi vlera té ndryshme né njé segment kohor té caktuar ,atéheré pranohet vlera mé e

VOgél.
e Kur mungojné vlerat ,atéheré vlerat merren zero.

- Shkémbimi i té dhénave elektronike:

o OST
e damas@mms-ost.al pér procesin e skedulimit (shembull)
e ost.schedule@ost.al pér rezervé
e ost@schedule.ost.al pér rezervé

o KOSTT

-Dokumentet e pérdorur né procesin e skedulimit:
Né procesin e skedulimit ndérkufitar do té pérdoren dokumentet té cilat permban ‘Guida pér
skedulimin dhe proceset e raportimit’ version 2.1. Dokumentet e shkembyera do té jené si mé
poshté:
e CAS — ‘Control area schedule document’ — Ky document pérmban té gjitha transaksionet
tregtare bazuar né kontratat , ndérmjet CA  Control Area’ OST dhe CA KOSTT.
e ACK - ‘Acknoéledgement Document' - Dokumenti pérmban informacion mbi pranimin
ose refuzimin e dokumentit CAS.

Shembull i dokumenteve:
- xml version="1.0" and encoding="UTF-8"
- scheme:
- XSD equal as
- XSD
- Emri i dokumentit ,,xml* mund te jeté njé emér i ¢faredoshém por &shté e
késhillueshme gé emri ti referohet pérmbajtjes sé dokumentit.
- In,,Schedule Document® aplikohet :
- ,Process Type*“ A0l in OST’CAS, A17 in KOSTT’CAS: D-1: Dokumenti
pérfundimtar pérmban té gjitha transaksionet bashké me ato té procesit 'Intraday’.
- ,,Business type* A06: nominimet né kufi pa CAl
- ,,0Object aggregation* A03: Pala né Cross-Border .
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Shémbull i CAS pér OST:
<?xml version="1.0" encoding="utf-8"?>
<ScheduleMessage DtdVersion="3" DtdRelease="3">
<Messageldentification v="20171220_CAS_KS_AL" />
<MessageVersion v="1" />
<MessageType v="A04" />
<ProcessType v="A17" />
<ScheduleClassificationType v="A01" />
<Senderldentification v="-------------------- " codingScheme="A01" />
<SenderRole v="A04" />
<Receiverldentification v="10XAL-KESH-----J" codingScheme="A01" />
<ReceiverRole v="A04" />
<MessageDateTime v="2014-11-30T13:29:38Z2" />
<ScheduleTimelnterval v="2014-11-30T23:002/2014-12-01T23:00Z" />
<ScheduleTimeSeries>
<SendersTimeSeriesldentification v="0_10007_10100_10008 19928" />
<SendersTimeSeriesVersion v="1" />
<BusinessType v="A06" />
<Product v="8716867000016" />
<ObjectAggregation v="A03" />
<InArea v="10Y AL-KESH-----5" codingScheme="A01" />
<OutArea v=""--------------- " codingScheme="A01" />
<InParty v="12XEFT-SEITZERLR" codingScheme="A01" />
<OutParty v="34X-0000000008-D" codingScheme="A01" />
<MeasurementUnit v="MAE" />
<Period>
<Timelnterval v="2014-11-30T23:002/2014-12-01T23:00Z" />
<Resolution v="PT15M" /> <Interval>
<Pos v="1"/>
<Qty v="15.0"/>
</Interval>
<Interval>
<Pos v="2"/>
<Qty v="15.0"/>
</Interval>

<Interval>
<Pos v="96"/>
<Qty v="15.0"/>
</Interval>
</Period>
</ScheduleTimeSeries>
</ScheduleMessage>

Shembull i CAS pér KOSTT:
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<?xml version="1.0" encoding="UTF-8"?>
<ScheduleMessagexmlns:xsi=http://€&é.€3.0rg/2001/XMLSchema-instance
xsi:noNamespaceSchemalocation="../schedulev2r3/schema/schedule-xml.xsd"
<Messageldentification v=" 20161219 CAS_AL_KS"/>
<MessageVersion v="1"/>
<MessageType v="A04"/>
<ProcessType v="A01"/>
<ScheduleClassificationType v="A01"/>
<Senderldentification v="10XAL-KESH-----J" codingScheme="A01"/>
<SenderRole v="A04"/>
<Receiverldentification v="----------------- " codingScheme="A01"/>
<ReceiverRole v="A04"/>
<MessageDateTime v="2008-11-18T12:04:41Z"/>
<ScheduleTimelnterval v="2008-11-18T23:002/2008-11-19T23:00Z"/>
<ScheduleTimeSeries>
<SendersTimeSeriesldentification v="1"/>
<SendersTimeSeriesVersion v="1"/>
<BusinessType v="A06"/>
<Product v="8716867000016"/>
<ObjectAggregation v="A03"/>
<InArea v="10Y AL-KESH-----5" codingScheme="A01"/>
<OutArea V=""---------=----- " codingScheme="A01"/>
<InParty v="10XAL-KESH-----J" codingScheme="A01"/>
<QutParty v="11XIGET-------- D" codingScheme="A01"/>
<MeasurementUnit v="MAE"/>
<Period>
<Timelnterval v="2008-11-18T23:002/2008-11-19T23:00Z"/>
<Resolution v="PT15M"/>
<Interval>

<Pos v="1"/>

<Qty v="15.0"/>
</Interval>
<Interval>

<Pos v="2"/>

<Qty v="15.0"/>
</Interval>

<Interval>
<Pos v="96"/>
<Qty v="15.0"/>
</Interval>
</Period>
</ScheduleTimeSeries>
</ScheduleMessage>
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-Intervali kohor si dhe rezolucioni ( vlera e energjisé) né procesin e skedulimit ndérkufitar.
Interval kohor né skedulimin ndérkufitar do té quhet periudha e cila fillon né 00:00 CTE dhe
mbaron né 24:00 CTE. Rezolucioni do té jeté ose orar ose 15 min. Energjia nominohet né MW
pa shenja + ose -.

-Pérputhshmeria e dokumenteve dhe konfirmimi i procesit té skedulimit ndérkufitar.

Procesi duhet té jeté né pérputhje me rregullat e ENTSO-E ku rekomandohet se CAS duhet té
jené né pérputhshméri té ploté, ngs nuk jané atéheré né momentin e Cut-Off Time do té
aplikohen rregullat pér té patur njé pérputhshméri té CAS.

Procesi i pérputhjes éshté i suksesshém kur té dy TSO kané identike si "Titullin e Serive Kohare"
(pérvec "ldentifikimit te serive kohore té Dérguesit” dhe "Versionin") si dhe kur vlerat né
interval kohor jané identike.

Né rastin kur nuk kemi njé shkémbim identik ndérkufitar me identitetin "Titullin e serive
kohore" (pérvec "Identifikimit té serive kohore té dérguesit” dhe "Versionit™), shkémbimi
ndérkufitar konsiderohet si pa "homolog".

Procesi i pérputhshmérisé midis TSO do té jeté ai né ményrén paralele.

Detajet né lidhje me pérputhjen duhet té jené si ato té cilat pérmban "Guida e implementimit pér
proceset v3r3 e ENTSO-E RG CE pér ESS ENTSO-E RG CE ".

-Pér konfirmimin e CAS do té pérdoret dokumenti CNF.
CNF ‘Confirmation Report’ raporti I konfirmimit éshté njé lloj raporti i cili pérmban té gjitha
transaksionet ndérkufitare, bén pérputhjen e tyre dhe népérmijet tij propozohet zgjidhja né rast
kur ka mospérputhje.
ACK of CNF — ‘Acknoéledgement Document' - Dokumenti pérmban informacion mbi pranimin
ose refuzimin e dokumentit CNF.
- Ngs ka njé mosdakortésim deri né momentin e * Cut-Off Time’ atéheré TSO bihen dakort me
rregullat e méposhtme né ményré gé té kemi njé ‘CAS’ t&€ dakortésuar:

e Kur kemi vlera té ndryshme né njé segment kohor té caktuar ,atéheré pranohet vliera mé e

VOgél.
e Kur mungojne vlerat ,ateheré vlerat merren zero.

Né kéto raste, "Raporti i konfirmimit" pérmban si "Serité kohore" dhe "Serité kohore" té
imponuara sipas kétyre rregullave.
Shembull pér CNF e dérguar nga OST:
<?xml version="1.0" encoding="utf-8"?>
<ConfirmationReport DtdVersion="3" DtdRelease="3">
<Messageldentification v="20171220_CAS-CNF_KS-AL_00002" />
<MessageType v="A08" />
<MessageDateTime v="2017-12-19T19:32:53Z" />
<Senderldentification v="--------------- " codingScheme="A01" />
<SenderRole v="A04" />
<Receiverldentification v="10XAL-KESH-----J" codingScheme="A01" />
<ReceiverRole v="A04" />
<ScheduleTimelnterval v="2017-12-19T23:00Z/2017-12-20T723:00Z" />
<ConfirmedMessageldentification v="20171220_CAS_AL_KS" />
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<ConfirmedMessageVersion v="2" />
<Domain v="10YDOM-1010A032Z" codingScheme="A01" />
<ProcessType v="Al7" />
<Reason>
<ReasonCode v="A85" />
<ReasonText v="Confirmation &ithout adjustment (time series have been matched
éithout change)” />
</Reason>
<TimeSeriesConfirmation>
<SendersTimeSeriesldentification v="146438" />
<SendersTimeSeriesVersion v="2" />
<BusinessType v="A06" />
<Product v="8716867000016" />
<ObjectAggregation v="A03" />
<InArea v="10Y AL-KESH-----5" codingScheme="A01" />
<OutArea v=""----=--------- " codingScheme="A01" />
<InParty v="22XGSA--------- N" codingScheme="A01" />
<OutParty v="34X-0000000004-P" codingScheme="A01" />
<MeasurementUnit v="MAW" />
<Period>
<Timelnterval v="2017-12-19T23:002/2017-12-20T23:00Z" />
<Resolution v="PT60M" />
<Interval>
<Pos v="1"/>
<Qty v="65.000" />
</Interval>

</Period>
<Reason>
<ReasonCode v="A88" />
<ReasonText v="Time series matched" />
</Reason>
</TimeSeriesConfirmation>
</ConfirmationReport>

e -Koha e mbylljes se portave per shkembimin e CAS dhe Cut-Off Time.

Lloji i Afati i fundit Pérpunimi, Konsultimi, Pérfundimi
té dhéna / informacion
Gate-Closure Time) Dita  Dergimi / Marrja e CAS,ACK

CAS pér ditén e caktuar D-! deri ne 14:00 (CET) Kontolli reciprok
ACK
Devijimet e identifikuara D-1 deri ne 14:15 (CET)  Identifikimi i gabimit (eve)
ndérmjet programeve Krijimi/Dergimi/Pranimi | CNF

Krijimi/Dergimi/Marrja e ACK
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"Raporti i konfirmimit", mbi CNF

ACK mbi CNF Ndryshimi dhe ridergimi i CAS
Kontroll reciprok

CNF Cut-Off Time DergimiMarrja e CNF per diten e

ACK mbi CNF D-1 deri ne 15:00 caktuar

Krijimi/Dergimi/Marrja e ACK
mbi CNF e pranuar.

Intraday CAS Dita aktuale ,45 minuta -Dérgimi / Marrja e CAS-it té ri gé
ACK perpara ores tek I cili pérmban serité kohore té vjetra dhe
fillon ndryshimi té reja (té modifikuara).
-Krijimi, dérgimi / marrja e
“ACK” pér CAS
CNF mbi programin e Dita aktuale ,30 minuta Dérgimi / Marrja e konfirmimit té
ndryshuar perpara ores tek I cili programit (eve) té ri té dakortesuar.

fillon ndryshimi
* Komunikimi pér programin ditor ndérkufitar béhet ¢do dité nga e héna deri té dielén.
a. Shqipéri-Kosové

Procesi i ‘Long-Term matching D-2’
Ky proces zhvillohet ¢do dité né orén 08:00-08:30.

- Dokumentet qé shkémbehen jané ‘CAS file’ i cili dérgohet dhe pritet midis OST-KOSTT.
- Shkémbehen ‘CAS ACK’ pér secilin ‘CAS’ respektiv.
- Né rast ‘match’ apo ‘mismatch’ t€ ‘CAS file’ pritet ‘CAS CNF’ nga KOSTT ,nga ana OST nuk
dérgohet ky dokument.
-Né rast ‘match’né ‘CAS file’ kalohet n€ krahasimin e ‘CAS CNF’ dhe mé& pas nése gjithcka
éshté né rregull kalohet dérgimin nga ana e OST e ‘CAS CNF ACK”’ drejt KOSTT dhe kétu
mbyllet procesi.
-Né rast ‘mismatch’ procesi ndalon né DAMAS né krahasimin e CAS File dhe nuk vazhdon mé
tej, nga KOSTT dérgohet ‘CAS CNF’ negative, pasi zgjidhet ky mismatch (né até ané té kufirit
ku duhet béré ndryshimi apo mungesa e njé nominimi qofté nga ana joné apo e KOSTT ,
ridérgohet ‘CAS file’ nga OST apo KOSTT i ri me vlerat e ndryshuara/munguara ) dhe procesi
vazhdon rregullisht si né rastin kur jemi match.
- Pérfundimet e kétij procesi dérgohen nga DAMAS automatikisht né SEECAQO né ményré gé té
zhvillohet ankandi ditor pér kété kufi.

Procesi ‘Daily Matching D-1°
Ky proces zhvillohet ¢do dité né orén 14:00-14:30
- Dokumentet qé shkémbehen jané ‘CAS file’ i cili dérgohet dhe pritet ndérmjet OST-KOSTT.
- Shkémbehen CAS ACK pér secilin CAS respektiv.
- Né rast ‘match’ apo ‘mismatch’ t&€ ‘CAS file’ pritet ‘CAS CNF’ nga KOSTT, nga ana e OST
nuk dérgohet ky dokument.
-Né rast ‘match’ né ‘CAS file’ kalohet né krahasimin e ‘CAS CNF’ dhe mé pas nése gjithcka
éshté né rregull kalohet né dérgimin nga ana OST e ‘CAS CNF ACK’ drejt KOSTT dhe kétu
mbyllet procesi.
-Né pérfundim krijohet ‘SAX file’ i cili dérgohet né VP ( Verification Platform).
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- Né rast ‘mismatch’ procesi ndalon né DAMAS né krahasimin e ‘CAS File’ dhe nuk vazhdon
mé tej, nga KOSTT dergohet ‘CAS CNF negative’, pasi zgjidhet ky ‘mismatch’ (né até ané t&
kufirit ku duhet béré ndryshimi apo mungesa e njé nominimi qofté nga ana OST apo e KOSTT
ridergohet ‘CAS file’ nga OST apo KOSTT i ri me vlerat e ndryshuara/munguara ) dhe procesi
vazhdon rregullisht si né rastin kur jemi ‘match’.

Procesi ‘Intraday’

Ky proces zhvillohet né D-1 pas orés 18:00 deri né ditén D né orén 22:00

- Dokumentet qé shkémbehen jané ‘CAS file’ i cili dérgohet dhe pritet ndérmjet OST-KOSTT.

- Shkémbehen CAS ACK pér secilin CAS respektiv.

- Né rast ‘match’ apo ‘mismatch’ t€ ‘CAS file’ pritet ‘CAS CNF’ nga KOSTT, nga ana e OST

nuk dérgohet ky dokument.

-Né rast ‘match’ né€ ‘CAS file’ kalohet né krahasimin e ‘CAS CNF’ dhe mé pas nése gjithcka

éshté né rregull kalohet né dergimin nga ana OST e ‘CAS CNF ACK’ drejt KOSTT dhe kétu

mbyllet procesi.

-Né pérfundim krijohet ‘SAX file’ i cili dérgohet né VP ( Verification Platform).

- Né rast ‘mismatch’ procesi ndalon né DAMAS né krahasimin e ‘CAS File’ dhe nuk vazhdon

mé tej, nga KOSTT dérgohet ‘CAS CNF negative’, pasi zgjidhet ky ‘mismatch’ (né€ até ané t&

kufirit ku duhet béré ndryshimi apo mungesa e njé nominimi gqofté nga ana OST apo e KOSTT ,

ridérgohet ‘CAS file’ nga OST apo KOSTT i ri me vlerat e ndryshuara/munguara ) dhe procesi

vazhdon rregullisht si né rastin kur jemi ‘match’.

-‘CAS’ pérfundimtar pérmban té gjitha nominimet si ato t€ ‘Long Term + Daily + Intraday’

+ Shénim: Administration Console-Process Schedules —-Né konfigurimin me Kosovén té
procesit té skedulimit pér sa i pérket procesit kur aplikohet minimum value rule procesi té
konfigurohet sipas ményrés qé pérdoret né rajonin CEE.

Cikli i korrigjimit pérfundon me kohén e ndérprerjes (COT). Nése nominimet nuk
pérputhen me COT, ato modifikohen né pérputhje me parimet e méposhtme:
» Né rast mospérputhjeje, vlerat modifikohen né nivelin té ulét té té dy vlerave
» Nése nuk ka mé mospérputhje dhe e drejta e kapacitetit prapéseprapé tejkalohet,
nominimet pérkatése jané ulur pro rata.
Praktika gé pérdoret né CEE:
Cikli i COT:
* Né ciklin ku COT pérputhen, té dy OST dérgojné dokumentin origjinal CAS - gjithmoné
presin gé vlerat té pérputhen..
» Pas shkémbimit té dokumentit CAS - Zbulohet mospérputhja

e TSO1 dérgon dokumentin CNF gé pérmban té gjitha nominimet e konfirmuara dhe pér
nominimet me mospérputhje me propozimin e modifikimit
e TSO2: CNF ACK: PRANON MODIFIKIMET E PROPOZUARA
e Té& dy nominimet TSO-ve u modifikuan, nuk éshté e nevojshme pér
shkémbim shtesé té CAS.
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2.Procesi i Llogaritjes sé Energjisé né kufi ¢ Accounting’

Sehedule Dzily processes
View Accounting Daily Proceszes
Day (CET) 24.2.2020

CIESSS O e e
Metering Data Metering Data Data
4 Al complets: —— Mone complets — MNone completz
Plan: 17.02.2020 03:00 (CET) B Plan: 25.02.2020 13:00 (CET) B Plan: 25.02.2020 13:01 (CET) B
B 2] 2]
I J
I Y Send SOMA to Control Area | Creats SOMA ' ot Check availability of SOMA
Operator from Control Area Operator
D Mone complata — @ None complata @D None complata
Plan: 25.02.2020 12:03 (CET) g Plan: 25.02.2020 13:02 [CET) 2] Plan: 25.02.2020 13:15 (CET) 2]
=] =] =]
[ |
‘i
Open Madification for Metering =) Match SOMA '.t' Sand ACK on SOMA file
Dm -
h Mone complets B MNone complets — D None complets
Plar: 25.02.2020 09:22 (CET) =] plar: 25.02.2020 13:16 (CET) B Plan: 25.02.2020 13:17 (CET) B
=] =] 2]
l p—
E Close Modification For n Creata S0AM ' " Check availbility of S0AM
Metering Data 28 from Control Area Dperator
D Mone complatz D MNaone complatz ] None complatz
Plzn; 25.02.2020 09:50 (CET) g Plan: 25.02.2020 13:20 (CET) 5] plan: 25.02.2020 13:35 (CET) 5]
=] =] 2]
| |
v vy
Operator
) Mone complata ) None complata — O None complata
Plar: 25.02.2020 13:21 (CET) =] plan: 25.02.2020 13:36 (CET) B plan; 25.02.2020 13:37 (CET) 5]
=] =] 2]

n Creats SOVA
@ None complete
Plan: 25.02.2020 13:38 [CET) 8

¥
Y Send SOVA to Coordination
N Centre
o

MNone complatz
Plzr: 25.02.2020 13:39 (CET) B

Politika 2 dhe Guida e implementimit pér procesin e llogaritjes sé energjisé né kufi dhe
‘Settlement’ e percaktuar nga ENTSO-E RGCE kérkojné gé TSO té keté réné dakord
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reciprokisht mbi njé listé té té dhénave gé do té shkémbehen dhe vecanérisht listén e linjave
lidhése, si dhe karakteristikat e tyre.

Voltag|  Name Name LOCC";‘;'O” ENTSO-E ENTSO-E
Name of tie-line e Substationl | Substation2 Acc
Level KOSTT OST . EIC 10T Code EIC 10Z Code
Point
(kV)
Prizren 2 — Technica
L 220 Prizreni 2  |Fierzé | border/
Fierzé
boundary
Koman- Technica
400 Koman Kosova B |l border/
KosovaB
boundary
QD KOSTT —
QD OST (virtual | ---=--- | =====m=mmmmme [ —mmmmmemeeee- OST
Tie-Line)
- Shkembimi i t& dhénave elektronike:
o OST
e accounting@mms-ost.al pér procesin e 'accounting' (shembull)
e ost.schedule@ost.al pér rezervé
e ost@schedule.ost.al pér reservé
[ J
o KOSTT
e accounting@kostt.com pér procesin e ‘accounting’  (shembull)

kostt data@kostt.com

pér rezerve

-Formati i dokumenteve gé do té shkémbehen.
Té dhénat té cilat shkémbehen jané sipas formateve té pércaktuar né guidén e implementimit té
proceseve nga ENTSOE-E.
- ‘SOMA’--“System Operator Measurement Alignment*“-Ky dokument pérmban informacionin

nga té gjithé pikat e matjes midis zonés sé dy TSO.

-‘SOAM’-- “System Operator Accounting data Matching““-Ky dokument pérmban informacionin

e llogaritur nga té gjithé pikat e matjes midis zonés sé dy TSO.

-‘ACK’--“Acknoéledgement Document*-éshté dokumenti gé jep informacionin se dokumenti
éshté pranuar dhe gé té dhénat jané plotésisht ose pjesérisht té pranueshme, ose gé ato jané
plotésisht té papranueshme.
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Shembuj té dokumentave gé shkémbehen:
SOMA dérguar nga KOSTT té OST
Filename YYYYMMDD_SOMA_EIC-Y-KOSTT_EIC-Y-OST_vvv.xml

E-mail subject YYYYMMDD_SOMA_EIC-Y-KOSTT_EIC-Y-OST_vwv
Example: 20140221 SOMA_10Y1001A1001A60R_10YAL-KESH-----5_001.xml

SOMA dérguar nga OST té KOSTT
Filename YYYYMMDD_SOMA_EIC-Y-OST_EIC-Y-KOSTT_vvv.xml

E-mail subject YYYYMMDD_SOMA_EIC-Y-OST_EIC-Y-KOSTT vwv
Example: 20140221 SOMA_10YAL-KESH-----5_10Y1001A1001A60R_001.xml

ACK Pas Marrjes sé Mesazhit SOMA

Filename YYYYMMDD_SOMA_EIC-Y-KOSTT_EIC-Y-
OST_vvv_ACK time_Stamp.xml

E-mail subject YYYYMMDD _SOMA EIC-Y-KOSTT_EIC-Y-
OST_vvv_ACK _time_Stamp

Filename YYYYMMDD_SOMA_EIC-Y-OST_EIC-Y-
KOSTT_vvv_ACK _time_Stamp.xml

E-mail subject YYYYMMDD_SOMA_EIC-Y-OST_EIC-Y-
KOSTT_vwv_ACK time_Stamp

Time Stamp YYYY-MM-DDThh-mm-ssZ

Examples:

20140221 SOMA 10Y1001A1001A60R_10YAL-KESH----- 5 001_ACK 2014-02-22T07-16-
58Z.xml

20140221 SOMA 10YAL-KESH----- 5 10Y1001A1001A60R_001_ACK 2014-02-22T07-22-
43Z.xml

- OST éshté krijuesja e SOAM e cila dérgon mesazhin e paré SOAM né KOSTT, i cili vepron
TSO miratuese. KOSTT kontrollon SOAM e pranuar me vlerat e veta dhe dérgon njé
konfirmim, si tregues i marréveshjes ose mosmarréveshjes sé tij, sipas procesit té pércaktuar.

Name of Designated Name of Matching SO who matches
SO who sends the SOAM message received SOAM data against its own data
OST KOSTT

OST, si TSO krijuese, dérgon SOAM
Filename YYYYMMDD_SOAM_EIC-Y-OST_EIC-Y-KOSTT_vvv.xml

E-mail subject YYYYMMDD_SOAM_EIC-Y-OST_EIC-Y-KOSTT vwv
Example: 20140221 _SOAM_10YAL-KESH-----5_10Y1001A1001A60R_001.xml
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KOSTT, si TSO konfirmuese, dérgon ACK mbi SOAM e pranuar
Filename YYYYMMDD_SOAM_ EIC-Y-OST _EIC-Y-
KOSTT_vvv_ACK_time_Stamp.xml

E-mail subject YYYYMMDD_SOAM_ EIC-Y-OST _EIC-Y-
KOSTT_vvwv_ACK time_Stamp

Example:

20140221 SOAM _10YAL-KESH----- 5 10Y1001A1001A60R_001 ACK_2014-02-22T09-34-
437 .xml

-Rezolucioni kohor i té dhénave do té jété 15 minuta. Njésia matése e energjisé do té jeté MWh
si dhe do té jeté me tre shifra pas presjes. Né fuqi do té jené rregullat e rrumullakosjes té
dakortésuara.

Ky proces zhvillohet nga e héna né té premte(té hénén zhvillohen tre data pér té premten, te
shtunén dhe té dielen) e njejta gjé ndodh dhe né rast festash zyrtare té TSO-ve fqginje apo kur ka
problem njéra nga palét shtyhet pér ditén tjetér né rast se nuk gjehet zgjidhje deri né orén 13:30.
Cdo dité né orén 08:00 nga server i matjeve dérgohen matjet né formatin XML né DAMAS dhe
email(ost.schedule@ost.al). Mé pas krijohen SOMA file pér ¢do kufi.

a. OST-KOSTT

- Dokumentat gé shkémbehen jané , ‘SOMA file’ dhe * SOMA ACK’ respektivisht pér secilén
TSO.

-Né rast ‘match’, pra vlerat e tyre nuk tejkalojné kushtet e vlerés absolute dhe asaj relative nga
ana OST krijohet ‘SOAM file’ dhe dérgohet KOSTT(nuk presim ‘SOAM file’ nga KOSTT).

- Nga KOSTT pritet ‘ACK ne SOAM file’.

- Mé pas krijohet ‘SOVA file’ dhe dérgohet né ‘SWISSGRID’.

- Né rast ‘mismatch’ né ‘SOMA File’ shihet ku géndron problemi(mungesé té ploté apo té
pjesshme té vlerave me 96 karaktere, gabime t€ ndryshme né XML etj ) dhe ridérgohen ‘SOMA
file’ nga TSO-ja qé kishte problemin dhe procesi vijon si né rastin e match.

Procesi i “Llogaritjes S€ Energjis€ N& Kufi” n€ 90% té rasteve nuk mbyllet né deadline por
realizohet mé paré. Pér kété éshté e nevojshme gé krahas kushtit kohor té ekzekutimit té secilit
nga blloget funksionale té pércaktojmé edhe kushte logjike. Pra, ekzekutimi i secilit bllok
(brénda deadline) do té kryhet sapo té jené té disponueshme té gjitha té€ dhénat e nevojshsme pér
ekzekutimin e tij.

Ekzekutimi i njé blloku funskional do té kryhet nese plotésohet kushti kohor OSE nése
plotésohet kushti logjik.

3.Procesi i ankandit té Kapaciteteve dhe alokimit té kapaciteteve né *Intraday’

OST dhe KOSTT procesin e ankandeve té kapacitetit do ta realizojné né SEECAO si anétare té
saj.

Pérfundimet e procesit LT i dérgohen nga DAMAS automatikisht dhe SEECAO né ményré qé té
zhvillohet Daily auction pér kété kufi. Né pérfundim té ankandit nga SEECAO do té vij né
platforme dokumenti RDI (right document) i cili pérmban té drejtén e tregtaréve té cilét kané
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fituar kapacitetet né ankande dhe sasiné e kétyre kapaciteteve. Jané vetém ata té cilét do té kené
mundési té nominojné energjiné pér kété kufi si dhe sasiné e kontrolluar.

Pér kété proces platforma duhet té keté té rregjistruar té gjithé BRP e KOSOVES si dhe té jeté e
gatshme pér té pranuar dhe pérpunuar RDI té dérguara nga SEECAO.

Platforma duhet té jeté e pregatitur pér procesin e alokimit té kapacitetit né procesin ‘Intraday’
pér té dy variantet ku OST mund té jeté TSO gé do té béjé alokimin e kapacitetit intraday
Krijimin e dokumentit RDI ku éshté kapaciteti i fituar nga tregetari pér ‘Intraday’ me orét
pérkatése , drejtimin dhe dérgimin né KOSTT, si dhe varianti ku OST té jeté pritése e
dokumentit RDI nga KOSTT. Sipas marrveshjes me KOSTT do té aktivizohet njéri apo tjetri

variant.
% Moduli i Njoftimi té Kontratave

Eshté i nevojshém gjenerimi i automatizuar i raporteve pér Importin, Ekportin dhe Tranzitin pér
cdo subjekt gé kryen transaksione ndérkufitare si dhe té krijohet njé opsion gé té kérkojé dhe té
afishojé té dhénat pér kompaniné apo pér kompanité e pérzgjedhura né periudhén kohore me interes
pér operatorin/pérdoruesin, me mundési pér t’u doénload-uar né format Excel (.xIs) (pér pérpunim té
dhénash) ku té pasgyrohen té dhénat ditore e Energy Received dhe Energy Sent dhe né fund Totali
sipas periudhés sé pérzgjedhur.

Pérkatésisht:

ARA Group shpk GEMN-I Tirana SH.p.k

ALB Energy Market Shpk A
ALPIQ Enmergy Albania —
AXPO Albania v

AXPO Albania sha

hl

BRP

Tek nénmoduli: “Generation Schedules Overview” merret informacion rreth vlerés sé
nominuar nga ¢do PPB (pér prodhimin Production si dhe pér konsumin Virtual Load me bazé
ditore por éshté e nevojshme qé té gjenerohet edhe njé raport sipas periudhés kohore té
pérzgjedhur nga operatori/pérdoruesi me mundési pér t’u download-uar né format Excel (.xIs)
(pér pérpunim té dhénash) ku té pasqyrohen pér cdo dité té& dhénat pérkatése dhe né fund Totali
sipas periudhés sé pérzgjedhur.
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Contract Notifications- (From: DD.MM.YYYY  To:DD.MM.YYYY )

BRP name

Production [MW]

Consumption [MW]

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

SUMMARY

+ Moduli i Skedulimit té Brendshém
Té krijohet mundésia gé té gjenerohet edhe njé raport sipas periudhés kohore té pérzgjedhur nga

operatori/pérdoruesi me mundési pér t’u doénload-uar né format Excel (.xIs) (pér pérpunim té
dhénash) ku té pasqyrohen té dhénat ditore té€ Cross-border Exchange, Internal Exchange,
Production, Consumption, Import, Export, Transit dhe né fund Totali sipas periudhés sé

pérzgjedhur.

Pérkatésisht:
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Internal Scheduling - (From: DD.MM.YYYY

To:DD.MM.YYYY )

BRP name

Cross-border Exchange

Internal Exchange

Date

BRP: Name

Counterpart: Name
Border Direction: XXX-XXX
Energy Received [MW]

BRP: Name

Counterpart: Name
Border Direction: XXX-XXX
Energy Sent [MW]

Buyer: BRP
Seller: BRP
Energy Received [MW]

Buyer: BRP
Seller: BRP

Energy Sent [MW]

Production [MW]

Import [MW]
Consumption [MW]

Export [MW]

Transit [MW]

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

SUMMARY

% Moduli i Skedulimit né kufi

Cross-Border Scheduling - (From: DD.MM.YYYY

To:DD.MM.YYYY )

BRP name

Cross-border Exchange

Date

BRP: Name

Counterpart: Name
Border Direction: XXX-XXX
Energy Received [MW]

BRP: Name

Counterpart: Name
Border Direction: XXX-XXX
Energy Sent [MW]

Import [MW]

Export [MW]

Transit [MW]

DD.MM.YYYY

DD.MML.YYYY

DD.MM.YYYY

DD.MML.YYYY

DD.MML.YYYY

DD.MM.YYYY

DD.MML.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MML.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

SUMMARY

» Moduli i Tregut Sekondar népérmjet modulit subjektet mund té kryejné transferimin e
kapaciteteve pér kufirin AL-RS, por komunikimi i transferimit té kapaciteteve me kufirin me
Serbiné aktualisht kryhet népérmjet e-mailit, duhet té jeté automatik.
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» Moduli i Shérbimeve Ndihmése dhe Prokurimit t¢ Humbjeve

Aktualisht kryejmé prokurimin e energjisé pér mbulimin e Humbjeve né rrjetin e
transmetimit. Pérsa kontaktuar edhe mé paré me Unicorn, pér veté natyrén specifike té
progesit, né rastet kur né procedurén e Tenderit nuk ka pjesémarrés, progedura nuk duhet té
shfaget Cancelled automatikisht. Cdo hap i ¢do procedure duhet té shfaget né Message
Board dhe orari gé shfaget né Display-n e procesit AnS duhet té reflektojé sakté Kohén
kur ndodhin proceset. Gjithashtu te ky modul si pér procesin e prokurimit t& humbjeve dhe
pér procedurat e prokurimit té rezervave rregulluese.

Procedura si mé poshte:

v" Progesi i ofertimit

Né progesin e ofertimit pér kontraktimin e kapaciteteve té kérkuara, vetém pjesémarrésit e
regjistruar pér njé produkt té caktuar mund té ofertojné. Ofertat pér kontraté kapaciteti duhet té
specifikohen si:

a.

b.

Pala ofertuese;
Kapaciteti i produktit té ofruar i (FCR, aFRR ose mFRR);
VEéllimi i ofruar (MW);

Cmimi i ofruar (€ / MW). Shénim: ky éshté ¢mimi pér MW pér té garantuar véllimin né
dispozicion té produktit gjaté gjithé periudhés kontraktuese. E pjesétuar me orét né
periudhén kontraktuese, jep cmimin pér ME né oré;

Pérfundimi i periudhés sé angazhimit pér disponueshméri nése kjo éshté para pérfundimit
té periudhés kontraktuese.

Kjo zbatohet kryesisht pér kapacitetet aFRR dhe mFRR qgé do té prokurohen pérmes ankandeve
javore. Pér FCR, fillimisht parashikohet njé ankand vjetor i cili mund té zhvillohet pérfundimisht
né njé ankand javor. Pér rezervat e emergjencés éshté mé i pérshtatshém njé ankand vjetor.

OST

mund té refuzojé njé oferté e cila nuk mbulon té gjithé periudhén e angazhimit pér

disponueshméri ose mund té marré né konsideraté njé ndarje té periudhés sé angazhimit.

Té gj

v’ Pércaktimi i gmimeve
itha ofertat e kapacitetit paguhen si oferté. OShB-té kompesohen bazuar né kapacitetin e

kontraktuar shumézuar me ¢mimin e ofertés sé kontraktuar pér ME gjaté gjithé periudhés
kontraktuese, ose pér ME né oré té periudhés kontraktuese.

v" Publikimi i rezultateve
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Rezultatet e njé ankandi do té publikohen para fillimit té progesit té€ angazhimit pér shpérndarje.
Njé publikim i tillé konsiston né publikimin e:

Produktit té Kérkuar;

VEéllimit total té ofruar;

Cmimit té ofertés mé té ulét, cmimit té ofertés mé té larté;

Véllimit total pér té cilin jané shpallur fitues;

Cmimit mesatar té ponderuar té véllimit pér té cilin jané shpallur fitues; dhe

-~ ® o o0 T o

Cmimit té ofertés mé té larté té véllimit pér té cilin jané shpallur fitues.

v Afatet
Ankandet e FCR do té kryhen fillimisht né baza vjetore.

Thirrje pér Shprehje Interesi: 13 javé para dités sé fillimit t& levrimit

Mbyllja e periudhés pér Shprehje Interesi: 11 javé para dités sé fillimit té levrimit
Hapja e portés pér ankand: 10 javé para dités sé fillimit té levrimit

Mbyllja e portés pér ankand: 8 javé para dités sé fillimit té levrimit

® 2 0o T ®

Afati i publikimit té rezultateve: 6 javé para dités sé fillimit té levrimit.

Ankandet e aFRR dhe mFRR né rritje do té kryhen fillimisht né baza javore.

a. Thirrje pér Shprehje Interesi (ankandi i paré): 13 javé para dités sé fillimit té levrimit

b. Mbyllja e periudhés pér Shprehje Interesi (ankandi i paré): 11 javé para dités sé fillimit
té levrimit

Hapja e portés pér ankand: 10 javé para dités sé fillimit té levrimit
d. Mbyllja e portés pér ankand: 2 dité pune para dités sé fillimit té levrimit
e. Afati i publikimit té rezultateve: 1 dité pune para dités sé fillimit t& levrimit

-Né vijim te zhvillimit té proceseve té tenderit pérshkruar si mé sipér duhet gé né njé
template té selektohen té gjithé subjektet fituese (duke detajuar ofertat dhe sasiné e pranuar
dhe ¢mimin fitues) jo duke selektuar ¢do subjekt té regjistruar nga operatori pér té paré
nése éshté fitues. Pra te néenmenuja Tender Results duhet té shfagen té gjithé subjektet
fitues, kérkesa, ofertat fituese sipas subjekteve té selektuar, gmimi fitues, sasia e pranuar.
Té krijohet mundésia e dhénies sé aksesit pér njé User, vetém si vieéer pér té aksesuar
vetém nén menun Tender Results.

Té krijohet mundésia e vendosjes sé kushteve logjike te ky modul né rastin e zhvillimit té
tenderave pér prokurimin e energjisé, ku té mundésohet prokurimi né profil band dhe
prokurimi né profil orar. Me mosplotesim e kushtit té vendosur nga blerési pér profilin dhe
¢mimin platforma duhet té skualifikoj né ményré automatike ofertén duke e paragitur té
pavlefshme dhe ky skualifikim i ofertés sé pavlefshme té mos ndikoj né ofertat e tjera té
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vlefshme duke i shpallur fituese. Duhet té ndértohet njé algoritém i cili pérmban kushtet
logjike pér vlerésimin automatik té vlefshmerisé sé ofertave i cili duhet té aprovohet
paraprakisht nga OST sh.a konform kritereve qé vendos blerési né proceduré.

Té krijohet mundésia e publikimit nga moduli i prokurimit né kalendarin e ofertave (né
‘website' e OST sh.a) té skedulimit dhe njoftimit té njé procedure prokurimi si dhe
rezultateve finale. Té gjitha ofertat, koha e paraqitjes dhe detajet e ofertés, njoftimi i
procedurés duhet té ruhen né sistem pér njé afat 5 vjecar.

Shqyrtimi i plotésimit té ofertave dhe vlerésimi i tyre, duhet té béhet né ményré
automatike. Rezultatet e procedurave té tenderimit duhet té paragiten né ményré
automatike né ERE dhe duhet té pérmbajné tregtarét e Energjisé Elektrike té cilét kané
paragitur ofertat, té gjithé informacionin né dispozicion té ofertave té marra dhe ofertat e
pérzgjedhura.

Brenda njé dite pune pas pérfundimit té procesit té blerjes sé energjisé elektrike,
né modulin ANS tenders/ contracts, duhet té publikohet informacioni i méposhtém dhe
gjithashtu ky informacion te kaloj automatikisht ne kalendarin e ofertave (ne websitein e
OST sh.a).

- Emrat e ofertuesve;

- Kapacitetet e ofruara pér ¢cdo oferté (MW);

- Sasité e ofruara pér ¢do oferté (MWh);

- Cmimi /njésia pér ¢do (Euro/MWh);

- Vlera totale pér ¢do proces blerje (Euro);

- Profilet e livrimit pér ¢do oferté;

- Pikat e livrimit té energjisé elektrike pér cdo oferté;

- Vlefshméria e té gjitha ofertave;

- Shpallja e fituesve dhe/ose kompanive gé nuk jané fituese;

+ Té gjenerohen raportet té cilat lidhen drejtperdrejté me Operacionet Balancuese dhe
Ndérkufitare si Realizimi i shkémbimit (Energjia e Matur ne Interkonieksion (SOVA),
Programi i shkémbimit.

+ Krijimi i mundesisé sé lidhjes me fagen web té OST pér Programin Shkémbimit tregtar.

+ Accounting &Settlement té krijohet kalendari vjetor né ményré gé mbas marrjes sé CBSRé
té béhet shpéndarja sipas tarifave dhe datave,si dhe té keté mundési té verifikohet si total
shuma. Mqgs né vitin 2020 pritet té ndryshojé ményra e llogaritjes sé settlementit né
interkonjeksion té parashikohet mundésia e pérshtatjes sé plaftormés sipas “Common
settlement rules for exchanges of energy in accordance with the Articles 50(3) and 51(1) of
Commission Regulation (EU) 2017/2195 of 23 November 2017” né momentin g€ do t& hyjé
né fuqi.
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+ Pérshtatja e platformes bazuar né ‘Implementation Guide’ versioni 2.1 aprovuar 04.12.2019
‘ENTSO-E RG CE Scheduling Reporting Proces’ né procesin e raportimit né Verification
Platform. Versionet e reja té dokumenteve RSMD, RIMD.

+ Pérshtatja e platformes pér té pranuar file XML-XSD té kompensimeve sé dérguara nga
Swissgrid . Information from Séissgrid.

Bazuar né komunikimin e ENTSO-E pér pérdorimin e ETSO XSD té méparshém sé etso-core-
cmpts v22r0 (I kKrijuar né 2012)

XSD ka njé kufizim pérsa i pérket vitit né pérshkrimin Timelnterval Type. XSD pranon vetém 0
ose 1 pér shifrat e treta té vitit. Do té thoté gé kontrolli i XML i lidhur me kété XSD té vjetér nuk
mund té pérshtatet pér vitin e ri 2020.

Né varési té XSD té implementuar do té shfagen problem ndaj duhet kaluar né versionin mé té ri
té ENTSO-E xsd.

% System tools — Input Archiving té béhet e mundur gjenerimi XLS pér formatet xml.

+ Té krijohet mundésia e importit né njé fushe tjetér pérvec fushes ku importohen vlerat e
matjeve nga sistemi i matjeve, pér té gjithé konsumatorét gé nuk do kené matje por do ju
gjenerohet njé profil ngarkese e cila do percillet né format excel me email nga OSHEE.

+ Long Term Auction —Té jété mundésia e upload manual i file-ve té dérguar drejt platformes
té cilat platforma joné pér ndonjé arsye komunikimi nuk i ka pranuar.

+ Disa tregtaré nominimet e tyre né Cross Border né platformén DAMAS i kryejné nga
platformat e tyre pa géné nevoja té futen né DAMAS, pra e nisin nominimin né kufi né
formén e email. Kérkohet gjithashtu qé edhe nominimi pér 'Internal’ dhe 'Generator Schedule
Form' ta kryejné po njésoj.

+ NE& procesin e skedulimit ndérkufitar duhet té keté njé kontroll té forté lidhur me NTC
Administration, ku kushti duhet té jeté : Totali i Balancés pér njé kufi té caktuar duhet té jeté
mé i vogél ose i barabarte né vlerén e NTC ditore té rregjistruar né platformé. Ky kusht duhet
pér té gjithé kufijté. Ky kusht logjik duhet té jeté i caktivizueshém vetém nga operatori i
skedulimit dhe perdoruesit me té drejta administratori.

% Suport né rastet e nevojshme 24/7.
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Nivelet e shérbimit (SLA)

Parametrat SLA pércaktojné nivelin dhe géllimin e shérbimit, dhe ményrén ose formén e
realizimit té parametrave té paracaktuara. Parametrat e SLA monitorohen gjaté gjithé kohés sé
shérbimit dhe realizimi i tyre regjistrohet dhe vlerésohet. OST sh.a merr rregullisht njé Raport té
Shérbimit, né bazeé té té cilit do vlerésojé cilésiné dhe nivelin e shérbimeve té ofruara.

Komponenet Propozime

Koha e veprimeve kryesore 7x10 E héné — E diel
08:00 — 18:00 CET

Disponueshméria e sistemit 99.0%

Gjuha e shérbimit Anglisht ose Shqip

Issue tracking — Ndjekja e ¢éshtjeve Sistemi per menaxhimin e ¢éshtjeve

Raportim operacional mujor Po

Statusi mujor 1 takimit Po (rekomanduar)
(telekonferencé)

Shérbime / ndryshime shtesé Ofrohen né varési té kérkesés dhe

kategorizimit té defektit

Tabela né vijim pércakton kohézgjatjen e propozuar dhe kohén e zgjidhjes pér rikthimin né
funksionimin e rregullt bazuar né mundésité/ alternativat e SLA

Nivelii  Pérshkrim Afati i Ulja e nivelit té incidentit
Incidentit pérgjigjes dhe zhgjidhja e problemit
TOP (A) Shérbimi ose njé pjesé thelbésore e saj duhet 30 minuta 8 ore

té rivendoset menjéheré. Nuk ka kapercim té
problemit ose zgjidhje té pérkohshme pér té
vazhduar punén.

LARTE (B) Shérbimi nuk duhet té rikthehet menjéheré, por 30 minuta 2 BD (Dité Pune)
sa mé shpejt gé té jeté e mundur ose nuk ka
zgjidhje pér zgjidhjen e pérkohshme ose Nuk ka
kapercim té problemit ose zgjidhje té
pérkohshme pér té vazhduar punén, por puna
mund té shtyhet né rastet kur nuk ka pasoja
financiare ose ekonomike
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ULET (C) Rivendosja e shérbimit mund té shtyhet pér njé 30 minuta Max 15 BD dhe me

kohé mé té gjaté pa pasoja financiare apo marréveshje OST sh.a.
ekonomike. Incidenti éshté thjesht i bezdisshém,

por jo i démshém. Mund té jepet njé zgjidhje e
vazhdueshme ose e pérkohshme né ményré qé
puna té vazhdojé.

Shénim: S&M éshté i detyruar pér té zgjidhur problemet e raportuara né ményreé té rregullt
brenda afateve té méposhtme (koha llogaritet nga momenti i raportimit té problemit, né qofté
raportuar jashté orarit té shérbimit, periudha llogaritet pér fillimin e orarit t& shérbimit né ditén
pasardhése té punés). Né ato raste, kur incidenti ose problem i raportuar, éshté urgjent (ku
operimi i sistemit damas prek OST sh.a né afate té kuizuara kohore) shérbimi pér zgjidhje duhet
té jepet nga S&M sa mé shpejt té jeté e mundur.

Shénim: Proceset e skedulimit te energjisé Long Term, D-1, intraday si dhe proceset e ankandeve
té kapaciteteve jané procese té cilat kané nevojé pér suport 24 h né dité, 7 dité né javé. Njé
problem i sistemit gé cénon kéto procese sjell edhe bllokimin e skedulimit té energjisé. Né varési
té momentit gé ndodh problemi pércaktohet edhe afati kohor pér dhénien e suportit i cili mund té
kérkohet i menjéhershém, ose né intervale kohore 0.5 h,1 h ,2 h deri ne 24 h.

Shenim: Né respekt té nenit 23 té LPP — sé, né té gjithé rastet kur ne Specifikimet Teknike
pérmendet “marké” pérfshihet termi “ekuivalente”.
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1 INTRODUCTION

1.1 ABOUT THIS DOCUMENT

The Transmission System Operator, OST sh.a., as one of the main links of the Albanian energy
system performs the functions of the Transmission Network Operator, the Dispatch System
Operator and the Market Operator. OST guarantees the necessary transmission capacities for:

% uninterruptible power supply to substation system substations and electricity

consumers connected directly to the transmission network,

¢+ transmission of electricity generated from domestic sources,

% as well as for the necessary transit and exchanges with the countries of the region.
Also, OST sh.a. develops the transmission system in accordance with the long-term requirements
of the country's electricity supply, with plans for the development of new electricity sources and
coordinates the development of the interconnection network with neighboring countries.
OST dispenses the power system through the management of energy flows in the system taking
into account the realization of all ancillary services related to the sustainability of the system as
well as exchanges with other systems.
To perform all the above functions as well as others, OST sh.a. has in operation the market
service management platform, DAMAS.

This document presents the technical terms to procure the development of the DAMAS platform
according to the requirements and coherent standards as well as the maintenance of this platform.

1.2 DESCRIPTION OF THE DAMAS SYSTEM
The DAMAS platform is a centralized system that serves as a reference and responsible for the

market management of the Transmission System Operator. At this point it is understood the
importance of this system from the point of view of reliability, control and consistency in its
operation. This system provides management of all processes related to the management of
market services. These processes have been implemented in such a way as to ensure reliability,
accuracy, security in accordance with legal and regulatory acts.

From a functional point of view, it is organized into several modules where each of them covers

a certain activity. Based on the functions managed by this system and the necessary functional
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interconnections between specific modules and external systems, DAMAS is considered a very

complex system.

1.2.1 DAMAS system architecture

The system is implemented in technological facilities near the Central Office of the OST. Given
the importance of this platform, to guarantee service availability, the infrastructure is designed
according to HA (High Availability) architecture and does not represent any failure point (Single
Point of Failure). The diagram below shows the infrastructure, the connection of the machines

and the constituent roles of the platform, both for the primary environment and for that test:

—{HID
] -
— +
1 champe 01
[===]
1 cnamgar 802
[———]

m S “

The main modules of this platform are as follows:
e Application module (DAMAS, ECP and Webserver)
e DB module (Database)
e Mail Server and Active Directory module

e Test environment
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1.2.2 Functional Description and DAMAS modules

From the functional point of view and the processes performed on this platform, among the most
important modules of this system are:

¢ Realization of capacity auctions

e Scheduling the use of cross-border and internal capacity
¢ 'Accounting'

¢ Balancing Mechanism

e Procurement of Auxiliary Services

e Contract Notifications

¢ Energy data management

™~

» Long-Term Auction Module

In this module, is realized the monthly auction of capacity allocation with the border with Kosovo,
respectively the operator schedules the free capacities for allocation and time line for the
development of the auction. Based on this time line the process and results are developed. Also in
this module we have auction data on the other borders that are developed in SEECAO.

[[] Katrine Bondgaard J

LONG-TERM
AUCTION Long-term Auction List

Li

SECONDARY Long-term Auction Bids
MARKET Li

Long-term Auction Bid Overview 1

Long-term Auction Li

DAILY AUBCTION

CONTINOUS
INTRADAY

Long-term Auction Product -1

Long-term Bids Upload (xML) U

CAPACITY RIGHTS 1

— Long-term Auction Statisbics
CROS5-BORDER Draily auction bids received, Li

SCHEDULING e
— [l Uros Cerniaoil GEN-1

» Cross-Border Scheduling Module
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Cross-border scheduling overview — Monitors all nominations of market
participants by borders.

Cross-border scheduling Form — Creates a border schedule (ME, RS, GR).
Cross-border Balance — Monitoring / control of the exchange program (System
Balance).

CAS Matching Overiew — Monitors CAS matching, in case of mismatched it
should be identified where the incompatibility may be.

CBS Matching Overview — Monitors CBS matching, in case of mismatched it
should be identified where the incompatibility may be.

Schedules upload (XML) - Upload files to XML in cases where market
participants do not have access to their own platform, support is gived by
uploading their email scheduling.

Matching File Upload — Upload documents manually ( CAS, ACK, CNF ) in
cases where there is a problem with the DAMAS mail server.

SAX Matching Overview — Check after closing daily programs in D-1 for all
borders.

[[1] Administrator Admin|

CROSS5-BORDER
S SRR O —* e horder Schedules Overview

CONTRALCT Cross-border Schedule Form
NOTIFICATIONS il

INTERNAL Cross-border Balance K

=l CAS Matching Overview

BALANCING ) .
MARKET CBS Matching Overview

1l

1

ENERGY DATA Schedules Upload (XML)

MANAGEMENT 1]
— Schedules Download (ML)

MESSAGES Matching File Upload [XML)

F i e rapie) il Matching File Download {xML) 0
CONSOLE
— S0 Matching Overview

SYSTEM TOOLS

» CONTRACT NOTIFICATIONS
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e Generation Schedule Form — Statement / scheduling of transactions by market

participants and generation by Hecs, their consumption.

e Generation Schedule Overview - Provides information about the value nominated

\%

by each PPB (for production (Production - according to each Generating Unit) as
well as for consumption (Virtual Load - according to the relevant contracts for the
supply of Electricity).

— |_| SLLHLE T ll‘_JLL‘_
CONTRACT
LRGN LR Cenergtion Schedule Form

au

INTERNAL Generation Schedules Overview
SCHEDULING L.

R R 1 [

i Adminichratne Admi

INTERNAL SCHEDULING

e Internal Schedules Overview — Scheduling declared by market participants in
DAMAS is monitored.

e Internal Schedule Form — Creating a new file for internal network transactions in
our case for OST (losses schedule).

e Internal Matching Overview — Monitoring the compatibility of schedules for the
internal network from traders.

e Schedule upload (XML) — Serves to upload XML file, from the scheduling
operator.

e Balance Overview — The system balance is monitored for all traders for a certain
period.

= B I S ] Vs LT DL

INTERNAL T150.
SCHEDULING [ Intemnal Schedules Overview I

BALANCING Intzmal Schedule Form r
MARKET

B— _ . Is
ENERGY DATA Intemal Matching Overview

MANAGEMENT Schedules Upload (XML)

MESSAGES Ayailability Declarations Overview

Availability Declaration Form i

ADMINISTRATION

CONSOLE S . .
—— Availability Declaration Confirmation |5

5YSTEM TOOLS Balance Overvisw

r

Cross-border Schedules for day 3
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ADMINISTRATION CONSOLE

‘;7

e Process Schedules

e Daily process for border---Daily nomination process
e Daily Processes

e Cross Border Mettering Process

e Report Process

e Internal Scheduling

] Euges Zeneli{OST Managers), 02.03.2020 09:

ADMINISTRATION P—
120 and border ALBANIA_MONTEMEGR.
CONSOLE Process Schedules

zli{0ST Managers), 02.03.2020 09:

uest Runnin
1T 12 1N) Req . 3.2020 and border ALBANIA_MOMNTEME

Request Ovarview zli{OST Managers), 02.03.2020 09:

» 'Accounting’ Module

The Accounting module is a functional and operational module on a daily basis. This module
is conceived in accordance with ENTSO-2 policy 2 and based on bilateral agreements with
border OSTs:

e Accounting process - The 'Accounting’ process takes place after the data
measurements SOMA, SOAM, SOVA are created.

e Metering Data Overview — Monitors system data coming from the ENTSO MVD
File measurement system.

e Metering Data Form — Manual placement of data from the measurement system.

e Accounting/Settelment Data Overview —Monitors SOMA, SOAM, SOVA to be in
full compatibility with the other TSO .

e Accounting Settelment Data upload — Serves to send files to the system SOMA,
SOAM, ACK COMPENSATION in case of access problem with mail server.
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|
Schedule | Daily processes

View E | Accounting Daily Processes
| El
Show data

pay (cen)  [E[3.3.2020

Daily processes
Accounting Daily Processes

Schedule
View
3.3.2020

Jay (CET)

» ANS Tenders & Contracts
The AnS Tenders & Contracts module enables the procurement of ( primary, secondary and

tertiary regulary reservs).
The main objectives of AnS Tenders & Contracts module are:
Purchasing sufficient quantity of Ancillary Services through the tenders

[ J
o Primary, secondary and tertiary reservs.

e Creation of contracts for ancillary service delivery

The Tender can be established for one or more of following categories of ancillary services

Primary Reserve

.
e Secondary Reserve (band) (RSB)
e Fast Tertiary Reserve (only positive) (RTR)
e Slow Tertiary Reserve (only positive) (RTL)
e Network Transmission Losses

This module serves to procure in the market Energy to cover losses , a competitive, non-
discriminatory and transparent procedure. Respectively, the operator schedules the request in
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I

=
m=

List of Tenders
Tender Results Overview j(

m=

ANS TENDERS &

the platform and the Time Schedule of the tender, on the basis of which the platform
Iirns Cerninng(
COHTRE

processes the results.

ENERGY DATA
MANAGEMENT
Contract Administration
[T Uros Cernigoil

MESSAGES

» Balancing Market Module
This module will serve the OST for the procurement of balancing energy (reserve capacity)
(Primary, Secondary, Tertiary) in the balancing market in order to ensure balance and

security for the operation of the national energy system.
The balancing market is a market with only one buyer OST. Licensed parties who will operate in

this market are obliged and must be qualified to provide balancing energy according to the rules

Er LEy

Scheduling
Module

in force.

Registers

O [,
g T8 D
Daily Processing
Offers Offers
—— S

BM Participant
‘ '
Validated
iz Settlement
l Module
[y
g I 155
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2 REQUIRED SERVICES

This paragraph defines all the necessary services that must be provided to guarantee the most
efficient maintenance of the DAMAS platform as well as the necessary requirements on the
development and improvement of the modules of this platform. OST sh.a. is responsible for the
operation of the DAMAS platform as well as for the basic maintenance of this platform.
Advanced platform maintenance will be guaranteed through this service. The services required
for advanced maintenance are categorized into two groups:
3. Services for maintenance and updating of DAMAS functions
4. Other Systems Services
The activities related to the development and improvement of the DAMAS Platform are as
follows:
9. Reconceptualization of the Transparency Module.
10. Implement an Interface to DAMAS Data Reporting
11. Synchronize the Production Platform with that Test
12. Organizing the Balancing Module in accordance with ERE rules
13. Automation of the 'Accounting' Module
14. Improving the Process Schedule
15. Implementing DashBoard on process control
16. Reconceptualization of the ANS Tenders & Contracts Module

In addition to the activities mentioned above, this project will provide some optional activities
(which means that they will take place if necessary during the duration of the contract). In
connection with these activities, the contractor will not start the activity without a request for the
development of a certain activity. If it is not necessary for these optional activities to take place,

these activities will not be billed. These activities are:

3. Configuration of the KOSOVO Control Zone as part of the AL block

4. Setting a new energy Border
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Regarding the required developments, the contractor must submit to OST sh.a. technical project
for each of these developments. Following the approval of these projects by OST sh.a., the
contractor must continue with the implementation and then organize the testing together with the
team from OST sh.a. The contractor must submit the documentation “as built" regarding the
development of the DAMAS system, where in addition to the technical design project to present
the operating manual, test scenarios (which must also be approved by OST sh.a before the tests

are performed) as well as test reports for each development.

2.1 DAMAS Platform Maintenance Services

The DAMAS Platform is installed in the central offices of OST sh.a. The necessary services
within the advanced maintenance include the systems installed on it and in use by OST sh.a.

The contractor must provide the support services needed to manage the periodic maintenance

and also the unpredictable, degraded or even emergency conditions of the installed systems.
Maintenance service can be provided in one of the following ways:
a) onsite - 'support’ is given in the offices of OST, accompanied by a specialist;

b) offsite or online remotely - 'support' will be given remotely by giving them access with VPN,
but monitored until the end of the work or by giving remote access to the specialist's PC (eg
webex), then to access the infrastructure of Damass by registering the entire period of remote

access.

2.1.1 DAMAS System Functions
The DAMAS system has integrated several automated functional modules, on the basis of which
the whole system operates. These modules (listed in Chapter 1 of this document) are

interconnected in order to enable the operation of all market operation functionalities.

Regarding these software modules, the contractor must check their condition and report OST
sh.a. on this condition. The reporting will be done according to the reports reconciled by both
parties as well as through the logs of each of the modules. Based on logs, the contractor and OST
will investigate any anomaly case. Anomalies can be categorized into two groups, anomalies

which do not affect the operation through the software and anomalies which directly affect the
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operation of the system or limit the availability of functionalities. In the case of anomalies that

do not affect OST operation and the contractor must decide on the steps to be taken in the

following. In the case of anomalies affecting operation through the system, the contractor must

intervene immediately to analyze the damaged module and restore it to functional condition.

Abnormalities, in addition to periodic checks, can be evidenced by OST sh.a. specialists, who

must notify the contractor.

NECESSARY SOFTWARE SERVICES

LEVEL

Periodic checks of the condition of functional modules and

reporting on this condition:

Capacity Auction Module

Scheduling Module

Energy Calculation Module at the Border
Auxiliary Services Module

Balancing Mechanism Module

Recovery of software failures and its return to normal working
condition

3 Executive summary

This document is for the Damas OST Maintenance and support. The service also includes the

repair of any defects that may occur during the operation of this system by OST sh.a. or third
parties who use this system. The main responsibility of the Maintenance and Support Team
(M&S - Maintenance and Support) is to keep the system in operational conditions and up to

date. Also, M&S can provide small enhancements to the System (by agreement).

The support will be provided under the following scheme:
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Request for help

Known solution,
er immediate response

(=
@

>>:‘L)O

Resolution

Resolution

Unicorn Helpdesk

B

First Line Support

SLS team

1B

Second Line Support

External support

&>~

Third Line Support

Unknown solution

Incident related to
platform
components
(database,
application server...)

Maintenance and Support Model

The 1St Level Support (helpdesk, ensuring direct contact with the System end users)
It receives inputs from users, track all inputs in Problem management system.

All received inputs received by 1st line support are handed over to the 2nd Level Support - this is
the major part of the M&S service from the supplier point of view. 2nd level support is usually
provided by Operator under several modes including the Hotline service (2 nd level support has
several goals — it prevents the occurrence of the issues (Preventive Maintenance), resol ves
Incidents (Incident Management) and Problems (Problem Management), and hands over issues
to the 3rd Level Support in case the issues resolution requires the in-depth knowledge of used
SW products. 2nd Level Support also provides SPOC for TSO and is responsible for overall
alignment of all services provided.

. The 37d Level Support solves incidents related to the used third-party components

Support Issues Handling
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All identified issues should be reported by phone, email or by creating an entry in JIRA. If
the issue is not reported directly to JIRA, our M&S team will record the issue by themselves.

We differentiate the following basic issue types: Incidents / Problems / Service Requests /
Change Requests. For each issue type, a specific process is defined. The basic workflows
for each type of issue include the following phases: Issue monitoring & review / Issue
identification / Issue analysis / Issue evaluation / Action implementation.

Incident Management

The goal of the Incident Management process is to restore standard service operation as
quickly as possible and minimize the adverse impact of the incident on business operations,
without necessarily identifying or resolving the underlying cause of the incidents.

An Incident is defined as an unplanned interruption of normal operation (deviation from
expected service levels). Incident Management is the process for dealing with all incidents,
including failures reported by users, by technical staff or automatically detected and reported
by monitoring tools. Least but not last, Incident Management ensures continuous status or
progress reporting promptly escalation procedure execution and if necessary, evaluation of

incident reports. Incident management is ensured by 2nd Jine support under the responsibility
of TSO.

Problem Management

The goal of Problem Management Process is to identify and accordingly to resolve the root
causes of incidents and thus reduce the number of incidents in the future. The problem
management process minimizes the number and severity of incidents and problems, and it
documents the problem to become available for the support as “Known error”. The proactive
approach identifies and resolves problems before incidents occur.

= &
Basic rule o(,\e & @/O

of problem solving et

77—,

8%,
Problem Problem Qfo’@;
Reporting Solving %, %
2 System

@/0 solution
e

Temporary Substitute Complete
Problem Solution Problem Solution

Complete
Problem Solution

Allows tem porarily decreasing the problem
category so the user can continue to work

Problem management

The term “problem” refers to the unknown underlying cause of one or more incidents.
“Known error” is a problem that is successfully diagnosed and for which either a work-around
or a permanent resolution has been identified. Resulting changes can be an input for Change
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& Release Management. Problem management will be ensured by 2" level support under the
responsibility of Operator.

Knowledge Management

We do cover the knowledge management typically as part of the problem management to reduce cases when
users try to solve the same problem in isolation. The knowledge base is administrated in our online portal
and can be accessible for TSO if requested.

Request Management

Within the service requests, Operator will handle everything that is mutually agreed and
accepted. That usually means:

. User Support: A request for user support, information, consultancy or
additional documentation.

. Standard Service: predefined procedure (may be part of service catalogue), to be
executed by support team without any additional approval. A standard service/change is a
pre-authorized action that is low risk, relatively common and follows a procedure or work
instruction.

Change & Release Management

All changes will be registered and handled regardless of their type in the JIRA ticketing
system. It provides simply a consolidated information about the nature of each change and
the impact assessment of the change, including an indication of all affected
(maintenance/project) versions, components, and 3rd party systems. Moreover, it provides the
possibility to easily manage workflow and categorize target versions. All relevant information
is recorded and traceable anytime. For complex changes, it provides the entire overview of the
impacted systems or components including environments. This is a proven collaboration
approach, which can be easily adjusted and tailored, based on project requirements. It
supports the logical change request decision process using automated workflows and via
transparent assignment of physical persons into project roles. All activities of users are
tracked in the audit log with historical evidence. It also supports project team collaboration
and communication while sending notification about important events related to respective

change. Change management will be ensured by 2nd Jine support under the responsibility
of Operator.

Reporting

Regular service meetings and reports are usually carried out during the project. Regular
service meetings and reports could be provided. The Status Assessment is usually established
in the form of a conference call or teleconference.
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As all incidents and problems are tracked in JIRA, the TSO can monitor the progress of
problem- solving also in the "real time". This is the case also for monitoring, which
continuously reports the status of the system.

The SLA parameters are monitored throughout the entire life-cycle of the service, and their
fulfilment is assessed on a regular monthly basis. The TSO receives the Maintenance Service
Report based on which he can assess the quality and level of the services provided. The
Service Report is one of the key outputs of the support service. For the TSO, it serves as proof
of the quality of the provided support.

> * Assessment of SLA fulfillment
= Statistics of solved problems
= List of solved change requesls
» Operational statistics

Service
Report

Service Report Basics

Structure of the Report has been built using our standard template and reviewed / adjusted to
TSO requirements before the system is going live. It primarily contains the assessment of
the SLA parameters and documents in detail the activities performed within the service
during the previous period:

« Regular assessment of service execution, it provides all insights related to the
service as a whole and each component of the service.

« SLA fulfilment and breaches including response and resolution times.
« Several tickets per category, including top categories.

» Major incidents and problems.

e List of improvements.

« Risk list and mitigation actions.

= Continual service improvement and service trends review.
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3.1 Development and improvement of the DAMAS Platform

3.1.1 Reconceptualization of the Transparency Module.

The Transparency Platform aims to publish basic data that determines the current state of the
system. This platform was established based on Regulation No. 543/2013 of 14 June 2013 on the
sending and publishing of data in the energy market. Through this regulation, each OST part of

the European network of OSTs must send and publish data on the Load, Generation,

Transmission, Balancing, System Operator, etc. The publication of data on this platform requires

the fulfillment of two main conditions:

» Adherence to the format and scheme of data organization

» Adherence to the architecture and protocol on which this platform operates.

The current situation

The transparency module is implemented in the DAMAS system through the ETP Connector

component. This module receives data that needs to be published by the DAMAS system and

other OST systems, transforms it into the required XML format, and sends it through the ECP

protocol to the transparency platform.

The general conceptual scheme of communication is as follows:

B

Damas

5.2

Damas
Business module

Damas business modules collects data
and sent to ETP Connector once ready.

ETP connector collects data from various sources. Data
are sent once ready

=

v

ETP Business
Module

2.2

ETP module
(ETP connector)

2.2

ECP
(MADES)

B

OST systems

T
o2

SCADA/EMS

2.2

Metering System

External systems are providing data to ETP Connector.
Data are sent to ETP once ready.

|

ETP platform publishes the reported
data.

|

[ ENTSO-E

Transparency platform
(ETP platform)

L

o

&

OST personnel
(Manually)

Some of the reports (l.e.: in .pdf
format) are provided manually by
OST personnel and directly to the
ETP platform.

At the application level this function is not provided through a special platform module. The

preparation of a report and its submission is carried out through several processes in the
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Administration Console / Process Schedule. Each process on this interface is responsible for
creating a report according to the required format and sending it to the Transparency Platform.
Different processes appear as the output of the application of different filters in this interface.
The system does not offer a dedicated interface that contains all the processes responsible for

creating and sending reports to the Transparency platform.

Developments required

The purpose of this submodule:

» Provide a more well-organized, easily understandable and identifiable way of presenting
in case of sending the wrong values towards the transparency platform.

» Provide the possibility of manual data dumping in case of failure of automatic processes.
So always provide a manual ‘backup’ mode and ensure consistent and accurate sending of

data to the transparency platform.
Improvements should be made to two levels in this module:

> Representation level
» Functional level

The improvements required by each level are given as follows:

Functional Level

» The platform should provide the ability to retrieve data from several sources. Data
can be obtained:

o From automatic processes but also have the possibility of manual
replanning / restart by the user with the rights of the Data Provider for the
transparency platform

o From the user by dropping the data manually in tabular form (Submodule
Reports)

o Manually upgrade file xml (Manual)
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» Each report must be configured according to the corresponding XDS scheme
provided by ENTSO-E and configuration matrix.

» Installing the ECP v4 Communication Protocol (Energy Communication Protocol)

which according to ENTSOE standards and rules should be used to send data to the

transparency platform.
» Communicate the DAMAS system with other systems such as the SCADA system
or the measurement system to obtain data that cannot be provided by the DAMAS

system processes themselves. These systems serve as a source of information for

the popularization of transparency reports.
» The platform should identify and differentiate the case when we have not entered

data and the case when this data is in the quantitative value 0. So the difference

should be realized at the system level of the following values:
o Qualitative zero (lack of value delivery) - N / A (not available)

o Quantitative zero - when we have a value of 0 of a given data

» The module must accept several versions of a report in the case of its redirect

» Validation of the report where the dark is identified at the level

o  syntax
o  Scheme xsd
o  Logical as time resolution
» The test platform should be configured as an Endpoint which should send data to

the Transparency test platform.
» Access to the ETP connector module / component (server tomact with service)
» Creating a new mask / role - Transparency Data Provider which should be created

to have access to this module only.

Representation level

» Provide a user-friendly interface

» Well organized and easily understood
121
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» The data is easily accessible

The menu responsible for the Transparency Platform which will be added to the DAMAS system

must have the following presentation:

CONTINOUS

INTRADAY TP Reports

ENTSO-E TRANSPARECY
PLATFORM

CROSS-BORDER

Manual File Upload

Data Flow

o

All the above-mentioned improvements organized in two levels will be achieved by applying the

organism specifications of this module as follows:

The Transparency module should be configured as a separate module on the DAMAS platform,
which should be accessed via the menu which appears on the main system interface. This module
should consist of 3 submodules or 3 interfaces in the system which represent basic functionalities
on generating, controlling and sending these reports to the transparency platform. These 4

submodules are:

4. Reports
5. Manual File Upload
6. Flame Date

This document also specifies how the functional processes that are responsible for sending
reports to the transparency platform will be organized and executed. This technical description
should be applied in point 2.2.7 Implementing the Dashboard on the control of technical

specification processes.
Below you will find the characteristics of each submodule.

Reports
This interface must contain all the reports that go towards the transparency platform organized in
the category. The categories are as follows:

» loads
» generation
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broadcasting

balancing

repairs

Congestion management

System Operations (Agreements)

YV V V

Y

Reports organized by category should be displayed in tabular form where it is possible to read
data that is being sent to the transparency platform. The tabular presentation of these reports
should have as columns all the relevant properties / characteristics of each report. While the lines
must coincide with the relevant, required time resolution of each report.

This interface should have the time filtering option based on time. The time filter must ensure
that it matches the time resolution of the report.

For example: If we have the report "Total Load Forecast - Month Ahead" then a calendar will
appear which filters by months and if we have a ratio with weekly resolution (Total Load
Forecast - Week Ahead ") a weekly calendar will be required.

This option enables timely navigation of reports sent to the transparency platform and also serves
as an archive for storing this data.

Other options that this interface should offer is the possibility of editing data which goes towards
the transparency platform. This is an option that enables manual data dumping in case of failure
for various reasons of the automatic responsible processes of the system. This is a key interface
option as it offers a functional module upgrade.

Manual File Upload

This submodule should provide the user with the role of “Transparency Data Provider” the
possibility of upgrading xml files and sending them to the transparency platform.

After sending this interface must bring a confirmation of sending the files.

Data Flow

99

The Data Flame interface should provide users with the right to “Transparency Data Provider
and “Administrator” a general monitoring view of all .xml reports which are sent to the
Transparency Platform. Each .xml message that is sent to the transparency platform will be
presented in a row in the tabular presentation of this interface. The attributes of each row
(message .xml) will be as follows:

»  Transfer ID
»  Date and time of delivery according to UTC format
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>  Data source (Can get this value: Process or Manual file (

»  Name of the report which should be named based on the regulation of

sending data to the transparency platform

»  Status:
= Received
= Processed
» Rejected

»  File name (clickable and download in response to the click event)
»  ACK (be clickable and download as a response to the click event)

In the case when in the Status column we have the value "Rejected" to be the possibility of

representing the reason for the refusal of the file. This option must be provided via a button that
leads to a log interface. The Data Flow logs interface must contain all the necessary information

regarding the creation, processing and sending of reports. This module must detect the error
which may be at the level:

»  syntax
»  Level structure xsd
»  Logical - failure to respect time resolution

This interface is needed by the user as it offers the possibility of tracking and detecting or
identifying the link which prevents the sending of reports to the transparency platform.

* This interface should be similar to the existing Data Transfer Overvie interface located unde

r

the Administration Console module. Unlike this existing interface it must display a general view

of the sending status, as specified above and only of the transparency reports.

Functional process panel (process schedule)

This submodule will not be a separate submodule of the Transparency module but this concept

should be applied to point 2.2.7, Implementing the Dashboard on controlling the processes of
technical specifications. The processes, which are responsible for preparing and submitting
reports to the transparency platform, should be organized according to time categories and
resolution. Therefore, in this interface it should be possible to filter the process tab based on:

Category: Upload, Generating, Transmission, Balancing, Remontet, Congestion Management.
Time resolution: daily, weekly, monthly and annual

Each process must have the following characteristics:

Display the time when it is planned to run automatically

Provide the possibility of re-execution / replanning of the process, if this process is not
successfully executed at the scheduled time or if there has been any failure of the processes
logically related to this process.
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Provide an option that sends you to an interface that presents all the details of the process.
Specifically, all the lobes of the execution of the process must be presented, which are very
necessary in case of failure of the execution of a process.

Also, in the case when the generation of a report has as a condition the successful execution of
another process (so we depend on processes) the status of the execution of this process must be
indicated. This option serves to locate and identify the problem in the event of data failure.

Example: Representing the “Submit Scheduled Commercial Exchanges to ETP” process

Execution of this process should appear in 2 process schemes:

1.Daily Process for Border Scheme (Daily Processes for Every Border)

m Open Entering of Daily Cross-
border Schedules

= All complete

Plan: 23.02.2020 10:37 (CET) B
r Schedules

B All complete

Plan: 23.02.2020 14:00 (CET) B

"’, Submit Total Capacity

Mominated to ETP
= All complete
Plan: 23.02.2020 14:05 (CET) B

"’- Submit Scheduled Commercial
) Exchanges to ETP

= All complete
Plan: 23.02.2020 14:05 {(CET) B

2.ETP processes
It will also appear in the Console Console sub-category / Process Programs / ETP Process
Program.
In this interface, only the last process "Delivered planned trade exchanges in ETP" will be
displayed and after clicking on the Detail option of this process, the state of the previous process
will be displayed.
This requirement is necessary as it provides an easily more user-friendly and organized user

interface with the role of "Transparency Data Provider". This type of user by entering only the
ETP process schedule can understand and identify the error in case of data failure towards
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transparency. In this case it is not necessary for this type of user to have access or control in the
scheme presented in point 1 -> Daily border processes.

t”, Submit Scheduled Commerdal

Exchanges to ETP
[ All complete
Plan: 23.02.2020 14:05 (CET) B

I. Implementation of a DAMAS Data Reporting Interface

Based on the operation of the functionalities offered by the DAMAS system, one of the most
necessary needs is the reporting of the data of the realized processes. Currently in the DAMAS
system there is no separate module or interface that supports this function. In the interfaces of
different modules there is the possibility of extracting some reports defined / configured by the
system itself in two formats: CSV (excel) and PDF. These predefined ratios do not represent all
process data and cannot be modified.

For the above, it is necessary to implement a reporting interface that will have as its objective the
collection, formatting and selection of data for various reports, analyzes and publications. This
component should provide structured data in order to support various analysis and reporting
requirements. Reports that will be displayed on this interface should reflect data from each
DAMAS system application module.

The DAMAS Data Reporting Interface should be a dedicated interface for creating and
generating various reports. All reports extracted from this interface must include data from all
application modules of the DAMAS system. This interface should follow a functional
organization that will support the following:

» Generating and extracting system predefined reports

Extracting / downloading reports in several formats: excel and pdf

Obtaining data from all modules of the DAMAS system

Using a tool (tool) that will support the creation of template reports that will be
configurable by the user himself

Provide the ability to execute various queries in the database that have only readonly
access.

» Automation of reports - scheduling the time of their generation

» Support a standard, consistent and integrated way of data

» Provide tools for extracting, converting and uploading data

YV V V

A\

Functional organization of the interface on DAMAS system data reporting

This interface is required to be organized at the functional levels presented below, but without
being limited to:
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» Generating predetermined ratios
> Interface for creating templates of reports
» Generating reports that can be configured according to different filters.

This function should support the creation of predefined reports which present the basic data from
each functional module of the system. Reports generated by this function should include the
following data:

Y

Auction process data

Bilateral contract data
Commercial subject data
Scheduling process data

Balancing process data

Settlement process and billing data
> Interconnector block data

YVVV VY

All of these reports must be extractable in two formats:

»  CSV (excel)
> PDF

Users should be given the opportunity to generate these reports according to the desired time
resolution and by applying different filters which can be based on the selection of the boundary
or category of the report.

Tool for creating report templates

The interface should enable the use of a tool (tool) to create reports that are configurable
according to the user's needs.

The interface should enable the configuration and generation of some template reports. This
master report will be configurable giving the user the right to apply filters and various
configuration options. In this way the user can generate reports based on his needs. These
template reports will be configured by the user defining the columns that represent data from
different modules. Then where the ratio will be populated with data which will be called by the
user by means of different query. The amount of data that a template report will populate will
depend on the application of different conditions, such as the time condition.

Users will be offered the opportunity to access the system database by applying various queries
(commands based on data) which have only read access to data. So with these commands (query)
the user will not modify, edit or delete data.

The commands applied to the database will be of the type: Select

Selection from several tables that are related to each other should also be provided and this data
should be grouped according to the time conditions or the property (column) preferred by the
user.
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The basic features of a template report will be as follows:

Characteristics / Features  Type

ID_Template Report Al (Auto Increment) Primary Key
Report Name text

Description  text

my Date & Time

O O O O O

Actions allowed on these reports:

» Configuration and generation

> editing

> wiping

» Maintaining

» Scheduling reports - the generation of these reports can be automated by scheduling the

time of their generation. So determine the time when the execution period of this bowl
will be generated.

2.2.3  Synchronize the Production Platform with the Test one

The DAMAS system, as can be clearly identified in the scheme of organization of this system in
paragraph 2.1.1 (Hardware of the DAMAS Platform) is composed of two separate operating
environments:

» Operating environment TEST
» Operating environment PRODUCTION

Any change / expansion of DAMAS platform participants, any new functionality additions or
modifications to an existing functionality must first be implemented in the test environment.
After successful testing in this environment, DAMAS administrators perform all configurations
in the Production environment. Given the role of the Test environment, we cannot have any user
/ market participants or function more in the Production environment than in that test.

In order to have a better control of the actions performed in the operating environments of the
DAMAS system (Test and Production), through this project it is required:

» Synchronize all Producton system data with that Test. From the verifications performed,
it results that in the Production system there are more records in the registers than in that
Test. This non-synchronization hinders the development of the necessary tests for a new
change in market function / participant.

» Automatic control over the synchronization of the two environments (Test and
Production) periodically (every one month) and the generation of a report where all the
differences between the two environments are identified. This report will be reviewed by
the DAMAS system administration group and the necessary measures will be taken.
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I. The Organization of the Balancing Module in accordance with the rules

The Balancing Market Module supports the purchase of Balancing Energy on the Balancing
Market (BM) by the Transmission System Operator (TSO), in order to ensure the flexibility and
stability of the National Energy System (NES) and commercially solve the NES Network
Constraints.

The Balancing Module should be organized in such a way as to enable full automation of the
balancing services according to the rules attached to this specification document, as well as to
perform the integration of this module with the SCADA system of OST sh.a. In this regard,
based on the rules of the Balancing Market, the Contractor must design a detailed technical
project on the necessary implementations. The technical project in question must be approved by
OST sh.a. Below is a description of the Balance Market as well as the data to be integrated with
the SCADA system.

e Balancing Market Description
On the BM is traded the Balancing Energy related to:
a) Secondary Regulation
b) Fast Tertiary Regulation and
c) Slow Tertiary Regulation.

BM is a monopsony (TSO as single buyer) and obligatory market. The Licensed Parties
operating Dispatchable Units and/or having Dispatchable Loads are obliged (once licensed) to
become BM Participants.

Bussines Processes

The Balancing Market Module solves the following processes:
= Processing Offers which ensures offers submitting, validation and final verification
= Concluding transactions which consist mainly of:

o Evaluation of the Offers and Balancing Energy needs by finding of economic
optimum

o Processing of Dispatch orders and Transactions
o Preliminary calculations of used Balancing Energy for Transaction Confirmations
The picture below depicts the Balancing Market Module processes flow.
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1.1 Energy Nominations Process

1.1.1 Nomination process
Input information: Cross-zonal trades, e.g. for each ISP of the day of transaction

Supplier: BRPs
b.
Vii. Nominating BRP
viii. Contract number of the allocated cross-zonal capacity rights
IX. Foreign bidding zone
X. Nominated BRP (i.e. foreign BRP, must have BRP recognition from foreign TSO)
Xi. The volume of nominated capacity rights for the transaction concerned
Xil. The direction of the nomination
d. Intra-zonal trades, e.g. for each ISP of the trade on the day of transaction
V. Nominating BRP (any BRP with trade or full recognition)
Vi. Nominated BRP (any BRP with trade or full recognition)
Vil. Energy transferred
Direction of energy transfer
130
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iv.
V.

Vi.

Nominating BRP (full recognition only)

Day of nomination

For each Connection Point and ISP

iii.1 ISP

iii.2 EIC of connection point

111.3 Nominated grid exchange volume

iv.1 Direction of nominated grid exchange volume

2.1.1.2 Process: (note: all timings are local Albanian time)
f.

BRPs who own long-term transmission rights submit the transactions they want to do making
use of those rights no later than 9h00 before the day of transactions. This shall be done
through a standard electronic message.

In case a BRP misses a long term capacity nomination deadline, TSO shall not acknowledge
any cross-zonal nominations that make use of these capacity rights

The TSO informs the market on acknowledged cross-border nominations of long term
allocated capacity rights and the remaining cross-border capacity available for day ahead
market coupling no later than xxh00 ( TSO to fill in, usually at least 1 hour ahead of day-
ahead market gate opening)

All long term and day ahead cross-border nominations and all intra-zonal nominations
resulting from the day-ahead market shall be submitted before 14.00 on the day before the
day of transaction

Approval requirements of energy nominations by a BRP:

The TSO can withhold approval of a nomination if they are internally not consistent or
externally not consistent

i.1. Internal consistent means:

i.1.1. For a BRP with full recognition:

Per imbalance settlement period the nominated grid take-offs plus the nominated sales to
other BRPs plus the nominated exports are in balance with the nominated grid in-feeds, the
nominated purchases from other BRPs and the nominated imports

I.1.2. For a BRP with trade recognition:

Per imbalance settlement period the nominated sales to other BRPs plus the nominated
exports are in balance with the nominated purchases from other BRPs and the nominated
imports

i.2. External consistent means:
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All information on a transaction is consistent with any information on the same transaction
from relevant other BRPs.

For cross-zonal transaction this means that the TSO will have to check with the foreign TSO
concerned the external consistency: BRPs on both sides must have nominated the same
amount to the other BRP but in a different direction.

In case of conflicts in external consistencies of transactions between two BRPs, the smallest
nominated volume of trade will be applied and the BRPs informed accordingly.

In case of external inconsistencies concerning transactions with the PX BRP, the PX
nominations will prevail. The BRPs concerned will be informed accordingly so that they can
adjust their grid exchange nominations to be in balance with the adjusted trade nominations
(if needed).

iv. In case of non-approval the TSO informs the BRPs concerned and the BRPs concerned
submit improved nominations as soon as possible, which again require approval by the
TSO

h. Approved nominations enter into force on 0h00 of the day concerned
i. Changes in nominations:
\2 Changes can be submitted until 10h00 after the day of transaction (D+1, 10h00)

V. In case of changes, the whole nomination for the day concerned must be re-send. If
approved, the new nomination replaces the old one. The new nomination cannot be
partially approved

Vi. Changes must be approved by the TSO if (note: this means they can be rejected
otherwise):

iii.1. It concerns intra-zonal transactions and the changes submitted by all BRPs involved
are consistent

iii.2. It concerns cross-zonal transactions and the changes submitted are confirmed by the
TSO on the other side of the border or by the concerned capacity platform that
operates on behalf of that TSO and the changes are submitted no later than one clock
hour before the hour of transaction

1.1.2 Output:
c. Approved cross-zonal and intra-zonal nominations of all BRPs

d. Nominated net position per ISP per BRP (for imbalance settlement purposes), sum of

approved
V. - Nominations of grid extractions on each connection point of the BRP
Vi, + Nominations of grid infeeds on each connection point of the BRP
vii. — cross-zonal export nominations on all zone borders
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viii.  + cross-zonal import nominations on all zone borders
2.1.1.4 Clients:
a. BRPs

Nomination gate closures

2.1.2.1 9h00 D-1: Cross-zonal nominations of long term capacity rights
2.1.2.2 14h00 D-1: Intra-zonal and cross-border nominations

2.1.2.3 H-1: Changes in cross-zonal nominations (e.g. intraday)

2.1.2.4 D+1, 10h00: Intra-zonal nominations

Communication process — actors and messages

2.1.3.1 Actors are the BRPs and the TSO.

From the forgoing description, required communication messages can be derived and developed
into a business process sequence diagram as an aid for the gap analysis with the DAMAS system
to be performed by the TSO. The business process sequence diagram, if needed, shall also be
developed by the TSO.

2.1.3.2 Non-exhaustive list of messages consists of:
f. Initial nomination submission message
g. Nomination re-submission message (e.g. after rejection or communication error)
h. Nomination change message
i.  Nomination approval message

J.  Nomination rejection message

1.1.3 Ex-ante nominations

2.1.4.1 Initial nominations for cross-zonal transactions using allocated long term capacity rights
and nominations for intra-zonal transactions and cross-zonal transactions resulting from the day
ahead market (coupling) must be submitted on D-1 before 14h00.

2.1.4.2 Incremental nominations are described as change in nominations above. Incremental
nominations for cross-zonal transactions may be submitted up to one hour before the hour of the
transaction.

1.1.4 Ex-post nominations

2.1.5.1 Only intra-zonal nominations shall be accepted ex-post. Final gate closure time for intra-
zonal nominations is D+1, 10h00.
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1.1.5 Fall-back

2.1.6.1 In case the electronic messaging system via a central postbox does not function or the
BRP has temporarily no access to the system, an emergency procedure may allow BRPs to
submit the nominations/re-nominations by way of regular e-mail subject to format requirements
to be specified by the TSO.

AVAILABILITY AND DELIVERY COMMITMENT PROCESS

The TSO is responsible for the procurement of balancing capacity in the availability commitment
auctions and of the option for activating balancing energy delivery in the delivery commitment
auction.

=

Balancing Market

- O

Daily Offers Daily Offers
Overview Form
—O
Graph

Standing Offers
Overview

© OO0

Standing Offer
Form

Start-up Variant Selection Result

Schedule Graph
o @ —=O—O
Merit Order Merit Order: Merit Order
Balancing RS/RTR/RTL/SD/RC Graph
Market \—’
Administrator O :‘O

Merit Orders Entity Operation
Overview Graph
—-@
Dispatch Orders Dispatch Order
Overview Form
Base Points Balancing Pending
Overview Regulated Price Confirmations

The commitment of resources to maintain the grid frequency at an acceptable level is organised
across the four balancing products presented in this section. The BSP is the operator of the
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technical units providing any one of these three frequency control services. A short overview of
the main relevant information regarding each product is presented in the table below:

Product |Dimensioning |Indiciative |Capacity Contracting Capacity Balancing energy
volume Contracting |Period Pricing pricing
required

FCR Yes annual 1 year Pay as bid | None,provided
energy will be
settled as
imbalance

aFRR Yes weekly 1 week Pay as bid | Pay as cleared
(aFRR+mFRR)

mFRR Yes weekly 1 week Pay as bid | Pay as cleared
(aFRR+mFRR)

Emergency | Yes annual 1 year Pay as bid | Pay as bid

reserves

their primary controllers accordingly

» ACTIVATION PROCESS
FCR

FCR is continuously activated, reacting on the observed deviations of the measured frequency
with the target frequency. The standard frequency level is 50Hz but the target frequency can
deviate slightly from that to correct for aggregated frequency deviations over time so called
frequency time deviation). The target frequency for Continental Europe is set by Swissgrid. The
TSO needs to inform FCR BSPs about any change of the target frequency so that they can set

After primary reaction, which is a joint action by all FCRs in the entire synchronous system, the
frequency needs to be brought back to the target level.

aFRR

As a next step in the frequency control, the LFC control block causing the frequency deviation
must restore its net position (=sum of import flows minus export flows, corrected for the primary
response) to the scheduled net position (=sum of scheduled imports minus sum of scheduled
exports). The balance between the two is called the system balance. This balance must be
restored within TTRF (Time to Restore Frequency) which is set to 15 minutes in the CE
synchronous system. This can only be done through a centrally coordinated process by the TSO:
automatic activation of aFRR through the LFC system in combination with manual activation of
MFRR by electronic messaging.

The TSO shall seek to minimize the total activation costs to restore the system balance. It has
therefore the following decisions to make:
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c. How much of the offered FRR bids shall be given to the LFC system for automatic
activation?

d. What shall be the triggers to add more aFRR to the LFC or to activate mFRR instead?

The concrete procedure is defined as follows:

b. Nomination process, giving the cheapest firm aFRR bids at least up to the required
volume to the LFC for selection and activation. This nomination is done for every ISP
right after bidding gate closure. The BSPs involved are informed that their bids are
nominated for the LFC. Shall at some point in time almost all nominated bids be selected
and activated and it is expected that the imbalance will pertain, there are two options
from which the operator must chose the optimal one, considering activated volume,
expected duration of imbalance, required control quality and resulting costs:

iii. More aFRR bids are nominated and thus added to the LFC or

iv. ~ mFRR bids are activated (in bid price merit order) in order to replace activated
aFRR

As a guiding principle, ii shall be preferred above i if the mFRR bids are cheaper and it is likely
that the severity of the imbalance will remain for the current and the next ISP.

c. Selection process, this is an automatic algorithm within the LFC that selects from the
nominated bids as many bids in price merit order as needed to be activated in parallel in
order to reach the required response. This process works in two directions: more bids are
selected if more response is needed, less bids are selected if less response is needed.

d. Activation process:
iv.  All selected bids are activated in parallel (pro-rata)

v. Bids that are activated by the LFC in one ISP but are no longer available or
selected for the next ISP are regulated to zero respecting the regulating speed that
was specified. Although this does create activated balancing energy for that bid in
the next ISP, such bids shall not affect the activation price in the next ISP

vi. The amount of aFRR energy demanded in every LFC cycle is constantly
monitored by the national LFC, and this information is recorded per bid and per
five minutes for settlement purposes. Each BSP (or his acting BRP) is also
expected to keep a record of the power activated by the TSO in order to facilitate
checks on the exchanged information.

For each ISP, a standard amount of offered aFRR is nominated in price merit order equal to the
dimensioning requirement. This is enough to regulate away the imbalance “noise”.
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In addition aFRR bids up to 100% of the dimensioning requirement volume for mFRR could
also be nominated, up to the point where nominated aFRR bids become more expensive than the
cheapest mFRR bid.

Selection criterion for selection of bids by LFC is the available regulation speed from selected
bids versus the required regulation speed as determined by the LFC. If this is higher, bids are
deselected in reverse price merit order. If this is lower, bids are selected in price merit order.

When bids in LFC are activated during a certain period of time that are more expensive than the
next available bid in the mFRR bid ladder, the mFRR bid shall be activated, if the risk of over-
activation is minimal to the judgement of the system operator.

See nomination process specifications in the Specification of Operational Rules.

MFRR/RR with activation time < 30 min.

mMFRR bids are used for large-scale and/or expected long-lasting imbalance. TSO initially
detects large loss of production or load from the step wise increase of the imbalance comparable
with the size of the outage. The TSO possibly also receives information from the involved
market party with an estimate of the extent to which, and the time at which, the consequences of
the outage are expected to be solved by the market party itself. In parallel the imbalance will be
reduced automatically by the LFC with the available aFRR. If the remaining available aFRR falls
below a threshold, and the expectation is that it will remain longer than several ISPs, then mFRR
will be activated manually by the TSO until sufficient aFRR becomes available due to corrective
actions of market players. Also the activation price can be a reason to activate mFRR when it is
cheaper than longer activated aFRR. mFRR bids are activated for a minimum period of a full ISP
and always to the full bid size.

Emergency reserves

In case of contracted emergency reserves, these shall only be activated after submission of an
urgent market message that there is an increased risk of activation of emergency reserves unless
more upwards mFRR bids are provided. Such a message can already be broadcasted on the day
ahead after the day ahead gate closure for reserve bidding if not enough aFRR and mFRR bids
are available to cover the dimensioning requirements.

RR with activation time > 30 min.

Any bids for manually activated reserves with activation time larger than 30 minutes shall be
categorized as “bids for other purposes”. The TSO shall only activate these bids for reasons of
congestion and security management of the grid. This requires these bids also to have a geotag.

If these bids are activated, they shall receive for remuneration of activation costs the highest of
the bid price and the balancing energy price, but they shall not set the balancing energy price.
Thus they must be tagged as activated for other purposes. Any counter-activated bids to maintain
the balance shall not be tagged and can be settled like any other balancing bid (pay as cleared).
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> Bid Categories

All delivery commitment bids for aFRR, mFRR and RR belong to one of the following:

c. Balancing purposes:
iv.  Bids aFRR contracted;
v.  Bids aFRR not contracted;
vi. Bids mFRR/RR.
d. Other purposes (e.g. congestion management):
ii. BidsRR.

» Structure of a delivery commitment bid message

A BRP offering on behalf of a BSP, can send more than one delivery commitment bids in a
single bid message. A bid message has three layers:

d. The bid message
e. The bid (0..n per bid message)
f. Bid lines (92..100 per bid)

The bid message is composed by an (unlimited) number of bids. A bid message with number of
bids nil (0) indicates the BRP does not want to submit any delivery commitment bids.

Each new bid message sent overrules all previous bid messages.

The bid messages are exchanged in a standardised format. the TSO shall define and make this
standard available to all parties. The TSO shall publish a detailed description of this format.

The bid message is sent by the BRP to the central mailbox system of the TSO, and shall be
addressed to the contact person defined by theTSO.

Each delivery commitment bid aFRR/mFRR/RR is composed of bid lines, one for each ISP
(clock quarter of an hour). Any normal day counts 96 ISPs.

> Attributes of a bid message

Attributes of a bid message are presented in the following table:

Attribute Unit Description Permissible values

BSP N/A Identification of the BSP EIC code

BRP N/A Identification of the BRP whose | EIC code
imbalance will be adjusted on

138



o0S// Zhvillimi dhe mirémbajtja e sistemit DAMAS
activation
Request N/A If the message is submitted at TSO’s | TSO-issued request
request, the TSO-issued request | number
number must be included
Date of delivery | N/A The date for which the bids are valid | Date in the range: current
to current + 7 calendar
days
» Attributes of a delivery commitment bid
Attributes of a bid message are presented in the following table:
Attribute Unit Description Permissible values
Agreement N/A Identification of the agreement | TSO-issued contract
between the BSP and the TSO number comprising 10
alphanumerical
characters
Reference N/A Bidder-issued unique identification | bidder’s choice
of the bid as part of the message
Object? N/A An object enables a bidder to | bidder’s choice
couple two bids. From an Object
only one bid can be activated at the
same time
Activation time | ISP Minimum ISP interval relative to | Integer value in the O to
current for which Bid is available to | 672 range (7 days)
be activated by TSO; dlstlngms.hes aFRR (contracted/not
aFRR, mFRR/RR for balancing, contracted):  Activation
MFRR/RR for other purposes Time = 0:
mFRR Balancing:

Activation Time = 1;

RR

for  balancing:
Activation time = 2, 3, 4;
RR for other purposes:

Activation Time > 5
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Attribute Unit Description Permissible values
Activation ISP Minimum number of consecutive | Integer value 1 or in the
Duration ISP's for admissible activation by | range 0 to 672 (7 days)

the TSO aFRR (contracted/not

contracted), mMFRR/RR

for Balancing: Activation

Duration = 1;
RR for Other purposes:
Activation duration > 4
Volume MW Bidsize: Upward: Integer in range
+ upward 410 200;
- downward Downward: Integer in
range -4 to - 200
Regulation rate® | % per | Regulation rate, as percentage of | One decimal place, value
minute of | attribute “Volume” per minute in the range 7.0 to 100.0
bid  size
(attribute
“Volume”
EIC code

)
N/A A connection, or set of connections,
within the Albanian high-voltage
grid, from which BSP will dispatch
on activation. This connection or
set of connections belongs to one

owner or administrator.
An aFRR object couples two bids of opposite sign (upward/downward); A mFRR/RR
object for other purposes couples two bids with similar bid size and activation time, but

Location/Grid
object

1)
with different activation duration and price.

» Attributes of a delivery commitment bid line
Each ISP on the date of delivery for which the bid is available must be specified.

> Note that this attribute could also be specified as Full Activation Time (FAT) in minutes, the regulation rate can
140
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Attribute Unit Description Permissible values

Availability ISP ISP number for | Unique Integer
which bid applies value in rangel 1 to
100, ascending

Bid price €/MWh Balancing energy | Two decimal places
bid price Value in the range
-10,000.00 to
+10,000.00

For bids for balancing purposes the bid price may vary per ISP; for bids for other purposes the
bid price must be constant. The symbol (sign) of the product of the bid size and the BSP
balancing energy activation price denotes the direction of the cash flow, with + indicating that
the TSO pays the BSP and -, that the BSP pays the TSO.If Volume = 0, the bid price does not
apply.

The symbol (sign) of the bid and the activation price derived from the bid prices of all activated
bids dictate the direction of the cash flow:

Activation price >0 Activation price <0
Upward balancing energy TSO pays BSP BSP pays TSO
Downward balancing energy | BSP pays TSO TSO pays BSP

> Bidding gate closures
v Before the day of delivery

The balancing energy bids for the day of delivery are required to reach the TSO by 14h00 daily
on the day prior to that of delivery. aFRR/mFRR/RR bid messages received by the TSO between
14h00 and the time of approval by the TSO that have not been provided with a valid Request
number will be ignored (on notification of the sender).

As soon as the time of approval by the TSO has passed, the aFRR/mFRR/RR bids for the day of

delivery can be revised. The procedure for the day of delivery comes into operation at 23h00 on
the day of preparation.

v During day of delivery
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On the day of delivery, the deadline for submitting revised aFRR/mFRR/RR bids always closes
one hour ahead of each ISP. After bidding gate closure for an ISP all bids for that ISP are
rejected except those that have a Request number issued by the TSO.

Example: It is 18h42 and a BSP decides to revise its bids for the current day. At this time the
BSP will be permitted to submit changes for the ISP from 19h45 to 20h00 and all further ISPs. In
the event of the BSP submitting changed bids for one or more ISPs before 19h45, its bid message
with all its bids will be rejected.

v" Results publication

The TSO shall publish a merged bid merit order for balancing purposes and for other purposes
separately in an anonymized form. This merged bid ladder can be requested at any time for the
next day and for any day before that. When showing, request date and time and the day of
delivery shall be displayed.

Publication of an anonymized merged bid merit order has the following advantages:
a. BSPs can use it to (re)-position their bids or to post new bids

b. To a lesser extent, BRPs can base their assessment of imbalance risk on this information
and act on the intraday market accordingly, however:

iii.  Bids are not firm until final gate closure

iv. It concerns a merged bid ladder of aFRR and mFRR bids while in practice aFRR
bids may occasionally get activated before mFRR bids, even if they are more
expensive (for technical reasons)

The anonymized merged bid merit order would show the balancing energy price at different
levels of activated volumes, e.g. at 50 MW, 100 MW, 200 MW, 400 MW and 100% of total
volume available in both directions (upward and downward).

v' Timings
This is a summary of the timings already provided above:
e. Gate opening for delivery commitment bidding: D-7, Oh00
f. Initial gate closure for delivery commitment bidding for all ISPs of day D: D-1, 14h00

g. Approval of initial bids by the TSO and re-opening of bidding gate for all ISPs of day D: D-
1, 15h00

h. Final gate closure for delivery commitment bids of ISP i (i=0-100) on day D: D, 1 hour
before start of ISP i.

Integration betwin Modules:
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Gy LEp

Internal AnS Tenders
Scheduling and Contracts

\ /

SR aEp—iEy

Cross-border Balancing Standing Data
Scheduling Market

'

2

Settlement

Integration with External Systems

In the framework of full automation of the balancing module it is necessary to integrate the
necessary data from the SCADA system into the DAMAS system as well as from the DAMAS
system to SCADA. In this regard, the contractor must process the data from the SCADA system
and send all the necessary data to activate the balancing services. In this regard, it is necessary to
exchange data:

Source Target A Data

DAMFT - For each border (UCTE and non-UCTE) Cross-border
balance and for each dispatch unit the last approved physical csv
program

Total PN - The final physical program after the last closing of the csv
gate for the acceptance of the Scheduling of Generation

Base Point - Recent changes of "Base Point" or adjusted groups CsVv

The resulting Secondary Balancing Energy - The Secondary csv
Energy Regulation is realized for each DU.

Delta Frequency - Average frequency per hour performed for DI of XML
the day before.

LA e

Balancing SCADA
Martket
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» DAMAS => SCADA

4. ATC —Available Transfer Capacity (for all borders)

5.
6.

Iterchange Schedule

Production Schedule per unit
a. Base Production Schedule
b. aFRR (amount + Merit order)
c. mMFRR (amount + Merit Order)

» SCADA =>DAMAS

1.
2.
3.

Open Loop ACE

Required aFRR

Regulation State (+2, +1, 0, -1, -2)

= no upwards nor downwards regulation requested: regulation state = 0

= only upwards regulation requested: regulation state = +1

= only downward regulation requested: regulation state = -1

= both up- and downward regulation requested but the balance delta has been
continuously non-decreasing: regulation state = +1

= both up- and doénéard regulation requested but the balance delta has been
continuously non-increasing: regulation state = -1

= both up- and downward regulation requested but the balance delta has neither
been continuously non-increasing nor continuously non-decreasing: regulation
state = 2

= both up- and downward regulation requested but the balance delta has been
continuously non-increasing and continuously non-decreasing: regulation state =
2

Communication will be realized through FTP and web service. The data will be
exchanged in XML format. The .xsd scheme will be made available by the
Contracting Authority. Procurement of the balancing reserve,

Identify real-time reserve availability from each BSP,

Identification of real-time balancing energy activation (in MW) and at 15 min
intervals (in MWh),

Calculation of imbalances of each BRP at intervals of 15 min (including the BSP
itself),

The corresponding settlement (invoice preparation) for each BRP and BSP, as well
as the net OST position for each interval.

» Energy Data Management:
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v Imbalance price calculation
BSP balancing energy prices are paid as pay as cleared. BSP is compensated by the market
price (clearing) which is equal to the price of the most expensive supply accepted (in case
of capacity offered) or activated (in case of energy offered). Consequently, the imbalance

price calculation is based on the OSB balancing energy prices. The imbalance price for
deficiencies is always higher or equal to the higher balancing energy price for upwords
regulation; the imbalance price for deficiencies is always lower or equal to the lower

balancing energy price for downwords regulation.

Definitions
Upwards regulation

Downwards regulation
Price for upwards balancing energy

Price for downward balancing energy
Incentive component
(open

Regulation state (of the system)
Balance delta: proxy for system imbalance to be published in real-time by the TSO

loop ACE)
Mid-price: definition of the balancing energy price in case of no regulation

v' Specification of regulation states (per ISP)
no upwards nor downwards regulation requested: regulation state = 0

only upwards regulation requested: regulation state = +1

only downward regulation requested: regulation state = -1
both up- and downward regulation requested but the balance delta has been continuously non-

decreasing: regulation state = +1
both up- and downward regulation requested but the balance delta has been continuously non-

increasing: regulation state = -1
both up- and downward regulation requested but the balance delta has neither been continuously

non-increasing nor continuously non-decreasing: regulation state = 2
both up- and downward regulation requested but the balance delta has been continuously non-

increasing and continuously non-decreasing: regulation state = 2
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v' Specification of imbalance price

1. Imbalance price in case of regulation state = -1 (system surplus)

a.

If the BRP imbalance implies extraction from the grid (BRP shortage), the imbalance
price is equal to the price for downward balancing energy plus the incentive
component. In this case the BRP pays to the TSO

If the BRP imbalance implies feed-in into the grid (BRP surplus), the imbalance price
is equal to the price for downward balancing energy minus the incentive component.
In this case the TSO pays to the BRP

2. Imbalance price in case of regulation state = +1 (system shortage)

a.

If the BRP imbalance implies extraction from the grid (BRP shortage), the imbalance
price is equal to the price for upward balancing energy plus the incentive component.
In this case the BRP pays to the TSO

If the BRP imbalance implies feed-in into the grid (BRP surplus), the imbalance price
is equal to the price for upward balancing energy minus the incentive component. In
this case the TSO pays to the BRP

3. Imbalance price in case of regulation state = 2 (dual system imbalance)

a.

If the BRP imbalance implies extraction from the grid (BRP shortage) and the mid-
price is higher than the price for upward balancing energy, the imbalance price is
equal to the mid-price plus the incentive component. In this case the BRP pays to the
TSO

If the BRP imbalance implies feed-in into the grid (BRP surplus) and the mid-price is
lower than the price for downward balancing energy, the imbalance price is equal to
the mid-price minus the incentive component. In this case the TSO pays to the BRP
If the BRP imbalance implies extraction from the grid (BRP shortage) and the mid-
price is not higher than the price for upward balancing energy, the imbalance price is
equal to the price for upward balancing energy plus the incentive component. In this
case the BRP pays to the TSO
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If the BRP imbalance implies feed-in into the grid (BRP surplus) and the mid-price is
not lower than the price for downward balancing energy, the imbalance price is equal

d.
to the price for downward balancing energy minus the incentive component. In this
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case the TSO pays to the BRP
4. Imbalance price in case of regulation state = 0 (no regulation)

If the BRP imbalance implies extraction from the grid (BRP shortage), the
imbalance price is equal to the mid-price plus the incentive component. In this case

a.
If the BRP imbalance implies feed-in into the grid (BRP surplus), the imbalance

the BRP pays to the TSO

b.

price is equal to the mid-price minus the incentive component. In this case the TSO

pays to the BRP
5. Incentive component

a. Initial value: €0/MWh, but it must be editable.

» To create the possibility of aggregation of nominations (as supplier and generator)
and BRP measurement values (Responsible balancing parties) that have
measurement points recorded in their separate account, which are engaged in a
balancing group, to enable the calculation of imbalances as a balancing group.

» To create the possibility of calculating the imbalance for unbalanced schedules for

BRP recognize as traders and to generate proforma.
6. Proform Generation: Settlement of Ancillary Services (SofANS):

The system generates monthly-based proforma for the network loss procurement tender.

Tenders conducted by OST are for different periods, so it would be better to generate
invoices for the procedure. Also, the tendering processes for the procurement of the

regulatory reserve will be developed on a weekly basis, in these conditions the system

must generate weekly, but also aggregated-based reforms.

7. Proform Generation: BRP Settlement Data Overview:

The system generates a daily-based Proforma / Settlement for each Responsible
Balancing Party (PPB) but a summary Proform is also required according to the period
selected by the operator / user to reflect the relevant data according to the selected period

as well as the opportunity to be extracted. in Excel (.xIs) format.

Namely:
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os //// TIRANE, DATE _/  /2019___

INVOICE NR.

oligations of the Company XX for the Imbalances of the period from: DD/MM/YYYY to: DD/MM/Y Y\

Period from: DD/MM/YYYY to: DD/MM/YYYY

=

DESCRIPTION AMOUNT in [MWh]
Production - MWh XX
Consumption - MWh XX
Nomination of Production - MWh XX
Nomination of Consumption - MWh XX
Positive Imbalance from Nomination - MWh XX
Negative Imbalance from Nomination - MWh XX
Total Imbalance from Nomination - MWh XX *(Pozitive: -Negative: )

NoaswuNnkZ

Summary | (Euro) To be paid by osT XX Euro
Summary Il (Euro) To be paid by PPB XX Euro
Summary | (Leké) To be paid by osT XX Leké* v
Summary Il (Leké&) To be paid by PPB XX Leké* Sett

OST Sh.a. COMPANY NAME

Proform Generation : Proform generation must be updated every time it is clicked, it is currently
developed in such a way that if it clicks once in generation it remains unchanged despite the fact
that it can only be generated for a fraction of the period.

As well as Settlement to be accessible and monitorable by BRP in real time.

o To create the possibility of calculating the imbalances of each BRP (Balancing
Responsible Parties) as well as the BSPs (Balancing Service Provider) at 15 minute intervals.

To create the possibility of linking the time limit with the guarantee of each BRP at the moment
when the deadline set by the operator has expired and the financial guarantee has not been
renewed in accordance with the applicable regulatory acts, the entity as a responsible balancing
party does not have rights like BRP so to pass to passive status.

o To create the possibility of generating proforma for the energy transmitted by each BRP
based on the measurement values if the BRP (Responsible Balancing Party) or the BRG
(Responsible Balancing Group) has metering points recorded in its own account.

o Generate a proforma for the amount of energy transmitted to each consumer or group of
consumers (virtual load) or the amount of energy transmitted consumed for the personal needs of
the generators (virtual load) and the price (transmission fee) which has the possibility of manual
editing.

o To create the possibility of presenting the Financial Balance - the net position of OST
sh.a. (Net Position = Receipts for OST sh.a. (from Negative Disbalances) - Expenses from OST
sh.a. (from Positive Balances)) for each time interval selected by the operator / user.

o To create the possibility of publishing data automatically on the website www.ost.al
respectively of:

o Weighted Average Price that has been applied for Disbalances according to the period
selected by the operator / user.
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Positive and Negative Time Disbalance Prices (in total for each MWh) according to the
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[ ]

period selected by the operator / user.
Total time and volume imbalance.

Monthly Financial Balance of OST sh.a.

[ ]
To create the possibility of preparing value reports as well as their graphical presentation

>
according to the information selected from the data required by the operator / user.
2.2.5 Automation of “Accounting” Module

The “Accounting” module is a functional and operational module on a daily basis. This module
Boundary TSOs read data from

is conceived in accordance with ENTSO-2 policy 2 and based on bilateral agreements with
border TSOs. Through “Accounting” process are realized:

Synchronization of measurement data.

measurement systems for the interconnection line (at the respective measurement

[ ]
points) and exchange these measurements between them.
Energy calculation based on exchanged measurements and reconciled coefficients

[ ]
in the bilateral agreement. In the following, calculated energy is exchanged
between border TSOs and confirmed by them.

e Confirmed border energy account report sent to Coordination Center (in our case

sent to Swissgrid)
To perform the above functions, the “Accounting” module in the DAMAS system is conceived

according to the following blocks:
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Schedube Dzily processes
View Accounting Daily Processes

Day (CET) 24.2.2020

Open Gate for Receiving ﬁj_ Close Gate for Receiving Check Availability of Metering
Metering Data Metering Data Data
& Al completz — Mone complets — Monie complets
Plan: 17.02.2020 03:00 (CET) B Plzn: 25.02.2020 13:00 (CET) 3] Plan: 25.02.2020 13:01 (CET) g
B 2] ]
' o Send SOMA to Control Area Create SOMA ' Check availability of SOMA
2N Operator 28 from Control Area Operator
D None complate None complete @D Mone complete
Plan: 25.02.2020 13:03 (CET) g Plan 25.02.2020 13:02 (CET) 3] Plan: 25.02.2020 13:15 (CET) g
2] 2] 2]
e
Open Madification for Metering nnmm .:‘.mdncxnnsumﬁle
Data
) None complets D Mone complets Monie complets
Plan: 25.02.2020 09:22 [CET) 8 Plzn: 25.02.2000 13:16 (CET) B F'lan 25,02.2020 13:17 [CET) B
2] 2] 2]
' Close Modification For Creata SOAM I o Check availability of S0AM
Metering Data 28 from Control Area Operator
)] None complete None complete D None complete
Plan: 25.02.2020 09:50 (CET) a nlan 35.02.2020 13:20 (CET) B Plan: 25.02.2020 13:35 (CET) B
B B B
I |
v vy
? Send SOAM to Control Area Match SOAM Send ACK on SOAM file
A8 Operator
o None complete g None complete None complete
Plan: 25.02.2020 13:21 [CET) 8 Plzn: 25.02.2020 13:36 (CET) B F'lan 25,02.2020 13:37 [CET) B
B 2] 2]

H Create SOVA

Mone complets
F'lan 25.02.2020 13:38 (CET) B
B
h
"' Send SOVA to Coordination
Centre
D Mone complets
Plzn: 25.02.2020 13:39 (CET) B
2]

Each of the functional blocks of this module is executed in the pre-programmed schedule.
Schedules are programmed based on bilateral agreements with each neighboring TSOs. Based on
these agreements, these schedules represent a deadline (maximum time limit for the realization
of each function). The “Accounting” process in 90% of cases is not closed on ‘deadline’ but is
closed earlier. For this it is necessary that in addition to the time condition of execution of each
of the functional blocks to determine other logical conditions too. So, the execution of each
block (within the deadline) will be performed as soon as all the necessary data for its execution
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are available. Execution of a functional block will be performed if the time condition is
completed OR if the logical condition is completed

1.1.6 Improving of “Process Schedules*

"Process Schedules"” presents all the functional blocks on the automation of each of the processes
that take place in DAMAS.
MESSAGES

_ ] Euges Feneli{05T Managers), 02.03.2020 09:

ADMINISTRATION -
120 and border ALBANIA_MOMNTENEGR
CONSOLE Process Schedules

zli{05T Managers), 02.03.2020 09:
SYSTEM TOOLS Request Running

3.2020 and border ALBANIA_MONTENE
Request Overview eli{0ST Managers), 02.03.2020 09:

Regarding this, it is necessary that for each functional block it can be re-executed at the request
of the user with the role of Administrator. Very often after activating the compliance cycle the
ports are closed immediately without giving the proper 15 minute time for the PPBs to complete
their nominations.

Implementing DashBoard for process control

Since the DAMAS system performs a variety of processes, it is necessary to group the
development status of these processes. For this reason it is necessary to implement the
operational "Dashboard" structured according to the functional module, and for each module to
show in real time the state of the respective processes. This organization of process information
(activity itinerary, execution time, status) affects:

> Facilitates system operation
> Increases the security of the operation
» Supervision and audit of processes

The status of each process must be visually identifiable through dynamic coloration:
» Process in progres

» Sucessfully completed

Dashboard Process Interface should provide the possibility of filtration according to the
functional module, according to the board (when applicable), according to the time resolution.
duhet té ofrojné mundesiné e filtrimit sipas modulit funksional, sipas kufirit (kur éshté i
aplikueshém), sipas rezolucionit kohor.
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1.2 Optional developments on the DAMAS Platform
2.3.1 Configuration of the KOSOVO Control Zone as part of the AL block

2.3.2 Configuration of a new energy border

This configuration affects the process of ‘crossborder scheduling', ‘accounting’, capacity auctions
and capacity allocation in 'Intraday’.

1. Regarding cross-border exchange, scheduling, matching process:
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Long-term CAS matching

m \ LT Nomination gate dosed

& All complete
Plan: 21.03.2020 08:02 (CET)

gt ‘ Send LT CAS to TS0

& All complete
Plan: 21.03.2020 08:03 (CET)

B

e l Create LT CAS (YM)

gf? ‘ Check availability of LT CAS

" All complete & All complete
Plan: 21.03.2020 08:02 (CET) B Plan: 21.03.2020 08:15 (CET) B

?13 ‘ Send LT CAS CNF to TSO

- ‘ Perform LT CAS Matching

22? Check availability of LT CAS
CNF

> 3 All complete < = All complete & All complete
Plan: 21.03.2020 08:17 (CET) B Plan: 21.03.2020 08:16 (CET) B Plan: 21.03.2020 08:25 (CET) B
[ |
Open Modification of LT Cross- - Compare LT CAS CNF gqg Send LT BRP Confirmation
border Schedules "t Report
D None complete & All complete & All complete
Plan: 21.03.2020 09:00 (CET) B Plan: 21.03.2020 08:26 (CET) Plan: 21.03.2020 14:16 (CET)
| v

6 Close Modification of LT Cross- g?-t Send ACK for LT CAS CNF E Activate LT CAS Correction

=8 border Schedules Cycle

[0) None complete & All complete & All complete

Plan: 21.03.2020 09:00 (CET) B Plan: 21.03.2020 08:27 (CET) B Plan: 21.03.2020 09:00 (CET) B
0 cCreateLT CAS Based on % | Finish LT CAS Matching g® | Send LT Scheduled Commercial
. Minimum Value Rule L Exchanges to ETP

D None complete & All complete > 3 All complete

Plan: 21.03.2020 09:00 (CET) B Plan: 21.03.2020 08:30 (CET) B Plan: 21.03.2020 08:30 (CET) B

v

- Apply Single-sided LT CAS g?-t Send Finalized LT Schedules to 313 Send LT Total Capacity

. Matching SEE CAO Nominated to ETP

D None complete D None complete " All complete

Plan: 21.03.2020 09:00 (CET) B Plan: 21.03.2020 09:50 (CET) B Plan: 21.03.2020 08:30 (CET) B

The organisational procedure between KOSTT and OST related to the scheduling process
shall be in conformity with the Policy 2 “Scheduling and Accounting”, of the ENTSO-E

RG CE.

TSOs agree on the required electronic data exchange for Cross-Border scheduling and
matching described below. In case of unavailability of agreed electronic way due to
patform problems or other reasons, TSOs agree for exchange of the alternative
communications documents that could be used.

Both TSOs agree to use published EIC codes for identification of the participants, as
BRP, in Cross-Border exchanges.
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The TSOs agree that Cross-Border exchange can be nominated only if the BRP in Cross-
Border exchange has a right to use Cross-Border transmission capacity. Cross-Border

exchange can be realized only if it is confirmed by both TSOs.
In this process important is the Gate Closure Time for exchange of Control Area

Schedule and Cut-Off Time for final confirmation. If a mismatch remain at Cut-Off
Time, the TSos agree to apply rules in order to get matched CAS:
when value in time interval is different, lower value is taken into account;

[
when there is missing counterpart, zero values are taken into account.

- Electronic data exchange
o OST
damas@mms-ost.al for Scheduling System (exaple)

[ ]
ost.schedule@ost.al for backup

ost@schedule.ost.al forbackup

o KOSTT
-Documents used in Cross Border scheduling process:
TSOs agreed to use in Cross-Border scheduling process electronic data interchange as it
is described in ENTSO-E RG CE Implementation Guide version 2.1.
e Schedule Document® CAS — The document contains all Cross-Border
transactions between CA KOSTT and CA OST. CAS covers Commercial
schedules (Transactions between registered market Parties based on
commercial traders or contracts);
»Acknowledgement Document ACK — The document with information about
acceptance of ,,Schedule Document®; it can be fully accepted or fully rejected.

TSOs use:
- xml version="1.0" and encoding="UTF-8"

- scheme:

- XSD equal as
- XSD

The name of ,,xml* file could be whatsover name but it is advisible that the name of

the file refers to file content.
- In,,Schedule Document™ TSOs apply following :
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- ,,Process Type“ A0l in OST’CAS, A17 in EMS’CAS: day ahead: The complete

file is always exchanged with its modifications and intra-day transaction.
- ,,Business type*“ A06: external trade details without requiring capacity

agreement identification.
,,Object aggregation* A03: Cross-Border TSO.

EXAMPLE of CAS for OST:
<?xml version="1.0" encoding="utf-8"?>

<ScheduleMessage DtdVersion="3" DtdRelease="3">
<Messageldentification v="20171220 CAS_KS_AL" />

<MessageVersion v="1" />
<MessageType v="A04" />

<ProcessType v="A17" />
<ScheduleClassificationType v="A01" />
<Senderldentification v="-------------------- " codingScheme="A01" />

----- J" codingScheme="A01" />

<SenderRole v="A04" />
<Receiverldentification v="10XAL-KESH

<ReceiverRole v="A04" />
<MessageDateTime v="2014-11-30T13:29:382" />
<ScheduleTimelnterval v="2014-11-30T23:00Z/2014-12-01T23:00Z2" />

<ScheduleTimeSeries>
<SendersTimeSeriesldentification v="0_10007_10100_10008_19928" />

<SendersTimeSeriesVersion v="1" />

<BusinessType v="A06" />
<Product v="8716867000016" />

<ObjectAggregation v="A03" />
<InArea v="10YAL-KESH-----
<OutArea v=""----=---------- " codingScheme="A01" />
<InParty v="12XEFT-SEITZERLR" codingScheme="A01" />
<OutParty v="34X-0000000008-D" codingScheme="A01" />

5" codingScheme="A01" />

<MeasurementUnit v="MAE" />
<Period>
<Timelnterval v="2014-11-30T23:002/2014-12-01T23:00Z" />
<Interval>
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<Pos v="1"/>
<Qty v="15.0"/>
</Interval>
<Interval>
<Pos v="2"/>
<Qty v="15.0"/>
</Interval>

<Interval>
<Pos v="96"/>
<Qty v="15.0"/>
</Interval>
</Period>
</ScheduleTimeSeries>
</ScheduleMessage>

EXAMPLE of CAS for KOSTT:

<?xml version="1.0" encoding="UTF-8"?>
<ScheduleMessagexmIns:xsi=http://www.w3.0rg/2001/XMLSchema-instance

xsi:noNamespaceSchemalocation="../schedulev2r3/schema/schedule-xml.xsd
<Messageldentification v=" 20161219 CAS_AL_KS"/>
<MessageVersion v="1"/>

<MessageType v="A04"/>

<ProcessType v="A01"/>

<ScheduleClassificationType v="A01"/>

<Senderldentification v="10XAL-KESH-----J" codingScheme="A01"/>
<SenderRole v="A04"/>

<Receiverldentification v="----------------- " codingScheme="A01"/>
<ReceiverRole v="A04"/>

<MessageDateTime v="2008-11-18T12:04:41Z"/>
<ScheduleTimelnterval v="2008-11-18T23:002/2008-11-19T23:00Z"/>
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- Time interval and resolution (the value of power) in Cross-Border exchange

<ScheduleTimeSeries>

<SendersTimeSeriesldentification v="1"/>
<SendersTimeSeriesVersion v="1"/>

<BusinessType v="A06"/>

<Product v="8716867000016"/>

<ObjectAggregation v="A03"/>

<InArea v="10YAL-KESH-----5" codingScheme="A01"/>
<OutArea V=""----=--=--=----- " codingScheme="A01"/>
<InParty v="10XAL-KESH-----J" codingScheme="A01"/>
<QutParty v="11XIGET-------- D" codingScheme="A01"/>
<MeasurementUnit v="MAW"/>

<Period>

<Timelnterval v="2008-11-18T23:002/2008-11-19T23:00Z"/>

<Resolution v="PT15M"/>
<Interval>

<Pos v="1"/>

<Qty v="15.0"/>
</Interval>
<Interval>

<Pos v="2"/>

<Qty v="15.0"/>
</Interval>

<Interval>
<Pos v="96"/>
<Qty v="15.0"/>
</Interval>
</Period>
</ScheduleTimeSeries>
</ScheduleMessage>
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Time interval in Cross-Border exchange schedule is one day which starts at 00:00 CET
and ends at 24:00 CET. The resolution is one hour or fifteen minutes. TSOs use integer
values in Cross-Border exchange for active power in MW. Values are without + or — sign.

-Matching and Cross-Border schedule confirmation

TSOs agree to apply ENTSO-E matching process which recommends that CAS must be
matched and in case when there is a mismatch, at Cut-Off Time, the Parties agree to
apply rules in order to get matched CAS.

Matching process is successful when both Parties have identical ,,Time Series Header
(except ,,Sender’s time series identification* and ,,Version*) and when the values in time
intervals are identical.

In the case when there is no identical Cross-Border exchange with Identical ,, Time Series
Header* ( except ,,Sender’s time series identification“ and ,,Version*), Cross-Border
exchange is considered as without ,,counterpart™ .

TSOs agree to apply parallel matching mode

The details about matching are described in the ,,ENTSO-E RG CE Implementation
Guide for the ESS in the ENTSO-E RG CE processes v3r3“.

-TSOs agree to apply following documents for confirmation of CAS:

- ,,Confirmation Report” CNF, this document is a kind of report that takes into
account all Cross-Border transactions, does matching and proposes solution for possible
mismatch.-

- »Acknowledgement Document™ ACK, this document gives information about
acceptance of received documents, which can be fully accepted or fully rejected.

-If there is a mismatch at Cut-Off Time, the Parties agree to apply rules in order to get
matched CAS:

e when value in time interval is different, lower value is taken into account;

e when there is missing counterpart, zero values are taken into account.

In these cases, ,,Confirmation Report” contains both the matched ,, Time series* and
imposed ,, Time series*, according to these rules.

EXAMPLE of CNF for OST:

<?xml version="1.0" encoding="utf-8"?>

<ConfirmationReport DtdVersion="3" DtdRelease="3">
<Messageldentification v="20171220_CAS-CNF_KS-AL_00002" />
<MessageType v="A08" />
<MessageDateTime v="2017-12-19T19:32:53Z" />
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<Senderldentification v="--------------- " codingScheme="A01" />
J" codingScheme="A01" />

<SenderRole v="A04" />
<Receiverldentification v="10XAL-KESH

<ScheduleTimelnterval v="2017-12-19T723:00Z/2017-12-20T23:00Z" />

<ReceiverRole v="A04" />
<ConfirmedMessageldentification v="20171220 CAS_AL_KS" />

<ConfirmedMessageVersion v="2" />
<Domain v="10YDOM-1010A032Z" codingScheme="A01" />
<ProcessType v="Al7" />

<Reason>
<ReasonCode v="A85" />
<ReasonText v="Confirmation &ithout adjustment (time series have been matched

éithout change)" />
</Reason>

<TimeSeriesConfirmation>
<SendersTimeSeriesldentification v="146438" />

<SendersTimeSeriesVersion v="2" />

<BusinessType v="A06" />
<Product v="8716867000016" />

<ObjectAggregation v="A03" />

<InArea v="10Y AL-KESH-----5" codingScheme="A01" />
<OutArea V="----=--------- " codingScheme="A01" />

N" codingScheme="A01" />

<InParty v="22XGSA
<OQutParty v="34X-0000000004-P" codingScheme="A01" />

<MeasurementUnit v="MAW" />

<Period>
<Timelnterval v="2017-12-19T23:00Z2/2017-12-20T23:00Z" />

<Resolution v="PT60M" />

<Interval>
<Posv="1"/>
<Qty v="65.000" />
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</Period>
<Reason>
<ReasonCode v="A88" />

<ReasonText v="Time series matched" />

</Reason>

</TimeSeriesConfirmation>
</ConfirmationReport>

- Gate-Closure Time for exchange of Control Area Schedule and Cut-Off Time

,.Schedule Document®, CAS for
day concerned *,

1/1/2. ,,Acknowledgement
Document®, ACK

Previous day till
14:00 (CET)

Type qf _ Deadline Processmg, Consultation,
data / information Conclusion
1/1/1. (Gate-Closure Time) | Sending/Receiving of CAS files

and ACK

Mutually checking.

1/2/1. Identified deviations
between programs

1/2/2. ,,Confirmation Report”,
ICNF

1/2/3. ,,Acknowledgement
Document® on ,,Confirmation
Report”, ACK

Previous day till
14:15 (CET)

Identification of Party making
mistake(s).

Creating, sending/receiving of
,,confirmation Report” files.

Creating, sending/receiving of
“Acknowledgement
Document‘on received
,,Confirmation Report”.

Changing and resending of
CAS.

New mutually checking.

1/3/1.
,,confirmation Report”, CNF

1/3/2. ,,Acknowledgement
Document* on ,,Confirmation
Report”, ACK

(Cut-Off Time)
Previous day till
15:00 (CET)

Sending/Receiving of
,Confirmation Report” for day
concerned.

Creating, sending/receiving of
“Acknowledgement
Document‘on received
,,confirmation Report”.

2/1. Intra day
,»Schedule Document®, CAS

Actual day 45
minutes before start

Sending/Receiving of new
CAS, which contains old and
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of modified hour new (modified) Time series.
,,LAcknowledgement Creating, sending/receiving of
Document®, ACK “Acknowledgement Document*
on CAS
2/2. Confirmation of modified | Actual day 30 Sending/Receiving
program, ,,Confirmation minutes before start | confirmation of the agreed new
Report”, CNF of modified hour program(s).

* Communication for daily Cross-Border schedule takes place each day from Monday till
Sunday.

- Albania — Kosovo
'‘Long — Term matching D-2' process
This process takes place every day from 08:00 to 08:30.
- The documents exchanged are ‘CAS file” which is sent and received between OST-KOSTT.
- ‘CAS ACK’ are exchanged for each respective ‘CAS’.

- In case of ‘match’ or ‘mismatch’ of ‘CAS file’, ‘CAS CNF’ is expected from KOSTT, this
document is not sent by OST.

-In case of ‘match’ in ‘CAS file’ it is passed to the comparison of ‘CAS CNF’ and then if
everything is in order it is passed the sending by OST of ‘CAS CNF ACK’ to KOSTT and here
the process is closed.

-In case of 'mismatch’ the process stops in DAMAS in the point that CAS File is compared and
does not continue further, KOSTT sends negative 'CAS CNF', after resolved this mismatch (on
that side side of the border where the change or lack of a nomination should be done on our part
or KOSTT, the new version of 'CAS file' is sent again by OST or KOSTT with the changed /
missing values) and the process continues regularly as in the case when we are match.

- The results of this process are sent by DAMAS automatically to SEECAO in order to conduct
the daily auction for this border.

‘Daily Matching D-1" process

This process takes place every day from 14:00 to 14:30

- The documents exchanged are ‘CAS file’ which is sent and received between OST-KOSTT.
- CAS ACKs are exchanged for each respective CAS.

- In case of ‘match’ or ‘mismatch’ of ‘CAS file’, ‘CAS CNF’ is expected from KOSTT, this
document is not sent by OST.
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-In case of ‘match’ in ‘CAS file’ it goes to the comparison of ‘CAS CNF’ and then if everything

is in order it goes to the sending by OST of ‘CAS CNF ACK’ to KOSTT and here the process is

closed.

-Finally, a ‘SAX file’ is created which is sent to the VP (Verification Platform).

-In case of 'mismatch’ the process stops in DAMAS in the point that CAS File is compared and

does not continue further, KOSTT sends negative 'CAS CNF', after resolved this mismatch (on

that side side of the border where the change or lack of a nomination should be done on our part

or KOSTT, the new version of 'CAS file' is sent again by OST or KOSTT with the changed /

missing values) and the process continues regularly as in the case when we are match.
'Intraday’ process

This process takes place in D-1 after 18:00 until day D at 22:00

- The documents exchanged are ‘CAS file’ which is sent and received between OST-KOSTT.

- CAS ACKs are exchanged for each respective CAS.

- In case of ‘match’ or ‘mismatch’ of ‘CAS file’, ‘CAS CNF’ is expected from KOSTT, this

document is not sent by OST.

-In case of ‘match’ in ‘CAS file’ it goes to the comparison of ‘CAS CNF’ and then if everything

is in order it goes to the sending by OST of ‘CAS CNF ACK’ to KOSTT and here the process is

closed.

-Finally, a ‘SAX file’ is created which is sent to the VP (Verification Platform).

-In case of 'mismatch’ the process stops in DAMAS in the point that CAS File is compared and

does not continue further, KOSTT sends negative 'CAS CNF', after resolved this mismatch (on

that side side of the border where the change or lack of a nomination should be done on our part

or KOSTT, the new version of 'CAS file' is sent again by OST or KOSTT with the changed /

missing values) and the process continues regularly as in the case when we are match.

-Final ‘CAS ’contains all * Long Term + Daily + Intraday > nominations.

+ Note: Administration Console-Process Schedules - In the configuration with Kosovo of
the scheduling process, the process has to be configured according to the way it is used in
the CEE region when the minimum value rule has to be appyed.

The correction cycle ends with the cut off time (COT). If nominations do not match at COT, they
are modified in accordance with the following principles and the next order:

* In case of mismatch, the values are modified to the lower of both values

 If there are no more mismatches and capacity right is still exceeded the relevant

nominations are curtailed pro rata.
Practice used in CEE:
COT Cycle:
« At COT matching cycle, both TSO sends the original CAS file - always expect the

values to match.

» After exchange of CAS files - the mismatch is detect
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» TSO1 send CNF witch containing all confirmed nominations and for nominations
with mismatch the modification proposal
« TSO2: CNF ACK: agree with modification proposal
Both TSO modified nomination, no extra CAS exchange is needed.

2. ‘Accounting’ Process’
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Sehedube Dzily processes
View Accounting Daily Proceszes
Day (CET) 24.2.2020

OECSal  [sss— |
Metering Data Metering Data Data
4 Al complets: —— Mone complets — MNone completz
Plan: 17.02.2020 03:00 (CET) B Plan: 25.02.2020 13:00 (CET) B Plan: 25.02.2020 13:01 (CET) B
B 2] 2]
I J
I ot Send SOMA to Control Area . Creats SOMA ' ot Check availability of SOMA
Operator from Control Area Operator
D Mone complata None complata @D None complata
Plan: 25.02.2020 12:03 (CET) g Plan 25,02.2020 12:02 (CET) 2] Plan: 25.02.2020 13:15 (CET) 2]
=] =] =]
[ |
¥
Open Madification for Metering =) Match SOMA 't' Sand ACK on SOMA file
Data
h Mone complets B MNone complets — D None complets
Plar: 25.02.2020 09:22 (CET) =] plar: 25.02.2020 13:16 (CET) B Plan: 25.02.2020 13:17 (CET) B
=] =] 2]
— 4
' Eqseun&ﬁcamnm .&eamsmu ' Check availability of S0AM
etering Data from Control Area Operator
D Mone complatz MNaone complatz ] None complatz
Plzn; 25.02.2020 09:50 (CET) g Plan 25.02.2020 13:20 (CET) 5] plan: 25.02.2020 13:35 (CET) 5]
=] =] 2]
i g, '
," Send SOAM to Control Area .nanhmm .Mn{xmmﬁe
2 Operator
) Mone complata None complata None complata
Plar: 25.02.2020 13:21 (CET) =] Plan 25.02.2020 13:36 (CET) B F'lan 25.02.2020 13:37 (CET) 5]
=] =] 2]
n &eamSD‘lMl.
Mone complate
Plan 25.02.2020 13:38 (CET) B
=]
¥
"’ Send SOVA to Coordination
Centre
D MNone complatz
Plan: 25.02.2020 13:39 (CET) B
E

Policy 2 and ENTOS-E RGCE Implementation Guide Accounting and
Settlement Process request that SO's mutually agreed upon a list of data
to be exchanged and in particular the list of the tie-lines as well as their
characteristics.
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Voltag|  Name Name LOC;E'O” ENTSO-E ENTSO-E
Name of tie-line e Substationl | Substation2 Acc
Level KOSTT OST - EIC 10T Code EIC 10Z Code
Point
(kV)
Prizren 2 — Technica
. 220 Prizreni 2 Fierzé | border/
Fierzé
boundary
Koman- Technica
400 Koman Kosova B || border/
KosovaB
boundary
QD KOSTT —
QD OST (virtual | -=--=-- | =========mm== [ =mmmmmmmmeee OST
Tie-Line)

ELECTRONIC DATA EXCHANGE

o OST
e accounting@mms-ost.al for 'accounting' process (example)
e ost.schedule@ost.al for backup
e ost@schedule.ost.al for backup
[}

o KOSTT
e accounting@kostt.com for 'accounting’ process (example)
kostt_data@kostt.com  for backup

DATA FORMAT

TSOs agree to exhange the data according the formats fixed in ENTSO-E RGCE
implementation ~ Guide Accounting and Settlement named.
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SOMA - "System Operator Measurement Alignment" the document using MVD -
"Measurement Value Document” form of the document; The Parties will exchange
the SOMA document which comprises meter measurement information for all
interconnection tie-lines between the market balance areas of Parties;

SOAM - "System Operator Accounting data Matching" is the document which uses
EAR - "Energy Account Report" form of the document; The Parties will exchange
SOAM documents which contains the accounting data for all interconnection tie-lines
between the market balance areas of Parties;

ACK - "Acknowledgement Document”, is the document, which provides the
information that the document has been received and that the data are completely or
partially acceptable,or that they are entirely unacceptable.

Example of the data exchange:

SOMA delivered from KOSTT to OST
Filename YYYYMMDD_SOMA_EIC-Y-KOSTT_EIC-Y-OST_vvv.xml
E-mail subject YYYYMMDD_SOMA_EIC-Y-KOSTT_EIC-Y-OST_vwv
Example: 20140221 SOMA _10Y1001A1001A60R_10YAL-KESH----- 5 001.xml

SOMA delivered from OST to KOSTT
Filename YYYYMMDD_SOMA_EIC-Y-OST_EIC-Y-KOSTT_vvv.xml
E-mail subject YYYYMMDD_SOMA_EIC-Y-OST_EIC-Y-KOSTT_vwv
Example: 20140221_SOMA_10YAL-KESH-----5_10Y1001A1001A60R_001.xml

ACK upon received SOMA message

Filename YYYYMMDD_SOMA_EIC-Y-KOSTT_EIC-Y-
OST_vvv_ACK _time_Stamp.xml
E-mail subject YYYYMMDD_SOMA_EIC-Y-KOSTT_EIC-Y-

OST_vvv_ACK_time_Stamp
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Filename YYYYMMDD_SOMA_ EIC-Y-OST_EIC-Y-
KOSTT_vvv_ACK _time_Stamp.xml

E-mail subject YYYYMMDD_SOMA_ EIC-Y-OST_EIC-Y-
KOSTT_vvwv_ACK time_Stamp

Time Stamp YYYY-MM-DDThh-mm-ssZ

Examples:

20140221 SOMA 10Y1001A1001A60R_10YAL-KESH----- 5 001_ACK 2014-02-22T07-16-
58Z.xml

20140221 SOMA_10YAL-KESH----- 5 10Y1001A1001A60R_001_ACK 2014-02-22T07-22-
437 .xml

-OST is "Designated SO™ which sends the first SOAM message to KOSTT, acting as
Matching SO. KOSTT checks received SOAM against own data and sends back an
acknowledgement, as indication of its agreement or disagreement, according to process.

Name of Designated Name of Matching SO who matches
SO who sends the SOAM message received SOAM data against its own data
OST KOSTT

OST,As Designated SO, Sends SOAM Message

Filename YYYYMMDD_SOAM_EIC-Y-OST _EIC-Y -KOSTL wv.xml

E-mail subject YYYYMMDD_SOAM_ EIC-Y-OST_EIC-Y-KOSTI_wv

Example: 20140221 SOAM_10YAL-KESH----- 5_ 10YI001AI001A60R_001.xml

KOSTT, As Matching SO, Issues ACK Upon Received SOAM Message

Filename YYYYMMDD_SOAM_ EIC-Y-OST _EIC-Y-KOSTI_vw

_ACK_time_Stam p.xml E-mail subject
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YYYYMMDD SOAM_ EIC-Y-OST EIC-Y-KOSTI vw_ACK_time_Stamp

Example:

20140221 SOAM_IOYAL-KESH----- 5 10Y100 1A1001A60R_OOI_ACK_ 2014-02-22TQ9-
34-43Z.xml

-The TSOs agree to perform the accounting with time resolution period of 15
minutes also agree to perform the accounting in a decimal value in MWh with three
decimal places. The agree rounding rules will be in force.

This process takes place from Monday to Friday (Monday it is done for three dates Friday,
Saturday and Sunday) the same thing happens and in case of official holidays of neighboring
TSOs or when there is a problem one of the parties is postponed to the next day in case no
solution is found until 13:30.

Every day at 08:00 from the measurement server are sent the measurements in XML format to
DAMAS and email (ost.schedule@ost.al). SOMA files are then created for each border.

OST-KOSTT
- The documents exchanged are, ‘SOMA file’ and ‘SOMA ACK’ for each TSO respectively.

-In case of ‘match’, so their values do not exceed the conditions of absolute and relative value,
a ‘SOAM file’ is created and sent by OST to KOSTT (we do not expect ‘SOAM file’ from
KOSTT).

- From KOSTT is expected ‘ACK in SOAM file’.
- Then is created ‘SOVA file’ and send to ‘SWISSGRID’.

- In case of 'mismatch’ in 'SOMA File' is identified where the problem is (complete or partial
lack of values with 96 characters, various errors in XML etc.) and re-send 'SOMA file' from
TSO that had the problem and process follows as in the case of match.

The “Accounting” process in 90% of cases is not closed on ‘deadline’ but is closed earlier. For
this it is necessary that in addition to the time condition of execution of each of the functional
blocks to determine other logical conditions too. So, the execution of each block (within the
deadline) will be performed as soon as all the necessary data for its execution are available.
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Execution of a functional block will be performed if the time condition is completed OR if the
logical condition is completed.

Capacity auctions and capacity allocation in 'Intraday’

The process for capacity auction for OST and KOSTT will take place in SEECAO as both TSOs
are members.

The results of the LT process are sent automatically by DAMAS to SEECAO in order to
develop a Daily auction for this limit. At the end of the auction by SEECAO will come to the
platform RDI document (right document) which contains the capacity right of traders who have
won the auction and the amount of these capacities. Only those who will be able to nominate
the energy for this border and the controlled amount that can use. For this process, the platform
must have all the KOSOVO BRPs registered and be ready to receive and process RDI
document sent by SEECAO.

The platform should be prepared for the capacity allocation process in the ‘Intraday’ process for
both variants, where OST may be the TSO that will do the intraday capacity allocation, creating
the RDI document, that contains the capacity acquired by the trader for 'Intraday ‘with the
relevant hours, direction and sending to KOSTT, as well as the variant where OST to be the
host of the RDI document from KOSTT. According to the agreement with KOSTT, one or the
other variant will be activated.

4+ Contract Notifications Module

It is necessary to automatically generate reports on Import, Export and Transit for any entity that
performs cross-border transactions and to create an option to search and display data for the company
or for selected companies in the time period of interest to the operator /user, with the ability to
download in Excel (.xlIs) format (for data processing) to display the daily data of Energy Received
and Energy Sent and finally Total according to the selected period.

Namely:

AfA Group shpk bl |GEN-I Tirana SH.p.k
ALB Energy Market Shpk A
ALPIQ Enmergy Albania

AXPO Albania v

BRP

8

AXPO Albania sha

hl
Date (CET)  From: EJ[01.11.2019
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In the submodule: "Generation Schedules Overview" is obtained information about the value
nominated by each PPB (for Production production as well as for Virtual Load consumption
on a daily basis but it is necessary to generate a report according to the time period selected
by the operator / user with possibility to download in Excel (.xlIs) format (for data processing)
where to reflect for each day the relevant data and finally Total according to the selected
period.

Contract Notifications- (From: DD.MM.YYYY  To:DD.MM.YYYY )

BRP name

Date Production [MW] Consumption [MW]

DD.MM.YYYY
DD.MM.YYYY
DD.MM.YYYY
DD.MM.YYYY
DD.MM.YYYY
DD.MM.YYYY
DD.MM.YYYY
DD.MM.YYYY
DD.MM.YYYY
DD.MM.YYYY
DD.MM.YYYY
DD.MM.YYYY
DD.MM.YYYY
DD.MM.YYYY
DD.MM.YYYY

SUMMARY 0 0

+ Internal Scheduling Module
To create the possibility to generate a report according to the time period selected by the operator
[ user with the possibility to be uploaded in Excel (.xls) format (for data processing) where to
reflect the daily data of Cross-border Exchange, Internal Exchange, Production, Consumption,
Import, Export, Transit and finally Total according to the selected period.

Namely:
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Internal Scheduling - (From: DD.MM.YYYY

To:DD.MM.YYYY )

BRP name

Cross-border Exchange

Internal Exchange

Date

BRP: Name
Counterpart: Name

Border Direction: XXX-XXX

Energy Received [MW]

BRP: Name

Counterpart: Name
Border Direction: XXX-XXX
Energy Sent [MW]

Buyer: BRP
Seller: BRP
Energy Received [MW]

Buyer: BRP
Seller: BRP

Energy Sent [MW]

Production [MW]

Consumption [MW]

Import [MW]

Export [MW]

Transit [MW]

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

SUMMARY

+ Cross-Border Scheduling Module

Cross-Border Scheduling - (From: DD.MM.YYYY

To:DD.MM.YYYY )

BRP name

Cross-border Exchange

Date

BRP: Name

Counterpart: Name
Border Direction: XXX-XXX
Energy Received [MW]

BRP: Name

Counterpart: Name
Border Direction: XXX-XXX
Energy Sent [MW]

Import [MW]

Export [MW]

Transit [MW]

DD.MM.YYYY

DD.MML.YYYY

DD.MM.YYYY

DD.MML.YYYY

DD.MML.YYYY

DD.MM.YYYY

DD.MML.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MML.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

DD.MM.YYYY

SUMMARY
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» Secondary Market Module: through the module entities can perform capacity transfer for
the AL-RS border, but communication of capacity transfer with the border with Serbia is
currently performed via e-mail, it must be automatic.

» ANS Tenders & Contracts Module

We are currently conducting energy procurement to cover losses on the transmission
network. As for the previous contact with Unicorn, for the specific nature of the process, in
cases where there is no participant in the Tender procedure, the procedure should not
appear Cancelled automatically. Each step of each procedure must be displayed in the
Message Board, and the schedule displayed in the AnS Process Display must accurately
reflect the time when the processes occur. Also in this module both for the process of
procurement of losses and for the procurement procedures of regulatory reserves.

The procedure as follows:
v' Bidding process

In the bidding process for the contracting of required capacities only registered participants for a
given product may bid. Bids for a capacity contract shall be specified as:

a. Offering party;

b. Capacity product offered (FCR, aFRR or mFRR);
c. Volume offered (MW);
d

. Price offered (€/MW). Note that this is the price per MW for guarantee of available volume
of the product over the entire contracting period. Divided by the hours in the contracting
period, this gives the price per MW and per hour;

e. End of availability commitment period if this is before the end of the contracting period.

The above primarily applies to aFRR and mFRR capacities which will be procured through
weekly auctions. For FCR an annual auction is initially foreseen which may develop into a
weekly auction eventually. For emergency reserves, an annual negotiated tender process is most
suited.

TSO may reject a bid which does not cover the entire availability commitment period or may
consider a break-up of the commitment period..

v Pricing

All capacity bids are paid as bid. BSPs receive a remuneration based on contracted capacity
times the contracted bid price per MW over the whole contracting period, or per MW per hour of
the contracting period.

v Results publication
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Results of a tender shall be published before the delivery commitment process starts. Such
publishment consists on publication of:

g.
h.

Requested Product;

Total volume offered;

Lowest bid price, highest bid price;

Total volume awarded;

Average volume weighted bid price of awarded volume; and
Highest bid price of awarded volume.

v" Timings

FCR tenders to be performed initially on an annual basis.

f.

g.
h.

J-

Call for Expression of Interest: 13 weeks ahead of the day of start of delivery
Closing of Eol period: 11 weeks ahead of the day of start of delivery

Gate opening for tender: 10 weeks ahead of the day of start of delivery

Gate closure for tender: 8 weeks ahead of the day of start of delivery

Results publication deadline: 6 weeks ahead of the day of start of delivery.

aFRR and upward mFRR tenders to be performed initially on a weekly basis.

f.

g.
h. Gate opening for auction: 10 weeks ahead of the day of start of delivery

Call for Expression of Interest (first auction): 13 weeks ahead of the day of start of delivery
Closing of Eol period (first auction): 11 weeks ahead of the day of start of delivery

Gate closure for auction: 2 working days ahead of the day of start of delivery
Results publication deadline: 1 working day ahead of the day of start of delivery.

-Following the development of the tender processes described above, all winning entities
must be selected in one template (detailing the bids and the amount accepted and the winning
price) and not selecting each entity registered by the operator to see if it is winner. So in the
Tender Results submenu all the winning entities must appear, the demand, the winning offers
according to the selected subjects, the winning price, the accepted quantity.

Create the ability to give access to a User, only as a viewer to access only under the Tender
Results menu

To create the possibility of placing logical conditions in this module in case of developing
tenders for energy procurement, where to enable procurement in band profile and
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procurement in schedule profile. With the non-fulfillment of the condition set by the buyer
for the profile and the price, the platform must automatically disqualify the bid by submitting
it invalid and this disqualification of the invalid bid must not affect the other valid bids by
declaring them the winner. An algorithm must be constructed which contains the logical
conditions for the automatic evaluation of the validity of bids which must be approved in
advance by OST sh.a in accordance with the criteria set by the buyer in the procedure.

To create the possibility of publication by the procurement module in the bid calendar (on the
'website' of OST sh.a.) of scheduling and notification of a procurement procedure as well as
the final results. All bids, time of submission and details of the bid, notification of the
procedure must be stored in the system for a period of 5 years.

The review of bids and their evaluation should be done automatically. The results of the
tendering procedures must be submitted automatically to the ERE and must contain the
Electricity traders who have submitted the bids, all available information of the bids received
and the bids selected.

Within a working day after the completion of the electricity purchase process, in the ANS

tenders / contracts module, the following information must be published and also this
information must be automatically passed to the bid calendar (on the website of OST sh.a.).

- Bidders' names;

- Capacities offered for each offer (MW);

- Quantities offered for each bid (MWh);

- Price / unit for each (Euro / MWh);

- Total value for each purchase process (Euro);

- Delivery profiles for each offer;

- Electricity delivery points for each offer;

- Validity of all offers;

- Announcing winners and / or non-winning companies

+ Generate reports that are directly related to Balancing and Cross-Border Operations such as
Exchange Realization (Measured Energy in Interconnection (SOVA), Exchange Program.

+ Creating the ability to connect to the OST website for the Trade Exchange Program.

+ Accounting &Settlement to create the annual calendar so that after receiving the CBSR the
distribution is done according to the fees and dates, as well as to be able to verify the total
amount. If in 2020 the way of calculating settlement in interconnection is expected to change,
the possibility of adapting the platform according to the Common settlement rules for
exchanges of energy in accordance with Articles 50 (3) and 51 (1) of the Commission
Regulation (EU) will be foreseen. 2017/2195 of 23 November 2017 at the moment it will
enter into force.
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+ Adaptation of the platform based on ‘Implementation Guide’ version 2.1 approved
04.12.2019 ‘ENTSO-E RG CE Scheduling Reporting Proces’ in the reporting process on the
Verification Platform. New versions of RSMD, RIMD documents.

+ Adaptation of the platform to accept XML-XSD file of compensations sent by Swissgrid.
Information from Swissgrid.

Based on ENTSO-E communication for the use of the previous ETSO XSD of etso-core-cmpts
v22r0 (Created in 2012)

XSD has a limitation in terms of time in the TimelntervalType description. XSD only accepts 0
or 1 for the third digits of the year. This means that the XML control associated with this old
XSD cannot be adapted for the new 2020 year.

Depending on the implemented XSD, there will be a problem, so it is needed to switch to the
latest version of ENTSO-E xsd.

+ System tools — Input Archiving to be possible to generate XLS for xml formats.

+ To create the possibility of importing in another field except the field where the
measurement values are imported from the measurement system, for all consumers who will
not have measurements but will be generated a load profile which will be forwarded in excel
format by email by OSHEE.

+ Long Term Auction — To have the possibility of manual upload of files sent to the platform
which our platform for some reason communication has not accepted.

+ Some traders perform their nominations in Cross Border on the DAMAS platform from
their platforms without having to enter DAMAS, so they start the nomination at the border
in the form of an email. It is also required that the nomination for 'Internal’ and 'Schedule
Form Generator' be performed in the same way.

+ In the cross-border scheduling process there should be a strong control over the NTC
Administration, where the condition should be: Total Balance for a given border should be
less than or equal to the value of the daily NTC registered on the platform. This condition is
required for all borders. This logical condition should only be disabled by the scheduling
operator and the user with administrator rights.

+ Support in necessary cases 24/7.

Service Levels

The SLA parameters define the level and scope of the service and the method of meeting the defined
parameters. The SLA parameters are monitored throughout the entire time of service, and their realization is
recorded and assessed. The TSO regularly receives a Service Report, based on which he/she can assess the
quality and level of the services provided.
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SLA Bronze —recommended option

Proposed as an optional variant.

Item Value

Service hours 8:00 — 18:00 CET (Monday - Sunday)

Business Days 7 x 10 (Monday - Sunday),

System availability 99.0%

Service language English

Issue tracking Probmem Management system provided by Operator at
no costs

Monthly operational report Yes

Monthly status meeting (teleconference) Yes (recommended)

Additional services/changes Provided on a time and material basis based on

agreed MH flat-rates and effort

Following table defines proposed response and resolution times for regular operation based on the option
of SLA:

Incident Description Response Decreasing
Level time limit Incident-level and
workaround
found
TOP (A) The Service or an essential part of it has to be restored 30 minutes 8 hour in BD
immediately. There is no workaround or temporary (“Business
solution available to continue working. Day” = Mo — Fri,
HIGH (B) The Service does not have to be restored immediately 30 minutes 2 BDs

but as soon as possible or there is no Workaround or
Temporary solution available to continue working, but
work can be postponed without financial or economic

consequences
LOW (C) Restoring the service can be postponed for a longer time = 30 minutes 15 (max) BDs

without financial or economic consequences. The and by TSO

Incident is merely annoying but not damaging. A agreement

Workaround or Temporary
solution is available so that work can be continued.

NOTE: Please, note that Operator will not be responsible for any problems originating from the components that were not
delivered and are not maintained by Operator.

NOTE: Operator is obliged to fix the duly reported problems within the following timeframes (the time is counted from the
moment of reporting the problem; if reported outside of service hours, the period is counted for the beginning of service
hours on the next business day).

Note: Long Term, D-1, intraday energy processes are processes that need support 24 h per day, 7 days per week. A system
problem that violates these processes also causes the power-cut of the scheduling process. Depending on the moment the
problem occurs, the time limit for providing the support can be requested immediately, or at intervals of 0.5 h, 1 h, 2 h up to
24 h.

Note: S & M is obliged to resolve the issues reported regularly within the following deadlines (time counts from the moment
of reporting the problem, if it is reported beyond the service hours, the period counts for the start of the service schedule on
the following day work). In those cases where an incident or a reported problem is urgent (where damper operation affects
OST sh.a in a timely manner) the settlement service should be provided by S & M as soon as possible.
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Shtojca 10

[ Shtojcé pér t’u plotésuar nga Autoriteti Kontraktor né marréveshjen kuadér]

PLANIFIKIMI |
KONTRATAVE NE MARREVESHJEN KUADER

[ ] Shérbim:
Numri total i kontratave sipas Marréveshjes Kuadér
Kontrata | Titulli i Kontratés Pérshkrim i shkurtér i kontratés
Nr.
01
02
03
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( Shtojcé pér t'u plotésuar nga Autoriteti Kontraktor)

Shtojca 11
(Kjo Shtojcé né rastin e Marréveshjes Kuadér do té plotésohet nga autoriteti kontraktor vetém
gjaté rihapjes sé procesit té mini-konkursit)

SHERBIMET DHE GRAFIKU | EKZEKUTIMIT

Shérbimi qé kérkohet:
Sipas Specifikimeve Teknike (Shtojca 9)

Afatet e ekzekutimit:
12 (dymbedhjete) muaj nga hyrja ne fugi e kontrates.
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( Shtojcé pér t'u plotéesuar nga Autoriteti Kontraktor)

Shtojca 12
TERMAT E REFERENCES

Objekti dhe géllimi i shérbimeve:
Sipas Specifikimeve Teknike (Shtojca 9)

Detyrat:

Shpérndarja:

Vendi i kryerjes sé shérbimeve:
Zyra Qendrore e OST sh.a.
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Shtojca 13
[ Shtojcé pér t'u plotésuar nga Autoriteti Kontraktor]

NJOFTIM STANDARD PER OFERTUESIN E SKUALIFIKUARS®
[Vendi dhe data]

[Emri dhe adresa e autoritetit kontraktor]

[Adresa e ofertuesit]

I/E Nderuar, Z/Zj. <emri i kontaktit>

Ju falenderoj pér pjesémarrjen né procedurén e lartpérmendur té prokurimit publik. Procedura e
kryer né pérputhje me Ligjin nr. 9643 daté 20.11.2006 “Pér Prokurimin Publik” .

Oferta juaj u vlerésua me kujdes sipas kushteve dhe kérkesave té pércaktuara né njoftimin e
kontratés dhe né dosjen e ofert€s. Me keqgardhje ju informoj se u s’kualifikuat, sepse oferta e
dorézuar nga ju u refuzua pér shkak té arsyes (-ve) sé/té méposhtme :

Nése mendoni se Autoriteti Kontraktor ka shkelur LPP ose RrPP gjaté procedurés sé prokurimit

publik, atéheré keni té drejté té filloni njé proceduré rishikimi sic parashikohet né Kreun VII té
LPP.

Edhe pse nuk mundém té pérdornim shérbimet tuaja né kété rast, besoj se do té vazhdoni té jeni i
interesuar né nismat tona té prokurimit.

Me respekt
<Emri>

6 Ky njoftim duhet té pérdoret né rastin e procedurave té prokurimit gé zhvillohen né rrugé shkresore
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Shtojca 14

[ Shtojcé pér t'u plotésuar Autoriteti Kontraktor]

FORMULARI | NJOFTIMIT TE FITUESIT
[Data |

Pér: [Emri dhe adresa e ofertuesit té shpallur fitues]

Procedura e prokurimit:

Numri i referencés sé procedurés/lotit:

Pérshkrim i shkurtér i kontratés: [Sasia ose géllimi dhe kohézgjatja e kontratés]

Publikime té méparshme (nése zbatohet): Buletini i Njoftimeve Publike [Data] [Numri]
Kriteret e pérzgjedhjes sé fituesit: ¢mimi mé i ulét [ oferta ekonomikisht mé e favorshme [
Njoftojme se, kane gené pjesémarrés né proceduré kéta ofertues me vlerat pérkatése té ofruara:
1.

Emri i ploté i shogérisé numri i NIPT-it
Vlera
(me numra dhe fjalé)

2.
Emri i ploté i shogérisé numri i NIPT-it
Vlera
(me numra dhe fjalé)
Etj.

Jané skualifikuar ofertuesit e méposhtém:

1.
Emri i ploté i shogérisé numri i NIPT-it
2.
Emri i ploté i shogérisé numri i NIPT-it

Pérkatésisht pér arsyet e méposhtme:
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Duke iu referuar procedurés sé lartpérmendur, informojmé [emri dhe adresa e ofertuesit té
shpallur fitues] se oferta e paragitur, me njé vleré té pérgjithshme prej [shuma pérkatése e
shprehur né fjalé dhe shifra]/pikét totale té marra | |éshté identifikuar si oferta e
suksesshme.

Rrjedhimisht, jeni i lutur té paragisni prané [emri dhe adresa e autoritetit kontraktor dhe
referenca e kontaktit] sigurimin e kontratés, si¢ parashikohet né dokumentat e tenderit, brenda
ditéve nga dita e marrjes/publikimit té kétij njoftimi.

Né rast se nuk pajtoheni me kété kérkesé, ose térhigeni nga nénshkrimi i kontratés, do té
konfiskohet sigurimi i ofert€s suaj (n€se €shté kérkuar) dhe kontrata do t’i akordohet ofertuesit
vijues né klasifikimin pérfundimtar, oferta e té cilit &shté dorézuar me njé vleré té pérgjithshme
prej [vlera pérkatése e shprehur né fjalé dhe shifra], si¢ parashikohet né nenin 58 té Ligjit

nr.9643 daté 20.11.2006 “Pér prokurimin publik”, i ndryshuar.

Njoftimi i Klasifikimit &shté béré né daté

Ankesa: ka ose jo
(nése ka) ka marré pérgjigje né daté

[Titullari i autoritetit kontraktor]
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Shtojca 15

[ Shtojcé pér t'u plotésuar nga Autoriteti Kontraktor né rastin e marréveshjes kuadér]

FORMULARI | NJOFTIMIT TE OPERATOREVE EKONOMIKE TE SUKSESSHEM
NE MARREVESHJEN KUADER

[Data]

Pér: [Emri dhe adresa e operatoréve ekonomiké té shpallur fitues]
1.
2.
3.

* k% %

Procedura e prokurimit:
Numri i referencés sé procedurés/lotit:

Pérshkrim i shkurtér i kontratés: [Sasia, objekti , kohézgjatja e kontratés etj]

Publikime té méparshme (nése zbatohet): Buletini i Njoftimeve Publike [Data] [Numri]
Kriteret e pérzgjedhjes sé fituesit: [] oferta ekonomikisht mé e favorshme CJgmimi mé i ulét

Njoftojmé se, kané gené pjesémarrés né proceduré kéta operatoré ekonomiké, me shumatoren e
¢cmimeve pér njési té ofruar/ me vlerat pérkatése té ofruara:

1.
Emri i ploté i shogérisé numri i NIPT-it

Shumatorja e ¢gmimeve pér njési té ofruar/vlera

(me numra dhe fjalé)

Emri i ploté i shogérisé numri i NIPT-it
Shumatorja e gmimeve pér njési té ofruar/vlera

(me numra dhe fjalé)
Etj.

Jané skualifikuar operatorét ekonomikeé té méposhém:
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1.
Emri i ploté i shogérisé numri i NIPT-it
2.
Emri i ploté i shogérisé numri i NIPT-it

Perkatésisht pér arsyet e méposhtme:

* * *

Duke iu referuar procedurés sé lartpérmendur, informojmé se jane identifikuar si operatoré
ekonomike té suksesshém:

1.
Emri i ploté i shogérisé numri i NIPT-it
Shumatorja e gmimeve pér njési té ofruar/Vlera / Pikét totale té marra
(me numra dhe fjalé)
2.
Emri i ploté i shogérisé numri i NIPT-it
Shumatorja e ¢gmimeve pér njési té ofruar/Vlera /Pikét totale té marra
(me numra dhe fjalé)
Etj.__

Rrjedhimisht, jeni i lutur té paragiteni prané [emri dhe adresa e autoritetit kontraktor dhe
referenca e kontaktit], brenda ditéve nga dita e marrjes/publikimit té kétij
njoftimi pér té lidhur draft marréveshjen.

Njoftimi i Klasifikimit éshté béré né daté

Ankesa: ka ose jo
(nése ka) ka marré pérgjigje né daté

[Titullari i autoritetit kontraktor]
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Shtojca 16
KUSHTET E PERGJITHSHME TE KONTRATES
Shérbimet — Procedura e Hapur
Nenil  Qéllimi
1.1 Ke&to kushte té pérgjithshme té kontratés (KPK) do té zbatohen pér kryerjen e Shérbimeve

1.2

1.3

14

Neni

2.1

2.2

2.3

2.4

2.5

té prokuruara me ané té procedurés sé hapur.

Ligji pér Prokurimin Publik né Republikén e Shqipérise parashikon se dispozitat e Kodit
Civil Shqiptar do té zbatohen pér kontratat e prokurimit publik. Disa dispozita té¢ Kodit
Civil jané rishprehur né KPK me géllim gé té rrisin transparencén e kushteve té kontratés.
Megjithaté, citimi i disa dispozitave kétu nuk mohon né asnjé ményré zbatimin e
dispozitave té tjera té Kodit Civil té késaj kontrate.

Né ményré té ngjashme, disa dispozita té Ligjit mbi Prokurimin Publik jané rishprehur né
KPK me q@éllim qgé té rrisin transparencén e ligjit qé rregullon prokurimin publik.
Megjithaté, citimi i disa dispozitave kétu nuk mohon né asnjé ményré zbatimin e
dispozitave té tjera té Ligjit mbi Prokurimin Publik mbi té drejtat, detyrat dhe detyrimet e
paléve.

KPK do té zbatohen deri né até masé qé té mos Iéné ménjané kushtet ose dispozitat e
paragitura né pjesé té tjera té kontratés.

Kushtet e kontratés, pérfshijné gjithashtu Kushtet e Vecanta té Kontratés (KVK). N& rast
se ka njé konflikt midis KPK dhe KVK, KVK do té mbizotérojné mbi KPK.

2 Pérkufizime

“Kontrat€” do t€ thoté marrveshja e shkruar e lidhur midis Blerésit Publik dhe
Kontraktuesit gé pérbéhet nga dokumentat e tenderit duke pérfshiré KPK dhe KVK, té
gjitha bashkangjitjet dhe formularét e plotésuar dhe té gjitha dokumentat e tjera gé
pérfshihen né referimin e ¢do dokumenti.

“Cmim kontrate” do t€ thoté ¢gmimi gé i paguhet Kontraktuesit sipas kontratés pér zbatimin
e ploté dhe té pérpikté té detyrimeve té tij kontaktore.

“Objekt 1 kontratés™ do t€ thoté t€ gjitha Shérbimet qé Kontraktuesi do t€ sigurojé sipas
kushteve té kontratés.

“Palé (t)” do té thoté nénshkruesit e kontratés.

“Autoriteti Kontraktor” do té thoté Autoriteti Kontraktor qé éshté pjesé e késaj kontrate dhe
sipas dispozitave té késaj kontrate blen sherbimin. Ky term kudo ge pérdoret ka kuptim té
njéjté me ate te perkufizuar ne ligj.
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2.6

2.7

2.8

“Kontraktues” do té thoté personi fizik ose juridik gé éshté palé e késaj kontrate dhe sipas
dispozitave té késaj kontrate shet Shérbimet.

“Shérbime” do té thoté t& gjitha detyrat qé do té kryhen nga Kontraktuesi sipas kontratés.

“Termat ¢ References” shprehin objektin dhe géllimin e kontratés, pércaktojne detyrat,
kérkesat, objektivat, shpérndarjen, vendin dhe dorézimin e Shérbimeve gé do té sigurohen.

Neni 3 Hartimi i Kontratés

3.1

3.2

Shpallja e fituesit do té sherbejé per hartimin e kontratés midis paléve, e cila duhet té
firmoset brenda afatit té shprehur né dokumentat e tenderit.

Ekzistenca e kontratés do té konfirmohet me nénshkrimin e dokumentit té kontratés duke
materializuar té gjitha marréveshjet midis paléve.

Neni4  Praktikat Korruptive, Konflikti i Interesit dhe Kontrolli i Procesverbaleve

4.1

4.2

4.3

Autortiteti Kontraktues mund t’i kérkojé Gjykatés t&€ deklarojé t& paligjshme kontratén né
se zbulon se Kontraktuesi ka kryer veprime korruptive. Veprimet korruptive pérfshijné
veprimet e pérshkruara né Nenin 26 té Ligjit pér Prokurimin Publik.

Kontraktuesi nuk duhet té keté lidhje (té tashme ose té shkuara) me asnjé konsulent ose
njési gé ka marré pjesé né pregatitjen e dokumentave té tenderit pér kété prokurim.

Kontraktuesi duhet té lejojé Autoritetin Kontraktues té inspektojé llogarité dhe
procesverbalet qé kané lidhje me zbatimin e kontratés ose t’i kontrollojé ato me ané té
kontrolloréve té eméruar nga Autoriteti Kontraktues.

Neni 5 Informacioni Konfidencial

5.1

5.2

Kontraktuesi dhe Autoriteti Kontraktor duhet té mbajné né konfidencé té gjitha
dokumentat, té dhénat dhe informacionet e tjera t¢ dhéna nga pala tjetér né lidhje me
kontratén.

Kontraktuesi mund t’i japé nenkontraktuesit dokumenta té tilla, t&€ dhéna ose informacione
té tjera gé merr nga Autoriteti Kontraktues deri né masén e kérkuar pér nén-kontraktuesin
né ményré qé ai té kryejé punén e tij sipas kontratés. Né rast té tillé, Kontraktuesi duhet té
pérfshijé¢ né kontratén e tij me nénkontraktuesin njé dispozité qé premton ruajtjen e
konfidencés si¢ thuhet né Paragrafin 5.1 mé sipér.

Neni 6 Prona Intelektuale

6.1

Me pérjashtim té rasteve kur parashikohet ndryshe né kontraté, té gjitha té drejtat e pronés
intelektuale té siguruara nga Kontraktuesi gjaté Kontrates do t’i pérkasin Autoritetit
Kontraktues i cili mund t’i pérdoré ato sipas gjykimit té tij.
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6.2

6.3

6.4

Me pérjashtim té rasteve kur parashikohet ndryshe né kontraté, Furnizuesi, pas pérfundimit
té kontrat€s, duhet t’i dorézojé Autoriteti Kontraktues t€ gjitha raportet dhe t€ dhénat si
hartat, diagramét, skicimet, specifikimet, planet, statistikat, llogaritjet dhe regjistrat
mbéshtetés ose materialet e fituara, mbledhura ose pregatitura nga Kontraktuesi gjaté
kontratés. Kontraktuesi mund té mbajé kopje té kétyre dokumentave dhe té dhénave, por
nuk duhet t’i pérdori pér géllime qé s’kané lidhje me kontratén pa leje paraprake me
shkrim nga Autoriteti Kontraktues.

Kontraktuesi duhet té sigurojé Autoritetin Kontraktues nga mospérgjegjésia pér shkelje té
té drejtave té pronés intelektuale gé mund té dalin nga prodhimi ose kryerja e Shérbimeve
sipas kontratés.

Né rast se ngrihet ndonjé pretendim ose padi kundér Autoriteti Kontraktues né lidhje mé
ndonjé shkelje té pronés intelektuale té shkaktuar nga zbatimi i kontratés ose nga pérdorimi
i gjérave té furnizuara sipas kontratés, Kontraktuesi duhet t’i japé Autoriteti Kontraktues t&
gjitha provat dhe informacionin né posedim té Kontraktuesit gé kané té b&jné me kété padi
apo pretendim.

Neni7  Detyrimet e Pérgjithshme té Kontraktuesit

7.1

7.2

7.3

7.4

Kontraktuesi duhet t’i kryejé Shérbimet dhe pérmbushi detyrimet e tij me té gjitha
pérpjekjet, eficiente dhe ekonomike né pajtim me teknikat dhe praktikat profesionale te
pranuara ne pérgjithsi.

Kontraktuesi duhet té ndjeké praktika té shéndosha té biznesit dhe té pérdoré teknologji té
avancuar dhe té pérshtatshme si dhe metoda té sigurta.

Né se kontrata kérkon kryerjen e shérbimeve késhillimore profesionale, Kontraktuesi duhet
té veprojé gjithmoné si njé késhillues besnik i Autoriteti Kontraktues, né pajtim me
rregullat dhe kodin e sjelljes té profesionit té tij dhe duhet qé té mbéshtesi dhe ruajé
gjithmoné interesin publik.

Né se kontrata kérkon kryerjen e shérbimeve késhillimore profesionale, Kontraktuesi duhet
té ushtrojé kujdes té ploté né mardhéniet me palét e treta duke pérfshiré median dhe nuk
duhet té marré pjesé né veprime qé jané jashte kompetences sé tij né pérfagsimin e
Autoritetit Kontraktues.

Neni8  Detyrimet e Vecanta té Kontraktuesit

8.1

8.2

8.3

Kontraktuesi duhet té kryejé té gjitha Shérbimet si¢ specifikohet tek Termat e References.

Kontraktuesi duhet t’i paragesé Autoritetit Kontraktues té gjitha sherbimet, né sasité e
pércaktuara, si¢ kérkohen nga kontrata duke pérfshiré, por jo té kufizuara nga, té gjitha
raportet, dokumentat, studimet, skicimet dhe planimetrité.

Kontraktuesi duhet té sigurojé raportet e lidhura me zbatimin e Shérbimeve si¢ kérkohet né
kontraté.
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Neni9  Specifikime dhe Skicime

9.1 Né se kontrata kérkon shérbime skicimi, Kontraktuesi duhet té pregatisi té gjitha
specifikimet dhe skicimet duke pérdorur sisteme té pranuara dhe té njohura né pérgjithsi té

pranueshme pér Autoritetet Kontraktues dhe té marri parasysh standartet mé té fundit.

9.2 Neése kontrata kérkon shérbime skicimi, Kontraktuesi duhet té sigurojé se té gjitha
specifikimet, skicimet dhe kérkesat e tjera jané pregatitur né bazé asnjanése pérsa i pérket

nxitjes sé konkurencés né prokurimin e objekteve té skicimit.

Neni 10 Lejet dhe Ligensat
10.1 Kontraktuesi do té jeté pérgjegjés pér sigurimin e lejeve ose licensave sipas kérkesave té
Ligjeve té Republikés sé Shqipérisé pér kryerjen e Shérbimeve né kété kontraté vec rastit

kur palet bien dakord ndryshe.
Neni 11 Hegja dhe Z&vendésimi i Personelit Kryesor
11.1 Kontraktuesi duhet té sigurojé aprovim paraprak me shkrim nga Autoriteti Kontraktues
pérpara hegjes ose zévendésimit té personelit kryesor si¢ pérshkruhet né oferten e

Kontraktuesit.

11.2 Kontraktuesi do té zévendésojé cdo punonjés né se Autoriteti Kontraktues zbulon se
personi ka kryer veprime té jashtéligjshme ose Autoriteti Kontraktues éshté mijaft i

pakénaqur nga puna e personit.
11.3 Nése béhet e nevojshme té zévendésohet ndonjé nga personeli kryesor, Kontraktuesi duhet
té sigurojé si zévendésues njé person me kualifikime ekuivalente ose mé te mira.

11.4 Kontraktuesi do té paguajé kosto shtesé pér zévendésimin e personelit kryesor me
pérjashtim kur shkaku i zévendésimit ka ardhur nga neglizhenca ose mungesa e kujdesit té

Autoriteti Kontraktues.

Neni 12  Vendndodhja
12.1 Shérbimet duhet té kryhen né vendin ose vendet e specifikuara né kontraté.
12.2 Né se nuk éshté specifikuar vendi, Autoriteti Kontraktues rezervon té drejtén té aprovojé

vendin ose vendet e kryerjes sé Shérbimeve, megjithaté, aprovimi nuk duhet té vonohet ne

ményré té paarsyeshme.
Neni 13  Siguracioni i Pérgjegjésisé Profesionale

13.1 Kontraktuesi duhet té mbajé siguracion pér pérgjegjési profesionale sipas rregullave dhe

praktikave té njohura né pérgjithsi pér profesionin pér ta zhdémtuar Autoriteti Kontraktues

pér déme té rezultuara nga neglizhenca, gabimet ose mangésité, né kryerjen e Shérbimeve.
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13.2

Nése nuk éshté pércaktuar né kontraté shuma minimale e siguracionit, Kontraktuesi duhet
té sigurojé siguracion né shumén e njohur né pérgjithsi si t¢ mjaftueshme nén rrethanat e
Shérbimeve gé po sigurohen.

Neni 14  Cmimi i Kontratés

141

Cmimi i kontratés duhet té jeté ¢cmimi i ofruar né oferten e Kontraktuesit dhe i pranuar nga
Autoriteti Kontraktues.

Neni 15 Afatet e Pagesés

15.1

15.2

15.3

15.4

155

Cmimi i kontratés, duke pérfshiré ¢cdo pagesé paraprake, duhet té paguhen né kohé sic
specifikohet né kontraté.

Me pérjashtim kur parashikohet nga njé dispozité tjetér né kontraté, pagesa duhet béré né
monedhé Shqiptare. Kursi i shkémbimit i monedhave té ndryshme do té jeté kursi i Bankes
se Shqiperise né ditén kur éshté dérguar njoftimi i kontratés pér botim.

Me pérjashtim kur parashikohet nga njé dispozité tjetér né kontraté, kérkesa e
Kontraktuesit pér pagesé duhet t’i b&het Autoriteti Kontraktues me shkrim. Pér c¢do
kérkesé, Kontraktuesi duhet té paragesé origjinalin dhe kopjen sé bashku me njé listé té
sendeve qé pérshkruan shérbimet e kryera pér té cilat duhet paguar.

Me pérjashtim kur parashikohet nga njé dispozité tjetér né kontraté, pagesa pér shérbimet
do té béhet brenda 30 ditéve kalendarike nga dita ge jané kryer Shérbimet, dorézimi éshté
paragitur ose arritur, ose nga dita e marrjes sé kérkesés pér pagesé cilado té jeté mé e voné.

Data e pagesés do té jéte dita qé fondet debitohen nga llogaria e Autoritetit Kontraktues.

Neni 16  Vonesa né Bérjen e Pagesés

Né rast té verifikimit té vonesave né kryerjen e pagesave nga ana e Autoritetit Kontraktor,
megjithése kontraktuesi ka pérmbushur té gjitha detyrimet e tij né pérputhje me kushtet e
kontratés, detyrimet e prapambetura dhe kamatévonesat pérkatése do té kryhen né
pérputhje me parashikimet e ligjit nr. 48/2014 “Pér pagesat e vonuara né detyrimet
kontraktore e tregtare”.

Neni 17  Ndryshimi i Ligjeve dhe Rregulloreve

17.1

Nése pas datés sé dorézimit té ofertave ose datés sé nénshkrimit té kontratés, ndonjé ligj
ose akt nénligjor né Republikén e Shqipérisé hyn né fugi ose ndryshon dhe ndikon kushtet,
duke pérfshiré datén e dorézimit ose gmimin e kontratés, kushtet ose ¢mimi i kontratés do
té rregullohen né até masé sa kontraktuesi éshté ndikuar né pérmbushjen e detyrimeve té tij
sipas kontratés..

Neni 18 Forca Madhore
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18.1

18.2

18.3

Kontraktuesi nuk duhet té mbajé pérgjegjési pér humbjen e depozités sé kontrates, démet e
likuiduara ose ndérprerjen pér mosplotésim nése dhe deri né masén gé vonesa né zbatim
ose ndonjé déshtim tjetér né zbatimin e detyrimeve té tij sipas kontratés vijné si rezultat i
ndodhjes sé Forcés Madhore.

Pér géllimet e kétij neni “Forcé Madhore” do té thoté njé ngjarje e paparashikueshme
jashté kontrollit t& Kontraktuesit mbi fajin ose neglizhimin. Ngjarje té tilla mund té
pérfshijné, por nuk jané té limituara nga, veprimet e Autoritetit Kontraktues qofté né
kapacitetin e tij sovran ose kontraktual, lufta ose revolucionet, zjarri, pérmbytja, térmeti,
epidemité, shtréngime té karantinés dhe embargo tranziti.

Né se ndodh ndonjé situaté e Forcés Madhore, Kontraktuesi duhet té njoftojé menjehere
Autoriteti  Kontraktues. Me pérjashtim kur Autoriteti Kontraktues jep direktiva té
ndryshme, Kontraktuesi duhet té vazhdojé té zbatojé detyrimet e tij sipas kontratés né
masén praktikisht té arsyeshme dhe duhet té kérkojé té gjitha mjetet e arsyeshme pér
zbatimin gé nuk pengohet nga Forca Madhore.

Neni 19 Vonesa né Zbatim dhe Zgjatja e Afatit

191

19.2

19.3

19.4

195

Me pérjashtim kur parashikohet ndryshe, Kontraktuesi duhet té fillojé zbatimin e kontratés
menjéheré pas nénshkrimit té saj.

Me pérjashtim té rastit kur Autoriteti Kontraktues éshté dakord pér zgjatje té afatit té
kontratés, Autoriteti Kontraktues ka té drejté té likuidojé démet pér vonesén né zbatim nése
Kontraktuesi déshton né kryerjen e Shérbimeve brenda periudhés sé Kontrates.

Autoriteti Kontraktues mund té zbresé shumén e démeve té likuiduara gé duhet paguar nga
shuma e pagesés ndaj Kontraktuesit. Né rast té tillé Autoriteti Kontraktues duhet t’i japi
kontraktuesit njoftim me shkrim pér shumén dhe arsyen e zbritjes.

Autoriteti Kontraktues do té jeté dakort pér njé zgjatje té afatit né rastin e Forcés Madhore.

Autoriteti Kontraktues mund té jeté dakort pér zgjatje té afatit edhe né rrethana té tjera
nése éshté né interesin publik pér ta béré kété. Ne rast se Kontraktuesi ndeshet me kushte
gé pengojné zbatimin né kohé, Kontraktuesi duhet té njoftojé menjehere Autoritetin
Kontraktor me shkrim pér vonesén, shkakun dhe datén e propozuar té pérfundimit té
Shérbimeve. Autoriteti Kontraktor duhet té vlerésojé kérkesén. Nése Autoriteti Kontraktor
éshté dakort me vonesén, zgjatja do té hyjé né fugi me njé amendament me shkrim té
kontratés té nénshkruar nga Autoriteti Kontraktor dhe Kontraktuesi.

Neni 20  Likuidimi i DEmeve pér Dorézimin e Vonuar

20.1

Démet e likuidueshme pér kryerjen e vonuar té Shérbimeve do té llogariten me tarifat e
méposhtme ditore:
a) Pér kontratat me periudhé zbatimi jo mé shumé se 6 muaj, tarifa ditore do té jeté
4/1000 té vlerés koresponduese té mbetur pa u zbatuar nga cmimi total i kontratés
por Kkjo vlere do te llogaritet minimalisht mbi 25% té vlerés sé kontrates.
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b) Pér kontratat me periudhé zbatimi jo mé shumé se 12 muaj, tarifa ditore do té jeté
2/1000 té vlerés koresponduese té mbetur pa u zbatuar nga cmimi total i kontratés
por kjo vlere do te llogaritet minimalisht mbi 25% té vlerés sé kontrates..

c) Pér kontratat me periudhé zbatimi mé shumé se 12 muaj, tarifa ditore do té jeté
1/1000 té vlerés koresponduese té mbetur pa u zbatuar nga cmimi total i kontratés
por kjo vlere do te llogaritet minimalisht mbi 25% té vlerés sé kontrates...

Neni 21  Negociatat dhe Amendamentet

21.1

21.2

21.3

Palét nuk do té negociojné ndryshime ose amendamente té asnjé elementi té kontratés qé
do té ndryshonte mjaftueshém kushtet qé pérbéjné bazén e pérzgjedhjes sé Kontraktuesit.

Asnjé amendament ose variacion tjetér i kontratés nuk do té jeté i vlefshém pa géné me
shkrim, me daté, t’i referohet shprehimisht kontratés dhe nénshkruhet nga njé pérfaqsues i
autorizuar i Kontraktuesit dhe Autoritetit Kontraktor.

Cdo hegje dore nga té drejtat, pushtetet ose ndregjet ¢ mund té béhen nga palét sipas
kontratés duhet té béhet me shkrim, té keté daté dhe té firmoset nga njé pérfagsues i
autorizuar i palés gé bén kété doréheqgje dhe duhet té specifikojé té drejtén dhe masén né té
cilén ajo léshohet.

Neni 22  Ndryshimi i Porosisé

22.1

Autoriteti Kontraktor rezervon té drejtén té porosisé Shérbime shtesé deri né njé sasi gé
nuk i kalon 20% té ¢mimit total té kontratés. Cdo porosi shtesé duhet té béhet né ményré
konsistente me rregullat dhe procedurat e parashikuara né Ligjin mbi Prokurimin Publik.

Neni 23  Ndérprerja pér Mosplotésim

23.1

23.2

Autoriteti Kontraktor mund té ndérpresé kontratén né térési ose pjesérisht nése:

a) Kontraktuesi déshton té kryejé Shérbimet brenda periudhés sé specifikuar né kontraté
ose brenda zgjatjes sé dhéné; ose,

b) Kontraktuesi déshton té zbatojé ndonjé detyrim tjetér té kontratés.

Autoriteti Kontraktor duhet t’i japi Kontraktuesit njoftim me shkrim pér ndérprerjen pér
mosplotésim dhe t’i japi Kontraktuesit 15 dité té ndreqé mosplotésimin me pérjashtim kur
ndérprerja éshté béré pér veprime korruptive ose té paligjshme, rast né té cilin ndérprerja
do té jeté e menjéhershme.

Neni 24  Ndérprerja pér Shkak té Falimentimit

24.1

24.2

Autoriteti Kontraktor mund té ndérpresé kontratén né c¢do kohé nése Kontraktuesi
falimenton ose béhet i paafté té paguajé.

Autoriteti Kontraktor duhet t’i japi Kontraktuesit njoftim me shkrim pér ndérprerjen.

Neni 25 Ndérprerja pér Shkak té Interesit Publik
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25.1 Autoriteti Kontraktor mund té ndérpresé kontratén né ¢do kohé nése gjykon se ky veprim
duhet ndérmarré€ pér t’i shérbyer sa mé miré interesit publik.

25.2 Autoriteti Kontraktor duhet t’i japi Kontraktuesit lajmérim me shkrim pér ndérprerjen.

25.3 Autoriteti Kontraktor duhet té paguajé Kontraktuesin pér té gjitha Shérbimet e kryera
pérpara ndérprerjes dhe duhet t’i paguajé Kontraktuesit démet e shkaktuara pér kryerjen e
pjesshme té Shérbimeve. Né llogaritjen e shumés sé démeve, Kontraktuesi do té kérkohet
té ndérmarré té gjitha veprimet e nevojshme pér té minimizuar démet.

Neni 26 Nénkontrata

26.1 Njé nénkontraté do té jeté e vlefshme vetém nése éshté né formén e njé marréveshjeje té
shkruar me ané té sé cilés kontraktori i beson kryerjen e njé pjese té detyrimeve té
kontratés sé tij njé pale té treté

26.2 Kontraktori nuk duhet té nénkontraktojé pa aprovimin paraprak me shkrim té Autoritetit
Kontraktor dhe jo mé shumé se 40% té vlerés sé kontratés. Kontraktori duhet té njoftojé
Autoritetin Kontraktor pér elementet e kontratés qé nénkontraktohet dhe dokumentacionin
gé provon aftésine e nénkontraktorit. Autoriteti Kontraktor duhet té lajmérojé kontraktorin
pér vendimin e tij, brenda 5 ditéve nga marrja e njoftimit, duke shprehur arsyet nése e
aprovon apo jo até.

26.3 Cdo nenkontraktor duhet té kete te drejte te marre pjese ne prokurimin publik sipas Ligjit
mbi Prokurimin Publik. Autoriteti mund té parashikojé pagesa direkte tek nénkontraktori
pér shérbimet gé do té furnizojé.

26.4 Kur Kontraktuesi ka ndér mend té realizoje njé pjesé té punimeve me nén-kontraktues,
duhet té paragesé né oferté, sipas dokumentave té tenderit, gjithé dokumentacionin e
kerkuar per nenkontraktuesin si dhe punimet konkrete ge do te jape me nensipermarrje.

26.5 Kontraktori mbetet plotésisht pérgjegjés pér zbatimin e kontratés pamvarésisht nga sjellja e
nenkontraktorit.

Neni 27  Transferimi i té Drejtave

31.1 Kontraktuesi nuk duhet té transferojé, térésisht ose pjesérisht, detyrimet e tij sipas
kontratés me pérjashtim kur jepet miratimi paraprak i Autoritetit Kontraktor.

Neni 28  Sigurimi i Kontrates

28.1 Pérpara nénshkrimit té kontratés, kontraktuesi duhet t’i dorézojé Autoritetit Kontraktor
sigurimin e kontrates né shumén dhe formén e kérkuar.

28.2 Shuma e sigurimit té kontrates duhet t’i paguhet Autoritetit Kontraktor si kompensim pér
¢do humbje té rezultuar nga déshtimi i Kontraktuesit né plotésimin e detyrimeve té tij sipas
kontratés.
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28.3 Sigurimi i kontrates do t’i kthehet Kontraktuesit jo mé& voné se 30 dité pas datés s€ kryerjes
sé Shérbimeve.

Neni 29 Baza Ligjore
29.1 Kontrata do té rregullohet nga dispozitat e legjislacionit shqiptar né fuqi.
Neni 30 Zgjidhja e Mosmarrveshjeve

30.1 Autoriteti Kontraktor dhe Kontraktuesi duhet té béjné c¢do pérpjekje té zgjidhin
mosmarrveshjet ose konfliktet e ndodhura midis tyre ose né lidhje me kété marrveshje me
negociata direkte.

30.2 Neése palét déshtojné né zgjidhjen e mosmarrveshjes ose konfliktit, problemet do té
konsiderohen me ané té zgjidhjes sé marrveshjeve sipas kontratés dhe procedurave juridike
né fuqi sipas legjislacionit té Republikés sé Shqipérisé.

Neni 31 Pérfaqgésimi i Paléve

31.1 Cdo palé duhet té emérojé me shkrim njé person ose post organizativ, gé do té jeté
pérgjegjés, né emér té palés, pér marrjen e komunikatave dhe pér pérfagésimin e palés né
céshtjet e lidhura me egzekutimin e kontratés.

31.2 Secila palé duhet té lajmérojé palén tjetér menjéheré pér ndonjé ndryshim né emérimin e
pérfagsuesit té palés. Nése njéra palé déshton té lajmérojé, duhet t€ marri pérsipér ¢do
humbje té shkaktuar nga déshtimi pér té dhéné njoftim té mjaftueshém.

31.3 Palét mund té emérojné persona ose njési organizative shtesé pér té pérfagsuar palén né
veprime ose veprimtari té vecanta njoftimi me shkrim né té cilin rast duhet dhéné dhe
duhet té pércaktoje shtrirjen e autoritetit té pérfagsuesit.

Neni 32 Lajmérimet

32.1 Cdo lajmérim i dhéné nga njéra palé tjetrés sipas kontratés duhet té béhet me shkrim né
adresén e specifikuar né kontraté.

32.2 Njoftimi do té keté efekt sapo té dorézohet.
Neni 33 Llogaritja e Afateve

33.1 Té gjitha referencat e ditéve do té jené dité kalendarike me pérjashtim kur parashikohet
ndryshe.
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Shtojca 17
[ Shtojcé pér t’u plotésuar nga Autoriteti Kontraktor]

KUSHTET E VECANTA
Shérbimet — Procedura e Hapur

Kushtet e vecanta té Kontratés hartohen né pérputhje me objektin konkret té kontratés. Né rast se ka
mospérputhje midis KPK dhe KVK do té mbizotérojne Kushtet e vecanta té kontratés.

Neni 1 Pérkufizime
1.1 Autoriteti Kontraktor éshté OST sh.a.

1.2 Kontraktuesi éshté

Neni2  Sigurimi i kontratés

2.1 Sigurimi i kontratés  né  shumén  prej (10% t¢  vlerés sé&  ofertés)
duhet té ofrohet nga Kontraktuesi pér té

siguruar ekzekutimin e detyrimeve té tij sipas kontratés.

2.2 Sigurimi i Kontratés do t’i 1éshohet ose kthehet, menjehere Kontraktuesit sipas formularit té
méposhtém:

Neni 3 Fillimi i Kontratés

3.1 Zbatimi i kontratés duhet té filloje mé . Nése nuk éshté specifikuar, zbatimi do té
fillojé né datén gé Kontraktuesi nénshkruan formularin e kontratés.

Neni4  Vendndodhja e Shérbimeve

4.1 Shérbimet do té kryhen né Zyren Qendrore te OST sh.a.

Neni5  Informacion qé duhet dhéné nga Autoriteti Kontraktor

5.1 Brenda 15 ditésh nga marrja e sigurimit té kontratés, Autoriteti Kontraktor duhet t’i japi
Kontraktuesit informacionin dhe dokumentat e méposhtme:

Neni 6 Kérkesat e Raportimit
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6.1 Gjaté zgjatjes sé kontratés, Kontraktuesi duhet té sigurojé raporte pér Autoritetin Kontraktor sipas
formularit t¢ méposhtém:

Neni 7  Siguracioni i Pérgjegjésisé Profesionale

7.1 Pérpara fillimit té zbatimit té kontratés, Kontraktuesi duhet té sigurojé Autoritetin Kontraktor me
prova pér siguracionin e pérgjegjésisé profesionale me shumé minimale si vijon:

Neni8  Kushtet e Pagesés

8.1 Pagesa pér Shérbimet duhet béré sipas skedarit té méposhtém:

8.2 Cdo pagesé e skeduar duhet béré brenda ditéve nga data e arritjes sé marrveshjes pér
pagesén ose nga data e marrjes sé kérkesés me shkrim pér pagesé cilado gé té jeté mé voné. Nése
éshté 1éné e paplotésuar, periudha kohore do té jeté 30 dité.

8.3 Monedha e pagesés do té jeté . Nése éshté 1éné e paplotésuar, pagesa do béhet me
monedhén Shqiptare.

Neni9  Pagesa Paraprake

9.1 Pérgindja e pagesés paraprake do té jeté . Nése éshté 1&né e paplotésuar, Kontraktuesi nuk
do té marré pagesé paraprake.

9.2 Neése éshté premtuar njé pagesé paraprake, avanca do té paguhet brenda ditéve nga marrja
e sigurimit te kontrates.

9.3 Nése jepet pagesa paraprake, shuma do té higet nga pagesa qé duhet t’i jepet Kontraktuesit sipas
formulés sé méposhtme:

Neni 10 Zbritja e garancisé sé kontratés

10.1 Nése parashikohet zbritje periodike té garancisé sé kontratés ajo kryhet si mé poshté

Nése nuk plotésohet, garancia mbetet e pandryshuar.
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Shtojca 18

[ Shtojcé€ pér t’u plotésuar nga Autoriteti Kontraktor]

FORMULARI | PUBLIKIMIT TE NJOFTIMIT TE KONTRATES SE NENSHKRUAR
Seksioni | Autoriteti Kontraktor

1.1 Emri dhe adresa e autoritetit kontraktor
Emri

Adresa

Tel/Fax

E-mail

Adresa né Internet

1.2 Lloji i autoritetit kontraktor:

Institucion Qéndror Institucion i Pavarur
0 U
Njesite e Qeverisjes Vendore Tjetér
O 0

Seksioni 2 Obijekti i Kontratés

2.1 Numri i referencés sé procedurés/lotit

2.2 Llojii“Kontratave Publike pér Shérbime”
Konkurs Projektimi Shérbime Konsulence Shérbime té tjera
0 U U

2.3 Kontraté né bazé t¢ Marréveshjes Kuader

Po 0 Jo O
Nése Po, lloji i Marreveshjes Kuadér

Me 1 Operator Ekonomik 0

Me disa operatoré ekonomiké 0
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Té gjitha kushtet jané té pércaktuara

Po 0 Jo 0
2.4 Pérshkrim i shkurtér i kontratés
1 Fondi limit

2. Burimi i Financimit
3. Objekti i kontratés/marréveshjes kuadér

2.5 Kohézgjatja e kontratés ose afati kohor pér ekzekutimin:
Kohézgjatja né muaj [ ][] ose dite [][1[][]
ose

duke filluar nga /0 0/0000 me pérfundimne O CO/00/0000

2.6 Ndarjané LOTE:
Po 0 Jo 0

Nése Po, numri i LOTEVE: [ ][]

2.7  Opsionet:
Numri i rinovimeve té mundshme(nése ka): [ []

ose:nga L1 ne LJJ OO0

2.8 Kontrate me nenkontraktim:

Po 0 Jo O

Seksioni 3 Procedura

3.1  Llojiiprocedurés:
E hapur
0

3.2 Kriteret e pérzgjedhjes sé fituesit:
A) cmimi mé i ulét [
ose
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B) oferta ekonomikisht mé e favorshme [J
lidhur me réndésiné: Cmimi 00O piké[
etj. OO0 piké

3.3 Numrii ofertave té dorézuara: [ ][ ][]

Numri i ofertave té rregullta: [ [][]

3.4. Gjaté procesit té prokurimit né fushen e Teknologjisé té Informacionit dhe Komunikimit
(TIK) jané pérdorur standartet e pérgatitura nga Agjencia Kombetare e Shogérise sé
Informacionit:

Po U Jo 0

3.5. Gjaté procesit té prokurimit né fushén e Teknologjisé té Informacionit dhe Komunikimit
(TIK), né rastin kur standartet jané té paaplikueshme, éshté marré miratimi paraprak nga
Agjencia Kombetare e Shoqérisé sé Informacionit

Po U Jo 0

Seksioni 4 Informacion mbi kontratén

41  Numrii Kontratés: Data e Kontratés [101/CJ 0/ 000

4.2 Emri dhe adresa e kontraktorit
Emri

Adresa

Tel/Fax

E-mail

Adresa e Internetit

4.2.1 Emri dhe adresa e nenkontraktorit/eve

Emri
Adresa
Tel/Fax
E-mail
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Fagja e Internetit
Vlera totale pérfundimtare e kontratés (duke pérfshiré lotet opsionet dhe nenkontraktimin)
Monedha

4.3
Vlera (pa TVSH)
Vlera (me TVSH)  Monedha
4.3.1 Vleratotale e nenkontraktimit :
Vlera (pa TVSH)  Monedha
Vlera (me TVSH)  Monedha
4.4 Informacione shtesé

Data e shpérndarjes sé kétij njoftimi [/ /00 00
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Shtojca 19

[ Shtojcé pér t’u plotésuar nga Autoriteti Kontraktor pér publikim né Buletinin e Njoftimeve Publike]

1.Emri dhe adresa e autoritetit kontraktor
Emri

Adresa

Tel/Fax

E-mail

Fagja né Internet

2. Lloji i procedurés:

3. Objekti i kontratés/marréveshjes kuadér

4. Numri i referencés sé procedurés/lotit

5. Fondi limit

6. Vlera totale pérfundimtare e kontratés (duke pérfshiré lotet opsionet dhe nenkontraktimit):

Vlera (me TVSH) Monedha

Vlera e nenkontraktimit me Tvsh Monedha

7. Data e lidhjes sé kontratés

8. Emri dhe adresa e kontraktorit / nenkontratorit
Emri

Adresa

Nr. NIPT
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Shtojca 20
[Letér me koké e Bankés / Kompanisé sé Sigurimeve]
[ Shtojcé pér t’u paragitur nga Operatori Ekonomik]
FORMULARI | SIGURIMIT TE KONTRATES
[Data

Pér: [Emri dhe adresa e autoritetit kontraktor]
Ne Emer te: [Emri dhe adresa e ofertuesit té siguruar]

Procedura e prokurimit: [lloji i procedurés ]
Pérshkrim i shkurtér i kontratés: [objekti]
Publikimi (nése zbatohet): Buletini i Njoftimeve Publike [Data] [Numri]

Duke iu referuar procedurés sé lartpérmendur, dhe me kusht gé [emri i ofertuesit té pércaktuar fitues] t’i
jeté akorduar kontrata,

Ne vértetojmé se [emri i ofertuesit té pércaktuar fitues] ka derdhur njé depozité prané [emri dhe adresa
e bankés / kompanisé sé sigurimeve] né njé shumé prej [monedha dhe vlera, e shprehur né fjalé dhe
shifra] si kusht pér sigurimin e ekzekutimit té kontratés, gé do té nénshkruhet me [emri i autoritetit
kontraktor]

Marrim pérsipér té transferojmé né llogariné e [emri i autoritetit kontraktor] vlerén e siguruar, brenda 15
(pesémbédhjeté) ditéve nga kérkesa juaj e thjeshté dhe e paré me shkrim, pa kérkuar shpjegime, me
kusht gé kjo kérkesé té pérmendé mos pérmbushjen e kushteve té kontratés.

Ky Sigurim éshté i vlefshém deri né zbatimin e ploté té kontratés.

[Pérfagésuesi i bankés / kompanisé sé sigurimeve]
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FORMULARI | ANKESES PRANE AUTORITETIT KONTRAKTOR

Shtojca 21
Autoriteti Kontraktor D

Ankesé drejtuar:
Seksioni I. Identifikimi i Ankimuesit
Ankimuesi mund té jeté njé ofertues ose ofertues i mundshém (psh, si individ, né partneritet, né

bashképunim, né bashkim shogérish).

Emri i ploté i ankimuesit (ju lutem shtypeni)

Kodi Postar/Kodi Zip

Adresa

Shteti
Nr. Faksi (duke pérfshiré edhe prefiksin e

Qyteti
ZOnés)

Nr. Telefoni (duke pérfshiré edhe

prefiksin e zonés)

Data (viti/muaji/dita)

E-mail
Emri dhe pozicioni i zyrtarit té autorizuar gé plotéson ankesén (ju lutem, shtypeni)

Nr. Faksi (duke pérfshiré prefiksin e zonés)

Firma e zyrtarit té autorizuar

Nr. Telefoni (duke pérfshiré prefiksin e

ZOnés)
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Seksioni I1. Informacion pér Procedurén

1.

Numér Identifikimi

Plotésoni numrin e kontratés né njoftimin e kontratés ose né dokumentat e tenderit, duke
pérfshiré llojin e procedurés sé pérdorur pér prokurimin né fjalé (psh, Keérkesé pér
Propozime(KP), Proceduré e Hapur(PH), Proceduré e Kufizuar(PK), Proceduré me
Negociim(PN), Shérbim Konsulence (SHK), Konkurs Projektimi (KP).

Autoriteti Kontraktor
Emri i autoritetit kontraktor gé administron procesin e prokurimit.

Vlera e Pérllogaritur e Prokurimit
Llogaritja e vlerés sé kontratés (shuma e shprehur né shifra dhe fjalé)

Objekti i Kontratés
Pérshkrim i shkurtér i punéve/mallrave/shérbimeve gé blihen.

Afati Pérfundimtar pér Dorézimin e Ofertés
Afati pérfundimtar pér dorézimin e ofertave.

Data (viti/muaii/dita)
Data e Pércaktimit té& Kontratés Fituese

Data (viti/muaii/dita) nése zbatohet

Seksioni 1. Pérshkrimi i ankesés

1. Baza Ligjore e Ankesés

(shkruani shkeljen ligjore, bazuar né vendime, akte, dokumenta, etj)
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2. Deklaraté e Hollésishme e Fakteve dhe Argumenteve
Jepni njé deklaraté té hollésishme té fakteve dhe argumenteve gé mbéshtesin ankesén tuaj. Pér
cdo arsye té ankesés specifikoni datén né té cilén u vuté né dijeni pér faktet e lidhura me arsyet e
ankesés. Pérmendni edhe seksionet perkatése té dokumentave té tenderit, nése zbatohen.
Pérdorni fage shtesé, nése éshté e nevojshme.

3. Lista e Shtojcave

Qé njé ankesé té konsiderohet e dorézuar, ajo duhet té jeté e ploté. Bashkangjisni njé kopje té
lexueshme té té gjithé dokumentave gé kané lidhje me ankesén tuaj dhe njé listé té té gjithé kétyre
dokumentave. Dokumentat duhet té pérfshijné normalisht ¢cdo njoftim té publikuar, té gjitha
dokumentat e tenderit, me té gjitha ndryshimet dhe shtojcat, propozimin tuaj . Pércaktoni se cili
prej informacioneve éshté konfidencial, nése ka té tillé. Shpjegoni se pérse informacioni éshté i tillg,
ose dorézoni njé version té dokumentave pérkatése me pjesét konfidenciale té hequra dhe njé
pérmbledhje té pérmbajtjes.

Dérgojeni formularin e plotésuar té ankesés pér prokurimin, té gjitha shtojcat e nevojshme dhe disa
kopje shtesé, prané autoritetit kontraktor

Shénim: Pér ankesat prané Komisionit té Prokurimit Publik duhet t’i referoheni Formularit té Ankesés se
nxjerré nga Ky institucion.

Nr. Faks:
E-mail:

Nenshkrimi dhe Vula e ankuesit
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Shtojca 22

DRAFTI | MARREVESHJES KUADER

(KU TE GJITHA KUSHTET JANE TE PERCAKTUARA)
PER PUNE / MALLRA / SHERBIME

[Pérdorimi i ketij draft marréveshje éshté detyruese pér té gjitha Autoritetet Kontraktore gé do té
pérdorin marréveshjen kuadér)

Nr

DATA:

Kjo kontraté lidhet [data], midis [emri dhe adresa e Autoritetit Kontraktor] tani e tutje té referuar si
“Autoriteti Kontraktor” dhe [emri dhe adresa e Kontraktuesit] té pérfagésuar nga [pérfagésuesi], tani e
tutje 1 quajtur si “Kontraktuesi”.

Kontraktori, me ané té ofertés sé tij, me daté [data] bie dakord té furnizoje mallrat, ashtu si¢ jané té
specifikuara né kushtet e pércaktuara né:

Kété kontrate

— Formulari i Deklarimit te Ofertés, té paragitur nga Ofertuesi
Specifikimet Teknike

Formulari i ¢gmimit té ofertés

o Té gjitha kéto dokumenta té bashkangjitur pérbéjné pjesé integrale té késaj kontrate.

Nenil Objekti

1.1 Objekti i marreveshjes kuadér éshté té pércaktojé kushtet, pérfshiré ¢cmimet per njési dhe rregullat
pér dorézimin e mallrave/sherbimeve/puneve né vijim.

[pérshkrimi i pérgjithshém]

1.2 Marréveshja kuadér do té zbatohet me dérgimin e ftesave pér oferté tek operatorét ekonomike,
palé né marréveshje. P.sh. kurdoheré qé Autoriteti Kontraktor i pérfshiré né kété marreveshje, do
té blejé artikuj né bazeé t€ késaj kontrate, duhet q€ t€ dérgojé “ftesén pér oferté” tek kontraktuesi,
duke specifikuar listén me artikuj pér furnizim me sasité e tyre pérkatése.

1.3 Sasité e parashikuara, jané vetém sasi orientuese dhe NUK e kushtézojné Autoritetin Kontraktor
pér t’i bleré ato. Autoriteti Kontraktor ka té drejté té blejé mé pak apo mé shumé sasi se sa ato te
parashikuara.

1.4 Kontraktuesi nuk do té keté té drejté kompensimi dhe NUK do t’i lejohet t& bé&jé ndryshime té
¢cmimeve té njésisé, pér shembull né rast se autoriteti kontraktor vendosé té blejé mé pak apo mé
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shumé sasi se sa ato té specifikuara dhe/ose né rast se autoriteti kontraktor vendos té mos blejé
asnjé nga kéto sasi pér disa artikuj.

1.5 Kohézgjatja e marréveshjes kuadér

Neni 2 Cmimi

2.1 Cmimet pér njési pér puné/mallra /shérbime jané treguar né Formularin e Cmimit té Ofertés.

2.2 Cmimet e njésive duhet t€ jené fikse dhe nuk duhet t’i nénshtrohen ndryshimeve pér porosité e
vendosura né kété marréveshje kuadeér.

Nénshkrimet dhe Datat

Pér Kontraktuesin Pér Autoritetin Kontraktues
Emri: Emri:

Pozita: Pozita:

Nénshkrimi: Nénshkrimi

Data: Data:

Vula: Vula:
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Shtojca 23
DRAFTI | MARREVESHJES KUADER

(KU JO TE GJITHA KUSHTET JANE TE PERCAKTUARA)
PER PUNE / MALLRA / SHERBIME

Emri i Autoritetit Kontraktor,
Dhe

Emri i Kontraktuesit
Bien dakord si vijon:

Té nénshkruajné kété marréveshje kuadér pér objektin: < vendosni titullin > me numrin
identifikues : <vendosni Numrin e Prokurimit>

Neni 1 Objekti
1.1  Objekti i késaj marreveshje kuadér éshté té vendosé rregullat pér kontratat té cilat do té lidhen
pérmes procesit t& mini-konkursit vetém ndérmjet operatoréve ekonomike qé jané palé e késaj

marréveshje kuadér.

1.2  Kjo marréveshje kuadér nuk éshté njé kontraté né vete por pércakton kushtet pér kontratat gé do
té lidhen né bazé té saj.

1.3 Kontraktuesi éshté vetém njé nga palét e marréveshjes kuadér.

Neni 2 Detyrimet e Paléve

2.1  Autoriteti Kontraktues, palé né€ kété marréveshje, do t’i dérgojé€ kontraktuesit “Ftesén pér Oferté”
kurdo qé paragitet nevoja pér puné/mallra/shérbime.

2.2 Kontraktuesi, detyrohet té dorézojé njé oferté kurdo gé kérkohet nga Autoriteti Kontraktor.

Neni 3 Kontratat né zbatim té marréveshjes kuadér
3.1 Kontratat do té nenshkruhen vetém pas procesit té mini-konkursit.

Neni 4 Procesi i mini-konkurrencés

4.1  Procesi i mini- konkursit do té kryhet me té gjithe operatorét ekonomiké, palé né marréveshjen
kuadér, kurdoheré gé paragitet nevoja pér puné /mallra/shérbime pér Autoritetet Kontraktore.
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4.2 Autoriteti Kontraktor do té ri-hapé konkursin né bazé té kushteve té njéjta ose té kushteve té tjera
té vendosura né ftesén pér oferté, sipas pércaktimeve né dokumentat e tenderit.

4.3 Kurdoheré gé paraqgitet nevoja pér puné/mall /shérbim Autoriteti Kontraktor duhet té pérgatisé

Ftesat pér Oferte dhe t’ua dérgojé té gjithé operatoréve ekonomike, palé né marréveshjen kuadér.
Vlerésimi i ofertave do té béhet sipas kritereve té pércaktuara né Ftesén pér Oferté.

Neni 5 Kohézgjatja e marréveshjes kuadér

Nénshkrimet dhe datat

Pér Kontraktuesin Pér Autoritetin Kontraktues
Emri : Emri:

Pozita: Pozita:

Nénshkrimi: Nénshkrimi:

Data: Data:

Vula: Vula:
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Shtojca 24
[ Shtojcé pér t'u plotésuar nga Autoriteti Kontraktor]
FORMULARI I NJOFTIMIT TE ANULIMIT
1.Emri dhe adresa e autoritetit kontraktor

Emri

Adresa

Tel/Fax

E-mail

Fagja né Internet

1. Llojiiprocedurés:

2. Numri i Referencés:

3. Objekti i kontratés

4. Fondi limit

5. Arsyet e Anulimit:

Bazuar né Ligjin Nr. 9643, daté 20.11.2006 “Pér Prokurimin Publik™ i ndryshuar, neni 24, pika 1:
a) ;
b) ;
)
¢)
d) ;
dh) ;
Etj.
6. Informacione shtesé

Data e shpérndarjes sé kétij njoftimi

209




