

## EMERGENCYWORKS

**TABLE B (Emergency works)**

**Road segments:** K/Kalimash - Connection to Nation's Road **(6 km)**, Black Drin Bridge (Kukës) -Krumë **(30.1 km)**, Kukës-Zapoti Bridge **(13.2 km)**" **[TOTAL 49.3 km]**

No.	Work description	Total amount of routine maintenance	Emergency	Amount
		ALL	in %	ALL
1	Emergency works	0	3%	0
SUM C:				0



ALBANIAN ROAD AUTHORITY  
NORTHERN REGION DIRECTORATE - SHKODRA

MAY 2020

**SUMMARY OF BILL OF QUANTITIES**

**OBJECT OF CONTRACT:**

*Performance-based routine maintenance, "Kukës-Zapoti Bridge, K/Kalimash -  
Connection to Nation's Road, Black Drin Bridge (Kukës) -Krumë" road [TOTAL LENGTH 49.3 km]*

**SUMMARY TABLE**

No.	CATEGORY OF WORKS	UNIT	AMOUNT	RATIO IN PERCENTAGE
1	ROUTINE MAINTENANCE	ALL		
2	PERIODIC AND REHABILITATION WORKS	ALL		
3	EMERGENCY WORKS	ALL		
SUM:				
20% VAT				
TOTAL SUM:				

## REHABILITATION WORKS

**TABLE B (Rehabilitation works)**

**Road segments:** K/Kalimash - Connection to Nation's Road (6 km), Black Drin Bridge (Kukës) -Krumë (30.1 km), Kukës-Zapoti Bridge (13.2 km)" [TOTAL 49.3 km]

Analysis No	Work description	Unit	Quantity	Price	Amount (ALL)
	<b>EXCAVATION WORKS</b>				
3.119/a	Excavation of rocks crushed by excavator 0.5 m <sup>3</sup> , with foundation width ~2 m, used for road track filling	m3	280		0
3.158/3a	Soil transportation by trucks in a distance up to 3.0 km	m3	25		0
3.161/2	Leveling of escarpments through excavation, excavator 0.25m <sup>3</sup>	m2	140		0
An.164/1a	Filling of road track with excavated material, spread and compacted by machines	m3	6		0
	<b>LAYER WORKS</b>				
3.197	Removal of gravel layer t = 10 cm, by machines	m2	280		0
3.212/b	Stabilizing layer t=10cm	m2	1800		0
3.212/c	Stabilizing layer t=15cm	m2	120		0
3.212/d	Stabilizing layer t=20cm	m2	120		0
An	Scarifying of asphalt layers by machines	m2	9211.12		0
	<b>ASPHALT WORKS</b>				
3.222/2	Binder layer with crushed stones and quarry stones, 6cm, by machines	m2	3400		0
3.226/1	stones and quarry stones, 4cm, by machines	m2	9211.12		0
	<b>CONCRETE WORKS</b>				
3.244	Monolithic concrete construction C 20/25	m3	210		0
3.268	Supply and installation of rectangular culverts b/c C 16/20	m3	2.6		0
3.235	Monolithic b/concrete construction C 12/15 with 20% stone	m3	7		0
	<b>REINFORCED CONCRETE WORKS</b>				
3.287	Supply and installation of common rebars Ø 6 ~ 10mm	tons	0.30		0
3.288	Supply and installation of common rebars Ø > 12mm	tons	0.25		0
	<b>CONSTRUCTION OF ART WORKS</b>				
3.323	Stone retaining wall, M50 cement	m3	150		0
An-8	Filling the walls with gravel	m3	18		0

3.332	Gabion walls with galvanized wire mesh, crushed stone 1x1x1.5 m	m3	16		0
3.366	Culverts with concrete pipes Ø 800, above the concrete layer	m	8		0
3.367	Culverts with concrete pipes Ø 1000, above the concrete layer	m	8		0
	<b>DIFFERENT WORKS</b>				
3.618	Supply and installation of concrete	m	20		0
	<b>ROAD SIGNS WORKS</b>				
An48	Common rectangular sign board with A=4	pcs	18		0
An106	Common triangular sign board with A = 9	pcs	36		0
An100	Common circular sign board indicating "prohibition" with D = 60	pcs	30		0
An97	Common octagonal sign board with A-B, 90-30	pcs	12		0
An116	Common side road marking lines with two senses (red + white)	pcs	12		0
An118	(Single) turn dotted marking lines	pcs	10		0
An119	(Double) turn dotted marking lines	pcs	12		0
An120	Mild or sharp (T-shaped) turn marking lines	pcs	10		0
An122	Road marking lines with bicomponent paint with a width of 12 cm	ml	120		0
An152	Road marking lines with bicomponent paint with a width of 15 cm	ml	100		0
An156	Supply and installation of road indication sign boards 150x40cm	pcs	8		0
An158	Supply and installation of different road sign boards D=60cm	pcs	16		0
An35	Single-sided concrete parapet (Ø 60) + accessories (bridge)	ml	15		0
An4	H1 W3 single-sided guardrail with 2 wave beams + accessories (road)	ml	1100		0
<b>SUM B:</b>					<b>0</b>

## ROUTINE MAINTENANCE

**TABLE A (Routine maintenance)**

**Road segments:** K/Kalimash - Connection to Nation's Road **(6 km)**, Black Drin Bridge (Kukës) -Krumë **(30.1 km)**, Kukës-Zapoti Bridge **(13.2 km)" [TOTAL 49.3 km]**

Item No.	Work description	Length	Period	Price	Amount
		km	month	ALL/km/month	ALL
1	Cleaning of roadside ditches and gutters	49.3	48		0
2	Cleaning of existing circular and box culverts	49.3	48		0
3	Filling and leveling of shoulders	49.3	48		0
4	Removal of vegetation	49.3	48		0
5	Cleaning of carriageway from alluvium and other materials	49.3	48		0
6	Repair of asphalt potholes	49.3	48		0
7	Filling and profiling of subgrades in asphalt roads	49.3	48		0
8	Repair and upgrade of horizontal road signs	49.3	48		0
9	Repair and upgrade of vertical road signs and road safety (guardrails) and lighting devices	49.3	48		0
10	Routine maintenance of art works	49.3	48		0
11	Winter maintenance	49.3	48		0
<b>Sum A:</b>					<b>0</b>