Supervision Services for Civil Works in Albanian Alps area and Vlora region

albaniandf.org/2018/12/17/supervision-services-for-civil-works-in-albanian-alps-area-and-vlora-region-3/

December 17, 2018

NOTIFICATION OF CONTRACT AWARD DECISION

Executing Agency: Albanian Development Fund.

Project: Community Works IV: Development of the Albanian Alps and Coastal Areas

Assignment Title: "Supervision Services for Civil Works in Albanian Alps area and Vlora

region".

Country: Albania

Loan No.: ALB - LD 1853

REF No: CWPIV/CS/RP/2018/26

Issued on: December 17, 2018

The duration and summary scope of the contract: The overall envisaged period of implementation of the project is 10 months. One of the project objectives is the urban requalification of the territory in Albanian Alps area and Vlora region. The Consultant will supervise civilworks that will be carried out in the frame of this project, includingmonitoring, inspection and reporting activities.

I. The Bidders who submitted a Bid:

- 1. "C.E.C Group" shpk
- 2. "HE&SK 11" shpk

II. The bid prices as read out at bidopening:

- 1. "C.E.CGroup" shpk 7,000,000 ALL, Exclusive of VAT
- 2. "HE&SK11" shpk 6,800,000 ALL, Exclusive of VAT

III. The Bidders and evaluated prices of eachBid that was evaluated:

- 1. "C.E.CGroup" shpk 7,000,000 ALL, Exclusive of VAT
- 2. "HE&SK11" shpk 6,800,000 ALL, Exclusive of VAT
- IV. Thebidders whose bids were rejected and the reasons for their rejection: Therewere not rejected bidders.
- V. The winning Bidder, and theprice it offered after completing contract price **negotiations:** "HE&SK11" shpk – 6,800,000 ALL, Exclusive of VAT.
- VI. Thestandstill period is 10 days.

VII. The complaint during the standstill periodmay by submitted at:

Albanian Development Fund

Street Address: Rr. Sami Frasheri, No. 10

Floor/Room number: Ground Floor, Protocol Office

City: Tirana Country: Albania

