

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.19	0.00	0.00
Mbushje	0.23	0.00	0.00

AKSI
SEKSIONI. 1
Progresivi: 0+000.00
Shkalla: 1:200
Kuota Ref.: 280.00

2.50% 2.50% -2.50% -2.50%

PROGRESSIVE TERRENO	-4.21	-4.16	-2.80	0.00	3.88
KUOTE TERRENI	281.98	281.98	281.99	282.01	282.04
DISTANCA PJESORE E TERRENIT		1.36	2.80	3.88	
PROGRESIVI I PROJEKTIT	-3.67	-3.50	-3.00	3.00	3.50
KUOTE PROJEKTI	281.99	282.10	282.09	282.01	281.94
DISTANCE PJESORE PROJEKTI		1.50	3.00	3.00	1.50

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 1
Numri serial

Shkalla

A3
1:1000

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.17	3.78	3.78
Mbushje	0.24	4.92	4.92

AKSI
SEKSIONI. 2
Progresivi: 0+020.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-6.02	-5.37	0.00	0.59	2.61	3.29	11.78
KUOTE TERRENI	282.25	282.29	282.28	282.28	282.27	282.34	282.29
DISTANCA PJESORE E TERRENIT	0.65	5.37	0.59	2.02	0.68	8.49	
PROGRESIVI I PROJEKTIT	-3.63	-3.50	-3.00	3.00	3.50	5.20	5.27
KUOTE PROJEKTI	282.28	282.37	282.36	282.28	282.21	282.20	282.38
DISTANCE PJESORE PROJEKTI	0.50	3.00	3.00	0.50	1.50		

KLIJENTI:



FONDI SHQIPTAR I ZHVILLIMIT
ALBANIAN DEVELOPMENT FUND

KONSULENTI:



C.E.C Group
Civil Engineering Consultants

PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			


Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: **P 2**
Numri serial

Shkalla: A3
1:50

Tabella materiali			
Materiali	Spertagja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.22	4.08	7.86
Mbushje	0.92	11.37	16.29

AKSI
SEKSIONI. 3
Progresivi: 0+040.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-6.56	-5.97	-3.97	0.00	1.36	2.11	13.73	15.00
KUOTE TERRENI	282.41	282.43	282.45	282.39	282.51	282.61	282.49	282.50
DISTANCA PJESORE E TERRENIT	0.59	2.01	3.71	1.36	0.75	11.12	1.27	
PROGRESIVI I PROJEKTIT	-3.80	-3.50	-3.00	3.00	3.50	5.20	5.28	
KUOTE PROJEKTI	282.44	282.64	282.63	282.55	282.48	282.47	282.65	282.59
DISTANCE PJESORE PROJEKTI	0.59	0.50	3.00	3.00	0.50	1.50		

KLIJENTI:



PROJEKTI:

Rikonstrukcion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 3
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.00	1.81	9.67
Mbushje	1.50	25.08	41.37

AKSI
SEKSIONI. 4
Progresivi: 0+060.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-8.64	-3.80	-3.09	0.00	4.18	10.16	15.00
KUOTE TERRENI	282.55	282.62	282.63	282.66	282.72	282.61	282.63
DISTANCA PJESORE E TERRENIT	4.84	0.71	3.09	4.18	5.75	4.44	
PROGRESIVI I PROJEKTIT		-4.02	-3.50	-3.00	3.00	3.50	5.20
KUOTE PROJEKTI		282.62	282.97	282.95	282.83	282.71	282.69
DISTANCE PJESORE PROJEKTI		0.52	0.50	3.00	3.00	0.50	1.50
							0.23
							282.71

KLIJENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 4
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.30	23.98	33.65
Mbushje	2.25	39.04	80.41

AKSI
SEKSIONI. 5
Progresivi: 0+080.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-15.00	-13.75	-10.25	-6.72	0.00	8.72	10.58	11.47	15.00													
KUOTE TERRENI	282.92	282.93	282.89	282.92	282.88	282.81	282.80	282.78	282.66													
DISTANCA PJESORE E TERRENI	1.25	3.49	3.54	6.72	8.72	1.53	0.89	3.53														
PROGRESIVI I PROJEKTIT			-7.17	-7.05	-6.77	-6.02	-5.02	-4.27	-4.00	-3.50	-3.00	0.00	3.00	3.50	5.20	5.65	5.93	6.30	6.80	7.18	7.50	7.82
KUOTE PROJEKTI			282.92	283.00	282.90	281.40	281.40	282.90	282.90	283.24	283.22	283.10	282.98	282.96	283.14	282.84	282.84	282.09	282.09	282.84	283.04	282.82
DISTANCE PJESORE PROJEKTI			0.75	1.00	0.75	0.50	0.50	3.00	3.00	0.50	1.50	0.45	0.45	0.45	0.45	0.45	0.45	0.45	0.45	0.45	0.45	0.45

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Andren Mbrice		

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes


P 5
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.32	69.54	103.19
Mbushje	4.71	71.48	151.89

AKSI
SEKSIONI. 6
Progresivi: 0+100.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-15.00	-11.77		0.00	3.82	7.12	9.34	9.87	15.00												
KUOTE TERRENI	283.14	283.03		282.91	282.88	282.85	282.83	282.82	282.75												
DISTANCA PJESORE E TERRENIT	3.23		11.77		3.82	3.30	2.21	0.53	5.13												
PROGRESIVI I PROJEKTIT		-7.40	-7.30	-7.02	-6.27	-5.27	-4.52	-4.25	-3.50	-3.00	0.00	3.00	3.50	5.20	6.10	6.38	6.75	7.25	7.63	7.95	8.28
KUOTE PROJEKTI		282.99	283.06	282.96	281.46	281.46	282.96	282.96	283.46	283.44	283.37	283.30	283.28	283.46	282.86	282.86	282.11	282.11	282.86	283.06	282.84
DISTANCE PJESORE PROJEKTI				0.75	1.00	0.75	0.75	0.50	3.00		3.00		0.50	1.50	0.90	0.37	0.30	0.37	0.53		

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Andren Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 6
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.33	69.82	173.00
Mbushje	5.73	109.45	261.33

AKSI
SEKSIONI. 7
Progresivi: 0+120.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-15.00	-13.22	-12.66	-9.55	0.00	0.97	9.49	10.91	15.00											
KUOTE TERRENI	283.29	283.24	283.25	283.22	283.09	283.08	282.99	282.97	282.93											
DISTANCA PJESORE E TERRENI	1.78	3.12	9.55	0.97	8.52	1.42	4.09													
PROGRESIVI I PROJEKTIT	-7.50	-7.42	-7.14	-6.39	-5.39	-4.64	-4.37	-3.50	-3.00	0.00	3.00	3.50	5.20	6.27	6.55	6.92	7.42	7.80	8.12	8.45
KUOTE PROJEKTI	283.19	283.25	283.15	281.65	281.65	283.15	283.15	283.73	283.72	283.64	283.57	283.56	283.74	283.02	283.02	282.27	282.27	283.02	283.22	283.00
DISTANCE PJESORE PROJEKTI			0.75	1.00	0.75	0.87	1.50	3.00	3.00	1.50	1.50	1.50	1.07	0.37	0.34	0.38	0.33			

KLIJENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			


Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: P 7 Numri serial

Shkalla: A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.23	68.91	241.91
Mbushje	5.21	114.84	376.18

AKSI
SEKSIONI. 8
Progresivi: 0+140.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-14.66	-12.87	-12.13	-8.86	-6.87	-1.33	-0.50	0.00	3.67	11.25	15.00												
KUOTE TERRENI	283.40	283.35	283.47	283.45	283.42	283.45	283.42	283.42	283.38	283.20	283.09												
DISTANCA PJESORE E TERRENIT	1.79	0.73	3.27	1.99	5.53	0.83	0.50	3.67	7.58	3.75													
PROGRESIVI I PROJEKTI				-7.55	-7.40	-7.12	-6.37	-5.37	-4.62	-4.35	-3.50	-3.00	0.00	3.00	3.50	5.20	6.23	6.51	6.88	7.38	7.76	8.08	8.46
KUOTE PROJEKTI				283.43	283.53	283.43	281.93	281.93	283.43	283.43	284.00	283.99	283.91	283.84	283.83	284.01	283.32	283.32	282.57	282.57	283.32	283.52	283.27
DISTANCE PJESORE PROJEKTI						0.75	1.00	0.75	0.85	0.50	3.00		3.00	0.50	1.50	1.03	0.37	0.34	0.37	0.38			

KLIJENTI:



FONDI SHQIPTAR I ZHVILLIMIT
ALBANIAN DEVELOPMENT FUND

KONSULENTI:



C.E.C Group
Civil Engineering Consultants

PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:

Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:


Profili Terthor Progresiv

Nr. i Fletes: **P 8** Numri serial

Shkalla: **A3**
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.35	69.08	310.99
Mbushje	9.17	149.06	525.23

AKSI
SEKSIONI. 9
Progresivi: 0+160.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-12.50	-12.19	-8.93	-3.74	-1.59	0.00	2.13	4.60	8.35	11.78	14.26	15.00									
KUOTE TERRENI	283.50	283.47	283.42	283.36	283.32	283.33	283.39	283.44	283.46	283.87	283.73	283.83									
DISTANCA PJESORE E TERRENIT		3.26		5.19	2.16	1.59	1.93	2.47	3.74	3.25	2.48	0.74									
PROGRESIVI I PROJEKTI		-8.08	-7.99	-7.71	-6.96	-5.96	-5.21	-4.94	-3.50	-3.00	0.00	3.00	3.50	5.20	6.54	6.81	7.19	7.69	8.06	8.39	8.70
KUOTE PROJEKTI		283.41	283.47	283.37	281.87	281.87	283.37	283.37	284.33	284.32	284.25	284.18	284.17	284.35	283.45	283.45	282.70	282.70	283.45	283.65	283.44
DISTANCE PJESORE PROJEKTI				0.75	1.00	0.75	1.44	0.50	3.00		3.00		0.50	1.50	1.34	0.77	0.34	0.37			

KLIJENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			


Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: **P 9** (Numri serial)

Shkalla: **A3**
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.05	67.11	378.10
Mbushje	1.35	98.20	623.43

AKSI
SEKSIONI. 10
Progresivi: 0+180.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-11.81	-10.70	-8.27	-6.53	-1.51	0.00	0.52	3.48	4.98	9.42	12.19	15.00									
KUOTE TERRENI	284.52	284.41	284.23	284.32	284.63	284.55	284.52	284.75	284.74	284.49	284.87	284.59									
DISTANCA PJESORE E TERRENIT	1.11	2.43	1.74	4.79	1.51	0.52	2.96	1.49	4.44	2.77	2.81										
PROGRESIVI I PROJEKTIT		-7.49	-7.02	-6.75	-6.00	-5.00	-4.25	-3.98	-3.50	-3.00	0.00	3.00	3.50	5.20	5.62	6.00	6.50	6.87	7.20	7.70	
KUOTE PROJEKTI		284.27	284.59	284.49	282.99	282.99	284.49	284.49	284.49	284.80	284.79	284.72	284.65	284.64	284.82	284.72	283.97	283.97	284.72	284.92	284.58
DISTANCE PJESORE PROJEKTI				0.47	0.75	1.00	0.75	0.48	0.50	3.00		3.00	0.50	1.50	0.77	0.34	0.37	0.50			

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes


P 10
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.53	68.99	447.10
Mbushje	0.98	24.27	647.70

AKSI
SEKSIONI. 11
Progresivi: 0+200.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-11.11	-10.29	-4.91	-1.18	0.00	4.49	8.77	14.99											
KUOTE TERRENI	285.54	285.45	285.07	285.25	285.25	285.24	285.83	285.21											
DISTANCA PJESORE E TERRENIT	0.83	5.37	3.53	1.18	4.49	3.92	6.23												
PROGRESIVI I PROJEKTI	-6.98	-6.97	-6.70	-5.95	-4.95	-4.20	-3.93	-3.50	-3.00	0.00	3.00	3.50	5.20	5.58	5.96	6.46	6.83	7.15	7.22
KUOTE PROJEKTI	285.22	285.22	285.12	283.62	283.62	285.12	285.12	285.40	285.39	285.32	285.25	285.24	285.42	285.35	284.60	284.60	285.35	285.55	285.62
DISTANCE PJESORE PROJEKTI			0.75	1.00	0.75	0.43	0.50	3.00		3.00	0.50	1.50	0.37	0.50	0.37				

KLIENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: **P 11** (Numri serial)
Shkalla: **A3**
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	4.46	83.74	530.83
Mbushje	0.66	17.05	664.75

AKSI
SEKSIONI. 12
Progresivi: 0+220.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-10.42	-9.87				-1.56	-0.90	0.00	0.59		5.28	6.12	7.49				13.69		
KUOTE TERRENI	286.56	286.50				285.90	285.91	286.03	286.11		286.05	286.42	286.58				285.95		
DISTANCA PJESORE E TERRENIT	0.55		8.31				0.90	0.59		4.69	0.84	1.37			6.20				
PROGRESIVI I PROJEKTIT		-6.81	-6.68	-6.40	-5.65	-4.65	-3.90	-3.50	-3.00	0.00	3.00	3.50	5.20	5.60	5.98	6.48	6.85	7.18	7.48
KUOTE PROJEKTI		286.28	286.15	286.05	284.55	284.55	286.05	286.14	286.13	286.06	285.99	285.98	286.16	286.07	285.32	285.32	286.07	286.27	286.58
DISTANCE PJESORE PROJEKTI				0.75	1.00	0.75	0.50	3.00		3.00	0.50	1.50	0.37	0.37	0.38	0.30			

KLIENTI:

KONSULENTI:

PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:

Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			


Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes	P 12 Numri seriat	Shkalla	A3 1:50
--------------	---------------------------------	---------	------------

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.89	87.68	618.52
Mbushje	1.28	20.00	684.75

AKSI
SEKSIONI. 13
Progresivi: 0+240.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-9.73	-9.46	-5.04	-3.65	-2.14	0.00	2.12	7.40	10.32	11.04	12.39								
KUOTE TERRENI	287.58	287.55	287.23	287.04	286.75	286.78	286.81	286.83	286.75	286.77	286.70								
DISTANCA PJESORE E TERRENIT		4.42	1.39	1.51	2.14	2.12	5.28	2.93	0.71	1.05									
PROGRESIVI I PROJEKTTIT	-6.80	-6.55	-6.28	-5.53	-4.53	-3.78	-3.50	-3.00	0.00	3.00	3.50	5.20	5.51	5.78	6.16	6.66	7.03	7.36	7.66
KUOTE PROJEKTI	287.36	287.12	287.02	285.52	285.52	287.02	287.01	287.00	286.93	286.86	286.85	287.03	286.82	286.82	286.07	286.07	286.82	287.02	286.82
DISTANCE PJESORE PROJEKTI		0.24	0.75	1.00	0.75	0.50	3.00	3.00	0.30	1.50	0.31	0.38	0.34	0.34	0.30				

KLIENTI:



FONDI SHQIPTAR I ZHVILLIMIT
ALBANIAN DEVELOPMENT FUND

KONSULENTI:



C.E.C Group
Civil Engineering Consultants

PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:
Profili Terthor Progressiv

Nr. i Fletes: **P 13** Numri serial
Shkalla: **A3**
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	4.11	84.04	702.56
Mbushje	1.94	33.58	718.33

AKSI
SEKSIONI. 14
Progresivi: 0+260.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-9.06	-8.95	-5.90	-4.24	-3.37	0.00	2.05	2.94	3.59	4.27	5.59	7.43	12.94						
KUOTE TERRENI	288.58	288.60	288.08	287.81	287.78	287.66	287.59	287.63	287.85	288.09	288.07	287.96	287.65						
DISTANCA PJESORE E TERRENIT		3.05	1.32	0.87	3.37	2.05	0.52	0.65	0.68	1.27	1.84		5.51						
PROGRESIVI I PROJEKTIT	-7.28	-6.86	-6.59	-5.84	-4.84	-4.09	-3.82	-3.50	-3.00	0.00	3.00	3.50	5.20	5.53	5.91	6.41	6.78	7.11	7.60
KUOTE PROJEKTI	288.32	287.89	287.79	286.29	286.29	287.79	287.79	288.01	287.99	287.93	287.86	287.85	288.03	288.09	287.34	287.34	288.09	288.29	287.95
DISTANCE PJESORE PROJEKTI			0.42	0.75	1.00	0.75	0.32	0.30	3.00		3.00	0.52	1.50	0.37	0.30	0.38	0.37		

KLIENI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:
Profili Terthor Progressiv

Nr. i Fletes: **P 14** Numri serial
Shkalla: A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	4.60	91.42	793.97
Mbushje	2.38	45.25	763.58

AKSI
SEKSIONI. 15
Progresivi: 0+280.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-8.90	-8.65	-6.40	-5.79	-4.67	-3.53	-1.25	-0.63	0.00	0.92	1.57	3.22	13.96						
KUOTE TERRENI	289.07	289.05	289.22	288.92	288.78	288.67	288.20	288.32	288.61	288.68	288.70	289.26	288.65						
DISTANCA PJESORE E TERRENIT		2.01	0.60	0.71	1.14	1.80	0.51	0.92	0.54	0.31	1.20	10.74							
PROGRESIVI I PROJEKTI	-7.21	-7.03	-6.76	-6.01	-5.01	-4.26	-3.99	-3.50	-3.00	0.00	3.00	3.50	5.20	5.56	5.94	6.44	6.81	7.14	7.64
KUOTE PROJEKTI	288.99	288.81	288.71	287.21	287.21	288.71	288.71	289.03	289.02	288.96	288.89	288.88	289.06	289.15	288.40	288.40	289.15	289.35	289.01
DISTANCE PJESORE PROJEKTI		0.18	0.75	1.00	0.75	0.49	0.50	3.00		3.00	0.50	1.50	0.77	0.36	0.36	0.50			

KLIENTI:

KONSULENTI:

PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: P 15 / Numri serial
Shkalla: A3 / 1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.82	88.30	882.28
Mbushje	1.71	42.73	806.32

AKSI
SEKSIONI. 16
Progresivi: 0+300.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-8.75	-8.08	-5.67	-4.43	-3.84	-3.21	-2.59	0.00	0.87	4.05	7.28	14.96							
KUOTE TERRENI	289.56	289.53	289.49	289.51	289.28	289.41	289.63	290.06	290.24	289.83	290.09	289.64							
DISTANCA PJESORE E TERRENIT		2.29	1.25	0.20	2.10	0.51	3.11	3.23	7.69										
PROGRESIVI I PROJEKTIT	-7.51	-7.29	-7.02	-6.27	-5.27	-4.52	-4.24	-3.50	-3.00	0.00	3.00	3.50	5.20	5.48	6.07	6.57	6.95	7.27	7.36
KUOTE PROJEKTI	289.52	289.67	289.57	288.07	288.07	289.57	289.57	290.06	290.05	289.98	289.92	289.91	290.09	289.94	289.19	289.19	289.94	290.14	290.08
DISTANCE PJESORE PROJEKTI		0.22	0.75	1.00	0.75	0.74	0.50	3.00	3.00	0.50	1.50	0.23	0.23	0.23	0.23	0.23	0.23	0.23	0.23

KLIENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: **P 16** (Numri serial)
Shkalla: **A3**
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.34	75.17	957.44
Mbushje	4.01	58.39	864.71

AKSI
SEKSIONI. 17
Progresivi: 0+320.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-7.98	-7.87	-5.47	-3.80	-3.20	-2.29	-1.70	-0.85	0.00	0.95	2.10	3.40	5.32	6.20	8.07	10.05	14.84				
KUOTE TERRENI	290.59	290.68	290.57	290.60	290.28	290.27	290.46	290.67	290.74	290.76	290.48	290.72	290.89	290.99	290.71	290.87	290.57				
DISTANCA PJESORE E TERRENIT		2.40		1.61			0.85	0.85	0.56	1.15	1.30	1.91	0.88	1.88	1.97		4.80				
PROGRESIVI I PROJEKTI	-7.37	-7.31	-7.04	-6.29	-5.29	-4.54	-4.27	-3.50	-3.00	0.00	3.00	3.50	5.20	5.50	5.77	6.15	6.65	7.02	7.35	7.90	
KUOTE PROJEKTI	290.66	290.69	290.59	289.09	289.09	290.59	290.59	291.10	291.09	291.01	290.94	290.93	291.11	290.91	290.91	290.16	290.16	290.16	290.91	291.11	290.74
DISTANCE PJESORE PROJEKTI			0.75	1.00	0.75	0.77	0.50	3.00			3.00		0.50	1.50	0.30	0.37	0.36	0.55			

KLIENTI:	
KONSULENTI:	

PROJEKTI:	Rikonstruksion i segmenti Përmet - Leusë
Faza e projektit:	Projekt Zbatimi


SHENIME:	
----------	--

Grupi projektues	EMER MBEEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletës:			
Profili Terthor Progresiv			
Nr. i Fletës	P 17 Numri serial	Shkalla	A3 1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.59	72.75	1030.19
Mbushje	5.27	97.14	961.85

AKSI
SEKSIONI. 18
Progresivi: 0+340.00
Shkalla: 1:200
Kuota Ref.: 280.00



PROGRESSIVE TERRENO	-14.34	-8.52	-7.60	-2.77	0.00	1.75	3.67	4.19	4.83	7.18	9.29	10.04	10.84	12.82						
KUOTE TERRENI	292.69	291.59	291.60	291.54	291.61	291.65	291.70	291.59	291.09	291.47	291.69	291.57	291.63	291.50						
DISTANCA PJESORE E TERRENIT	5.82	0.93	4.60	2.77	1.75	1.92	0.53	2.00	1.63	0.75	0.80	1.98								
PROGRESIVI I PROJEKTIT	-7.50	-7.41	-7.13	-6.38	-5.38	-4.63	-4.36	-3.50	-3.00	0.00	3.00	3.50	5.20	6.42	6.69	7.07	7.57	7.94	8.26	8.32
KUOTE PROJEKTI	291.60	291.66	291.56	290.06	290.06	291.56	291.56	292.13	292.12	292.04	291.97	291.96	292.14	291.33	291.33	290.58	290.58	291.33	291.53	291.58
DISTANCE PJESORE PROJEKTI			0.75	1.00	0.75	0.86	11.50	3.00		3.00		11.50	1.50	1.22	0.37	0.37	0.37			

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJMER	DATA	FIRMA
Vangjush Mbrice		
Andren Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 18
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.37	73.03	1103.22
Mbushje	5.79	116.08	1077.92

AKSI
SEKSIONI. 19
Progresivi: 0+360.00
Shkalla: 1:200
Kuota Ref.: 290.00



PROGRESSIVE TERRENO	-15.00	-10.75	-8.57	-5.65	-2.91	0.00	2.53	4.43	6.29	8.47	9.48	9.84
KUOTE TERRENI	293.28	292.47	292.49	292.45	292.42	292.49	292.57	292.66	292.50	292.55	292.51	292.48
DISTANCA PJESORE E TERRENIT	4.25	2.18	2.93	2.74	2.91	2.34	1.90	1.61	2.18	1.01		
PROGRESIVI I PROJEKTIT		-7.67	-7.58	-7.31	-6.56	-5.56	-4.81	-4.53	-3.50	-3.00		
KUOTE PROJEKTI		292.48	292.54	292.44	290.94	290.94	292.44	292.44	293.13	293.12	293.07	293.03
DISTANCE PJESORE PROJEKTI				0.75	1.00	0.75	1.03	0.50	3.00	3.00	0.50	0.37
												0.23

KLIENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: **P 19** Numri serial
Shkalla: **A3**
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.32	70.24	1173.46
Mbushje	6.81	132.18	1210.10

AKSI
SEKSIONI. 20
Progresivi: 0+380.00
Shkalla: 1:200
Kuota Ref.: 290.00



PROGRESSIVE TERRENO	-15.00	-13.11	-9.70	-8.45	-7.27		0.00	0.98	3.41	6.99	9.44												
KUOTE TERRENI	293.69	293.33	293.37	293.35	293.34		293.53	293.52	293.45	293.27	293.65												
DISTANCA PJESORE E TERRENIT	1.89	3.41	1.25	1.17		7.27		0.64	2.43	3.29	2.45												
PROGRESIVI I PROJEKTI			-7.87	-7.62	-7.35	-6.60	-5.60	-4.85	-4.58	-3.50	-3.00		3.00	3.50	5.20	6.65	6.93	7.30	7.80	8.18	8.50	8.52	
KUOTE PROJEKTI			293.34	293.51	293.41	291.91	291.91	293.41	293.41	294.13	294.12	294.10		294.08	294.08	294.26	293.29	293.29	292.54	292.54	293.29	293.49	293.51
DISTANCE PJESORE PROJEKTI				0.25	0.75	1.00	0.75	1.08	0.50	3.00		3.00		0.50	1.50	1.45	0.37	0.37	0.37				

KLIENI:



KONSULENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:

Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:


Profili Terthor Progressiv

Nr. i Fletes: P 20 / Numri serial

Shkalla: A3 / 1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.26	69.07	1242.53
Mbushje	7.67	152.02	1362.13

AKSI
SEKSIONI. 21
Progresivi: 0+400.00
Shkalla: 1:200
Kuota Ref.: 290.00



PROGRESSIVE TERRENO	-15.00	-13.18	-11.34	-9.13	-7.87	-6.28	-2.76	-1.94	-1.33	0.00	0.76	1.83		7.72	9.79							
KUOTE TERRENO	294.20	294.22	294.22	294.28	294.30	294.37	294.37	294.05	294.29	294.31	294.38	294.46		294.63	294.95							
DISTANCA PJESORE E TERRENIT	1.82	1.84	2.22	1.26	1.59	3.31			1.27	0.76	1.07		5.88	2.07								
PROGRESIVI I PROJEKTIT			-7.93	-7.63	-7.36	-6.61	-5.61	-4.86	-4.58	-3.50	-3.00		3.00	3.50	5.20	6.29	6.57	6.94	7.44	7.82	8.14	8.25
KUOTE PROJEKTI			294.30	294.50	294.40	292.90	292.90	294.40	294.40	295.13	295.13	295.13	295.14	295.32	294.59	294.59	293.84	293.84	293.84	294.59	294.79	294.72
DISTANCE PJESORE PROJEKTI			0.30	0.75	1.00	0.75	1.08	0.50	3.00		3.00	0.50	1.50	1.09	0.37	0.34	0.37					

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEMER	DATA	FIRMA
Vangjush Mbrice		
Andren Mbrice		

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes


P 21
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.26	68.41	1310.94
Mbushje	5.39	136.44	1498.56

AKS/
SEKSIONI. 22
Progresivi: 0+420.00
Shkalla: 1:200
Kuota Ref.: 290.00



PROGRESSIVE TERRENO	-15.00	-11.11	-8.76	-8.04	-7.48	-6.85	-6.05	-4.87	-2.76	0.00	4.99	8.80	10.14								
KUOTE TERRENI	295.27	295.43	295.39	295.17	295.09	295.35	295.48	295.44	295.48	295.60	295.93	296.05	296.26								
DISTANCA PJESORE E TERRENIT	3.89	2.35			0.80	1.17	2.11	2.76		4.64	3.81	1.34									
PROGRESIVI I PROJEKTI		-8.11	-7.57	-7.29	-6.54	-5.54	-4.79	-4.52	-3.50	-3.00	3.00	3.50	5.20	5.83	6.10	6.48	6.98	7.35	7.68	7.88	
KUOTE PROJEKTI		295.18	295.54	295.44	293.94	293.94	295.44	295.44	296.12	296.13	296.16	296.19	296.20	296.38	295.96	295.96	295.21	295.21	295.96	296.16	296.02
DISTANCE PJESORE PROJEKTI				0.55	0.75	1.00	0.75	1.02	0.50	3.00	3.00	0.30	1.50	0.63	0.37	0.50	0.34				

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEEMER	DATA	FIRMA
Vangjush Mbrice		
Andren Mbrice		

Emertimi fletës:

Profili Terthor Progresiv

Nr. i Fletës


P 22
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.22	68.05	1378.99
Mbushje	1.84	72.58	1571.14

AKSI
SEKSIONI. 23
Progresivi: 0+440.00
Shkalla: 1:200
Kuota Ref.: 290.00



PROGRESSIVE TERRENO	-15.00	-11.38	-9.43	-7.18	-6.40	0.00	1.86	6.03	8.15	9.88	10.50
KUOTE TERRENI	296.56	296.49	296.74	296.69	296.77	297.01	297.09	297.27	297.41	297.46	297.56
DISTANCA PJESORE E TERRENIT	3.20	1.75	1.99	0.77	6.40	1.86	4.17	2.11	1.74	0.61	
PROGRESIVI I PROJEKTIT			-7.30	-6.94	-6.66	-5.91	-4.91	-4.16	-3.89	-3.50	-3.00
KUOTE PROJEKTI			296.72	296.96	296.86	295.36	295.36	296.86	296.86	297.12	297.13
DISTANCE PJESORE PROJEKTI			0.36	0.75	1.00	0.75	0.39	0.30	3.00	3.00	3.00
									297.19	297.25	297.26
									297.44	297.24	297.24
									297.49	296.49	296.49
									297.24	297.24	297.24
									297.44	297.44	297.44
									297.36	297.36	297.36

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes


P 23
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	2.04	54.77	1433.77
Mbushje	0.00	12.85	1583.99

AKSI
SEKSIONI. 24
Progresivi: 0+460.00
Shkalla: 1:200
Kuota Ref.: 290.00



PROGRESSIVE TERRENO	-15.00	-14.52	-12.53	-11.47	-10.40	-9.83	-7.25	0.00	3.62	8.74	9.48	11.17					
KUOTE TERRENI	297.52	297.46	297.58	297.62	297.68	297.61	298.06	298.61	298.89	298.68	298.65	298.68					
DISTANCA PJESORE E TERRENIT		1.54	1.06	1.07	0.57	2.58	7.25		3.62	5.12	0.74	1.69					
PROGRESIVI I PROJEKTIT							-3.05	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	3.91
KUOTE PROJEKTI							298.38	298.31	298.35	298.43	298.51	298.51	297.76	297.76	298.51	298.71	298.88
DISTANCE PJESORE PROJEKTI							1.00	2.00	2.00	0.77	0.74	0.56					

KLIJENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:
Profili Terthor Progressiv

Nr. i Fletes: **P 24** Numri serial
Shkalla: A3
1:50

Tabella materiali			
Materiali	Sipertagja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.47	24.36	1458.13
Mbushje	1.95	13.67	1597.67

AKSI
SEKSIONI. 25
Progresivi: 0+480.00
Shkalla: 1:200
Kuota Ref.: 290.00



PROGRESSIVE TERRENO	-15.00	-14.72	-13.69	-12.15	-9.92	-8.05	-5.44	-4.16	-3.53	-1.75	0.00	1.57	2.21	4.68	15.00		
KUOTE TERRENI	298.50	298.51	298.52	298.47	298.74	298.36	299.44	299.49	299.58	299.77	299.82	299.86	300.02	300.09	302.52		
DISTANCA PJESORE E TERRENIT		1.03	1.54	2.23	1.87	2.61	1.27	1.78	1.75	1.57		2.19		10.32			
PROGRESIVI I PROJEKTIT							-3.71	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	4.28	
KUOTE PROJEKTI							299.54	300.02	300.06	300.13	300.21	300.21	299.46	299.46	300.21	300.41	300.08
DISTANCE PJESORE PROJEKTI							0.71	1.00	2.00	2.00	0.77	0.77	0.78	11.510			

KLIJENTI:



FONDI SHQIPTAR I ZHVILLIMIT
ALBANIAN DEVELOPMENT FUND

KONSULENTI:



C.E.C Group
Civil Engineering Consultants

PROJEKTI:
Rikonstrukcion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			


Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: P 25 Numri serial

Shkalla: A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.02	3.99	1462.12
Mbushje	6.60	84.99	1682.66

AKSI
SEKSIONI. 26
Progresivi: 0+500.00
Shkalla: 1:200
Kuota Ref.: 300.00



PROGRESSIVE TERRENO	-15.00	-12.98	-9.25		-1.39	0.00	0.51	1.05	3.58	4.90	5.50		10.48	11.58	15.00
KUOTE TERRENI	300.04	300.26	300.64		301.07	301.31	301.40	301.46	301.63	301.68	301.69		303.11	303.24	304.21
DISTANCA PJESORE E TERRENIT	2.02	3.73		7.86		1.39	0.51	2.19	1.32		4.98		1.09	3.42	
PROGRESIVI I PROJEKTIT					-3.26	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	5.13	
KUOTE PROJEKTI					300.97	302.26	302.28	302.30	302.32	302.32	301.57	301.57	302.32	302.52	301.62
DISTANCE PJESORE PROJEKTI					0.26	1.00	2.00	2.00	0.33	0.33	0.33	1.35			

KLIJENTI:



KONSULENTI:



PROJEKTI:
Rikonstrukcion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: **P 26** (Numri serial)
Shkalla: **A3**
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.00	0.11	1462.23
Mbushje	6.32	135.58	1818.24

AKSI
SEKSIONI. 27
Progresivi: 0+520.00
Shkalla: 1:200
Kuota Ref.: 300.00



PROGRESSIVE TERRENO	-15.00	-12.20	-9.94	-7.73		-1.85	-0.83	0.00	3.06	6.57	7.22	8.10	10.18	14.01	15.00	
KUOTE TERRENI	302.71	303.04	303.25	303.48		304.02	304.08	304.11	303.90	304.35	304.35	304.68	303.87	305.00	305.22	
DISTANCA PJESORE E TERRENIT	2.80	2.09	2.21	5.88		1.02	0.83	2.62	3.40	0.66	0.88	2.08	3.83	0.99		
PROGRESIVI I PROJEKTIT						-3.22	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	5.14	
KUOTE PROJEKTI						303.90	305.02	304.99	304.93	304.87	304.87	304.12	304.12	304.87	305.07	304.17
DISTANCE PJESORE PROJEKTI						0.22	1.00	2.00	2.00	2.00	0.37	0.50	0.34	1.35		

KLIJENTI:



KONSULENTI:



PROJEKTI:
Rikonstrukcion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			


Emertimi fletes:
Profili Terthor Progressiv

Nr. i Fletes: P 27 / Numri serial

Shkalla: A3 / 1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.00	0.00	1462.23
Mbushje	8.12	151.14	1969.37

AKSI
SEKSIONI. 28
Progresivi: 0+540.00
Shkalla: 1:200
Kuota Ref.: 300.00



PROGRESSIVE TERRENO	-11.65	-10.58	-8.99	-7.74	-5.54	-2.87	-1.30	0.00	2.31	3.02	5.54	6.57	7.50	8.39	15.00
KUOTE TERRENI	307.50	307.42	307.39	307.37	307.84	307.11	306.99	306.97	306.94	306.99	306.49	306.49	306.27	305.87	307.04
DISTANCA PJESORE E TERRENIT	1.07	1.58	1.26	2.05	2.67	1.57	1.30	2.31	0.71	2.26	0.99	0.92	0.89	6.61	
PROGRESIVI I PROJEKTIT					-4.07	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	6.28	
KUOTE PROJEKTI					307.44	308.15	308.11	308.03	307.95	307.95	307.20	307.20	307.95	308.15	306.49
DISTANCE PJESORE PROJEKTI					0.88	0.79	1.00	2.00	2.00	0.37	0.37	0.37	2.49		

KLIENTI:



FONDI SHQIPTAR I ZHVILLIMIT
ALBANIAN DEVELOPMENT FUND

KONSULENTI:



C.E.C Group
Civil Engineering Consultants

PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			


Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: P 28 Numri serial

Shkalla: A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.00	0.00	1462.23
Mbushje	6.73	155.65	2125.03

AKSI
SEKSIONI. 29
Progresivi: 0+560.00
Shkalla: 1:200
Kuota Ref.: 300.00



PROGRESSIVE TERRENO	-15.00	-12.01		-3.64	-2.57	-0.72	0.00	2.12	2.69	4.00	5.20	7.22	13.34	15.00
KUOTE TERRENI	311.80	311.23		311.05	310.92	310.76	310.76	310.77	310.75	310.59	310.23	310.05	309.96	309.83
DISTANCA PJESORE E TERRENIT	2.99	8.36		0.87	1.85	0.72	2.12	0.38	1.30	1.21	2.01	6.12	1.66	
PROGRESIVI I PROJEKTIT				-3.98	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	6.18	
KUOTE PROJEKTI				311.05	311.71	311.67	311.61	311.54	311.54	310.79	310.79	311.54	311.74	310.14
DISTANCE PJESORE PROJEKTI				0.98	1.00	2.00	2.00	0.37	0.39	0.37	2.40			

KLIJENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 29
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.67	4.68	1466.91
Mbushje	0.53	63.96	2188.99

AKSI
SEKSIONI. 30
Progresivi: 0+580.00
Shkalla: 1:200
Kuota Ref.: 310.00



PROGRESSIVE TERRENO	-15.00	-12.37	-8.28	-5.95	-4.02	-1.61	-0.83	0.00	2.67	15.00					
KUOTE TERRENI	320.30	318.87	317.92	315.67	315.48	315.40	315.19	315.54	315.47	313.98					
DISTANCA PJESORE E TERRENIT	2.63	3.82	2.33	1.93	2.40	0.78	0.49	2.57	12.33						
PROGRESIVI I PROJEKTIT					-3.03	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	4.47	
KUOTE PROJEKTI					315.45	315.47	315.48	315.49	315.51	315.51	314.76	314.76	315.51	315.71	315.25
DISTANCE PJESORE PROJEKTI						1.00	2.00	2.00	0.38	0.38	0.38	0.69			

KLIJENTI:



KONSULENTI:



PROJEKTI:
Rikonstrukcion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: **P 30** (Numri serial)
Shkalla: **A3**
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	4.69	49.88	1516.79
Mbushje	0.00	3.68	2192.67

AKSI
SEKSIONI. 31
Progresivi: 0+600.00
Shkalla: 1:200
Kuota Ref.: 310.00



PROGRESSIVE TERRENO	-15.00	-7.36	-6.18	-2.27	0.00	1.63	3.48	4.48	5.75	12.45	15.00		
KUOTE TERRENI	323.22	319.40	319.15	319.38	319.72	320.34	320.58	320.62	320.59	319.46	319.73		
DISTANCA PJESORE E TERRENIT	7.55	1.18	3.91	2.16	1.21	1.84	1.01	1.27	6.27	2.55			
PROGRESIVI I PROJEKTI			-3.05	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	4.50
KUOTE PROJEKTI			319.33	319.27	319.31	319.38	319.46	319.46	318.71	318.71	319.46	319.66	320.62
DISTANCE PJESORE PROJEKTI				1.00	2.00	2.00	0.77	0.77	0.77	0.77	0.72		

KLIJENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			


Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: **P 31** (Numri serial)

Shkalla: **A3**
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	9.47	145.78	1662.57
Mbushje	0.00	0.00	2192.67

AKSI
SEKSIONI. 32
Progresivi: 0+620.00
Shkalla: 1:200
Kuota Ref.: 320.00



PROGRESSIVE TERRENO	-15.00	-6.50	-2.94	0.00	0.65		5.02	5.82	6.68	9.40	10.65	11.40	14.46
KUOTE TERRENI	328.09	323.62	324.20	324.65	324.71		324.33	324.27	324.29	324.46	324.51	324.83	327.01
DISTANCA PJESORE E TERRENIT	8.50	3.56	2.53	0.65	4.37		0.86	2.72	1.01	0.75	3.05		
PROGRESIVI I PROJEKTIT		-3.21	-3.00	-2.50	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	4.43	
KUOTE PROJEKTI		324.16	323.20	323.21	323.22	323.27	323.32	323.32	322.57	322.57	323.32	323.52	324.38
DISTANCE PJESORE PROJEKTI		0.21	0.50	0.50	2.00	2.00	0.37	0.50	0.33	0.64			

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes


P 32
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	22.20	323.21	1985.78
Mbushje	0.00	0.00	2192.67

AKSI
SEKSIONI. 33
Progresivi: 0+640.00
Shkalla: 1:200
Kuota Ref.: 320.00



PROGRESSIVE TERRENO	-15.00	-9.25	-6.13	-4.66	-2.37	-1.18	0.00	1.55	2.47	5.81	6.41	6.97	8.66	10.77	13.20	15.00
KUOTE TERRENI	335.19	331.13	329.67	328.92	328.76	328.69	328.63	328.55	328.48	329.96	330.20	330.63	330.96	330.14	330.36	330.87
DISTANCA PJESORE E TERRENIT	5.75	3.13	1.47	2.28	1.20	1.18	1.55	0.93	3.34	0.56	1.69	2.11	2.42	1.80		
PROGRESIVI I PROJEKTI		-9.00	-6.00		-2.00	2.00	2.27	2.64	3.14	3.52	3.79	5.63				
KUOTE PROJEKTI		331.02	327.02		327.12	327.17	327.22	327.22	326.47	326.47	327.22	327.42	329.88			
DISTANCE PJESORE PROJEKTI		3.00	4.00		2.00	2.00	0.37	0.50	0.24	1.65						

KLIJENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes


P 33
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	24.70	492.22	2477.99
Mbushje	0.00	0.00	2192.67

AKSI
SEKSIONI. 34
Progresivi: 0+660.00
Shkalla: 1:200
Kuota Ref.: 320.00



PROGRESSIVE TERRENO	-15.00	-13.32	-8.46	-6.48	-2.90	-1.71	0.00	1.06	2.70	5.24	6.45	12.09	15.00
KUOTE TERRENI	329.98	330.68	333.14	331.89	331.90	332.15	333.34	334.07	334.22	335.12	335.30	336.71	337.28
DISTANCA PJESORE E TERRENIT	1.68	4.86	1.98	3.58	0.70	0.48	1.71	1.06	1.27	2.54	1.21	5.64	2.91
PROGRESIVI I PROJEKTI			-6.96	-6.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	6.86	
KUOTE PROJEKTI			332.19	330.91	331.01	331.06	331.11	331.11	330.36	330.36	331.11	331.31	335.40
DISTANCE PJESORE PROJEKTI			0.96	4.00	2.00	2.00	0.37	0.34	0.37	3.07			

KLIENTI:

 KONSULENTI:


PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë
 Faza e projektit:
Projekt Zbatimi


SHENIME:

Grupi projektues	EMER MBEEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:
Profili Terthor Progresiv
 Nr. i Fletes: **P 34** (Numri serial)
 Shkalla: **A3**
 1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	15.06	413.39	2891.38
Mbushje	0.00	0.00	2192.67

AKSI
SEKSIONI. 35
Progresivi: 0+680.00
Shkalla: 1:200
Kuota Ref.: 330.00



PROGRESSIVE TERRENO	-15.00	-8.92	-8.18	-7.59	-7.07	-6.18	-5.67	-4.15	-3.28	0.00	0.68	14.08	15.00					
KUOTE TERRENI	334.42	334.70	334.52	334.50	334.44	334.41	335.21	335.42	335.44	335.64	336.76	341.04	341.55					
DISTANCA PJESORE E TERRENIT	6.08		0.59	0.89	0.51	1.33	0.87	3.28		0.56	0.48	12.91	0.92					
PROGRESIVI I PROJEKTIT								-2.93	-2.50	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	6.52
KUOTE PROJEKTI								335.46	334.88	334.90	334.95	335.00	335.00	334.25	334.25	335.00	335.20	338.84
DISTANCE PJESORE PROJEKTI								0.43	0.50	2.00	2.00	0.37	0.50	0.34	2.73			

KLIENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			


Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes	P 35 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.38	124.90	3016.28
Mbushje	1.91	13.36	2206.04

AKSI
SEKSIONI. 36
Progresivi: 0+700.00
Shkalla: 1:200
Kuota Ref.: 330.00



PROGRESSIVE TERRENO	-15.00	-13.63	-9.69	-7.61	-4.89	-4.04	-3.23	-1.18	0.00	0.69	2.19	4.31	9.93	11.37	12.58	15.00
KUOTE TERRENI	337.67	337.48	337.89	338.80	338.05	338.14	338.20	338.58	338.51	338.47	338.54	339.21	344.15	344.98	346.39	347.20
DISTANCA PJESORE E TERRENIT	1.37	3.94	2.08	2.72	0.85	0.81	1.78	1.18	0.69	1.49	1.66	5.62	1.44	1.11	2.42	
PROGRESIVI I PROJEKTI							-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	3.90	
KUOTE PROJEKTI							338.72	338.76	338.84	338.92	338.92	338.17	338.17	338.92	339.12	339.04
DISTANCE PJESORE PROJEKTI							1.00	2.00	2.00	2.00	0.38	0.38	0.38	0.38	0.38	

KLIENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: P 36 Shkalla: A3
Numri serial: 1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	2.76	29.16	3045.44
Mbushje	4.77	67.85	2273.89

AKSI
SEKSIONI. 37
Progresivi: 0+720.00
Shkalla: 1:200
Kuota Ref.: 340.00



PROGRESSIVE TERRENO	-15.00	-13.01	-9.77	-4.54	-3.94	-0.52	0.00		7.24	9.78	15.00			
KUOTE TERRENI	341.19	341.04	340.87	341.77	341.55	341.57	341.57		345.59	347.79	349.27			
DISTANCA PJESORE E TERRENIT	1.99	3.24	5.23		3.29	0.40		6.80		2.54	5.22			
PROGRESIVI I PROJEKTTIT				-4.36	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	4.94
KUOTE PROJEKTI				341.77	342.68	342.69	342.73	342.76	342.76	342.01	342.01	342.76	342.96	344.51
DISTANCE PJESORE PROJEKTI				1.36	1.00	2.00	2.00	0.37	0.34	0.34	0.37	1.16		

KLIENTI:



PROJEKTI:

Rikonstrukcion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEEMER	DATA	FIRMA
Vangjush Mbrice		
Andren Mbrice		

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes


P 37
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	6.82	73.47	3157.18
Mbushje	2.40	90.74	2483.39

AKSI
SEKSIONI. 39
Progresivi: 0+760.00
Shkalla: 1:200
Kuota Ref.: 340.00



PROGRESSIVE TERRENO	-15.00	-12.63	-8.41	-6.65	-4.90	-3.75	-1.65	0.00	0.74	1.68	2.94	5.05	11.66	13.26	15.00	
KUOTE TERRENI	349.96	350.83	350.52	350.30	350.00	349.85	349.95	350.00	350.47	351.06	351.71	353.69	358.45	359.73	360.64	
DISTANCA PJESORE E TERRENIT	2.37	4.22	1.28	1.42	1.14	2.10	1.53	0.39	0.95	1.26	2.11	6.61	1.60	1.74		
PROGRESIVI I PROJEKTIT						-4.01	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	7.21
KUOTE PROJEKTI						349.89	350.56	350.54	350.51	350.48	350.48	349.73	349.73	350.48	350.68	355.24
DISTANCE PJESORE PROJEKTI						1.01	1.00	2.00	2.00	0.37	0.37	0.37	3.42			

KLIJENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
	Anduen Mbrice		

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes	P 39 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.39	105.17	3262.35
Mbushje	0.00	16.77	2500.16

AKSI
SEKSIONI. 40
Progresivi: 0+780.00
Shkalla: 1:200
Kuota Ref.: 350.00



PROGRESSIVE TERRENO	-9.28	-9.16	-8.09	-5.40	-1.34	-0.64	0.00	3.14	4.98	8.79	12.58	13.70	14.95	15.00	
KUOTE TERRENI	355.70	355.83	356.63	356.08	354.98	354.70	354.42	354.53	355.72	358.68	362.11	363.14	364.20	364.25	
DISTANCA PJESORE E TERRENIT		0.99	2.69		4.07	0.70	0.57	2.97	1.75	3.71	3.79	1.12	0.98		
PROGRESIVI I PROJEKTI					-3.86	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	4.38	
KUOTE PROJEKTI					355.67	354.52	354.48	354.40	354.32	354.32	353.57	353.57	354.32	354.52	355.32
DISTANCE PJESORE PROJEKTI					0.86	1.00	2.00	2.00	0.79	0.34	0.37	0.60			

KLIENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletës:
Profili Terthor Progressiv

Nr. i Fletës: **P 40** (Numri serial)
Shkalla: **A3**
1:50

Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	1.00	43.61	3305.95
Mbushje	2.07	14.46	2514.63

AKSI
SEKSIONI. 41
Progresivi: 0+800.00
Shkalla: 1:200
Kuota Ref.: 350.00



PROGRESSIVE TERRENO				-10.06	-9.24		-5.32	-3.78	-1.68	0.00	1.66	3.11		6.96		11.38	12.61	15.00	
KUOTE TERRENI				355.51	356.05		357.32	357.94	357.93	357.97	357.90	358.55		361.27		363.98	364.92	365.56	
DISTANCA PJESORE E TERRENI		0.55	3.92		1.54	1.70		1.68	1.47	1.26		3.60		4.42	1.23	2.39			
PROGRESIVI I PROJEKTI							-3.71	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	4.29		
KUOTE PROJEKTI							357.94	358.41	358.37	358.29	358.21	358.21	357.46	357.46	358.21	358.41	359.09		
DISTANCE PJESORE PROJEKTI							0.71	1.00	2.00		2.00	0.37	0.50	0.34	0.51				

KLIENTI:

PROJEKTI:
Rikonstrukcion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:


Faza e projektit:
Projekt Zbatimi

Grupi projektues	EMER MBEEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:			
Profili Terthor Progressiv			
Nr. i Fletes	P 41 <small>Numri serial</small>	Shkalla	A3 1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	2.59	36.38	3342.34
Mbushje	3.11	53.99	2568.62

AKSI
SEKSIONI. 42
Progresivi: 0+820.00
Shkalla: 1:200
Kuota Ref.: 350.00



PROGRESSIVE TERRENO	-15.00	-14.50	-6.39	-5.64	-4.90	-4.12	-1.14	-0.62	0.00	1.56	8.29	12.95	14.68	15.00	
KUOTE TERRENI	354.78	354.82	360.35	360.69	361.45	361.43	361.40	361.30	361.66	362.55	364.32	365.89	366.45	366.42	
DISTANCA PJESORE E TERRENIT	8.11	0.75	0.74	0.79	2.98	0.52	0.62	1.56	6.73	4.66	1.73				
PROGRESIVI I PROJEKTIT					-4.20	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	4.52	
KUOTE PROJEKTI					361.43	362.23	362.22	362.18	362.15	362.15	361.40	361.40	362.15	362.35	363.32
DISTANCE PJESORE PROJEKTI					1.20	1.00	2.00	2.00	0.39	0.39	0.39	0.39	0.73		

KLIENTI:

KONSULENTI:

PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes	P 42 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.05	20.94	3363.28
Mbushje	5.12	85.55	2654.17

AKSI
 SEKSIONI. 43
 Progresivi: 0+840.00
 Shkalla: 1:200
 Kuota Ref.: 360.00



PROGRESSIVE TERRENO	-15.00	-11.97		-3.06	-2.24	-0.62	0.00	2.73	4.26	5.77	8.24	15.00		
KUOTE TERRENI	365.66	365.55		364.93	365.32	365.37	365.38	365.40	365.89	366.59	365.46	366.97		
DISTANCA PJESORE E TERRENIT	3.03		8.91	0.82	1.62	0.62		2.73	1.52	1.39	2.47	6.76		
PROGRESIVI I PROJEKTTIT				-4.46	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	4.42
KUOTE PROJEKTI				365.02	366.00	366.02	366.07	366.12	366.12	365.37	365.37	366.12	366.32	365.90
DISTANCE PJESORE PROJEKTI				1.46	1.00	2.00		2.00	0.39	0.37	0.37	0.63		

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletës:

Profili Terthor Progressiv

Nr. i Fletës


P 43
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	5.96	45.83	3409.11
Mbushje	0.00	35.84	2690.01

AKSI
SEKSIONI. 44
Progresivi: 0+860.00
Shkalla: 1:200
Kuota Ref.: 360.00



PROGRESSIVE TERRENO	-15.00	-10.20	-7.46	-4.98	-3.37	0.00	1.28	4.29	9.81	15.00				
KUOTE TERRENI	369.08	370.74	371.61	371.38	370.56	370.40	370.57	371.45	374.82	377.90				
DISTANCA PJESORE E TERRENIT	4.80	2.74	2.00	1.61	3.20	1.28	3.01	5.53	5.19					
PROGRESIVI I PROJEKTIIT				-3.64	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	5.03
KUOTE PROJEKTI				370.69	369.85	369.89	369.97	370.05	370.05	369.30	369.30	370.05	370.25	371.90
DISTANCE PJESORE PROJEKTI				0.64	1.00	2.00	2.00	0.77	0.77	0.77	0.77	1.24		

KLIENI:



KONSULENTI:



PROJEKTI:
Rikonstrukcion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi


SHENIME:

Grupi projektues	EMER MBEEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: **P 44** (Numri serial)
Shkalla: A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	9.08	156.79	3565.89
Mbushje	1.23	8.58	2698.59



AKSI
SEKSIONI. 45
Progresivi: 0+880.00
Shkalla: 1:200
Kuota Ref.: 360.00

PROGRESSIVE TERRENO	-15.00	-8.69	-7.93	-6.67	-6.04	-4.95	-4.10	-3.10	-1.60	0.00	1.39	2.72	3.57	5.44	8.60	15.00	
KUOTE TERRENI	369.70	373.22	373.72	374.28	374.78	375.39	375.23	374.90	372.88	373.97	374.91	375.02	375.91	377.54	379.64	383.04	
DISTANCA PJESORE E TERRENIT	6.31	0.77	1.26	0.63	1.09	0.85	1.00	1.09	1.60	1.39	1.33	0.85	0.49	1.38	3.17	6.40	
PROGRESIVI I PROJEKTIT							-4.09	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	7.28	
KUOTE PROJEKTI							375.23	373.78	373.81	373.86	373.91	373.91	373.16	373.16	373.91	374.11	378.76
DISTANCE PJESORE PROJEKTI							1.09	1.00	2.00	2.00	0.37	0.39	0.38	3.49			

KLIENTI:

 KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë
 Faza e projektit:
Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:
Profili Terthor Progressiv
 Nr. i Fletes: P | 45 Shkalla: A3
Numri serial 1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	14.82	248.45	3814.35
Mbushje	0.00	8.58	2707.17



AKSI
SEKSIONI. 46
Progresivi: 0+900.00
Shkalla: 1:200
Kuota Ref.: 360.00

PROGRESSIVE TERRENO	-15.00	-2.00	-1.35	-0.65	0.00	3.94	6.01	12.00	15.00			
KUOTE TERRENI	368.96	379.19	379.41	379.47	379.49	379.59	381.64	386.41	387.79			
DISTANCA PJESORE E TERRENIT	13.00		0.69	0.65	3.94	2.07	5.99	3.00				
PROGRESIVI I PROJEKTIT		-3.33	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	7.31	
KUOTE PROJEKTI		378.14	377.70	377.72	377.75	377.78	377.78	377.03	377.03	377.78	377.98	382.67
DISTANCE PJESORE PROJEKTI		0.33	1.00	2.00	2.00	0.37	0.38	0.38	3.52			

KLIENI:



KONSULENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:

Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:


Profili Terthor Progresiv

Nr. i Fletes: **P 46** Numri serial

Shkalla: A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	21.49	379.04	4193.38
Mbushje	0.00	0.00	2707.17

AKSI
SEKSIONI. 47
Progresivi: 0+920.00
Shkalla: 1:200
Kuota Ref.: 370.00



PROGRESSIVE TERRENO	-15.00	-14.55	-13.32	-11.99	-6.02	-4.31	-1.74	-1.18	0.00	0.91	2.66	5.58	9.71	12.01	15.00	
KUOTE TERRENI	375.30	375.67	375.98	376.64	380.31	381.90	383.06	383.41	383.41	383.41	383.44	385.90	390.43	391.42	393.09	
DISTANCA PJESORE E TERRENIT	0.45	1.23	1.33	5.97	1.71	2.56	0.56	1.18	0.91	1.75	2.92	4.13	2.30	2.99		
PROGRESIVI I PROJEKTIT						-3.48	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	10.47	
KUOTE PROJEKTI						382.27	381.63	381.63	381.64	381.64	381.64	380.89	380.89	381.64	381.84	390.76
DISTANCE PJESORE PROJEKTI						0.48	1.00	2.00	2.00	0.37	0.34	0.38	6.69			

KLIENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi


SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: **P 47** Numri serial
Shkalla: A3
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	23.07	467.73	4661.11
Mbushje	0.00	0.00	2707.17



AKSI
SEKSIONI. 48
Progresivi: 0+940.00
Shkalla: 1:200
Kuota Ref.: 370.00

PROGRESSIVE TERRENO	-15.00	-8.86	-6.48	-5.88	-4.42	-3.09	-0.92	0.00	1.14	4.59	12.95	15.00			
KUOTE TERRENI	378.17	383.36	383.56	384.17	385.27	386.26	386.34	386.37	386.42	389.52	397.89	399.41			
DISTANCA PJESORE E TERRENIT	6.14	2.38	0.60	1.46	1.01	2.17	0.92	1.14	3.45	11.38	7.98	1.70			
PROGRESIVI I PROJEKTIT					-3.46	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	12.80	
KUOTE PROJEKTI					386.17	385.55	385.54	385.53	385.51	385.51	384.76	384.76	385.51	385.71	397.73
DISTANCE PJESORE PROJEKTI					0.46	1.00	2.00	2.00	0.77	0.34	0.36	9.01			

KLIENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes	P 48 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	9.72	334.35	4995.47
Mbushje	0.65	4.58	2711.74

AKSI
SEKSIONI. 49
Progresivi: 0+960.00
Shkalla: 1:200
Kuota Ref.: 380.00



PROGRESSIVE TERRENO	-9.36	-7.99	-6.68	-3.47	-2.51	-1.64	0.00	1.51	3.66	4.20	11.74	15.00	
KUOTE TERRENI	385.80	386.97	387.02	388.91	389.42	389.43	389.46	389.54	392.14	392.88	396.33	399.30	
DISTANCA PJESORE E TERRENIT	1.38	0.93	3.21	0.96	0.87	1.64	1.49	2.15	0.54	7.54	3.26		
PROGRESIVI I PROJEKTIT			-6.67	-3.00	-2.00		2.00	2.27	2.64	3.14	3.52	3.79	7.33
KUOTE PROJEKTI			387.02	389.47	389.46	389.42	389.38	389.38	388.63	388.63	389.38	389.58	394.32
DISTANCE PJESORE PROJEKTI			3.67	1.00	2.00	2.00	0.37	0.38	0.38	0.38	3.55		

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Andren Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 49
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	9.33	200.00	5195.47
Mbushje	1.32	20.29	2732.03

AKSI
SEKSIONI. 50
Progresivi: 0+980.00
Shkalla: 1:200
Kuota Ref.: 390.00



PROGRESSIVE TERRENO	-9.52	-9.44	-5.00	-2.41	-0.58	0.00	1.74	2.55	4.06	12.12	15.00	
KUOTE TERRENI	390.35	390.40	392.97	392.93	392.95	393.61	395.59	396.32	396.94	399.19	400.64	
DISTANCA PJESORE E TERRENIT		4.44	2.59	1.82	0.58	1.74	0.81	1.51	8.07	2.59		
PROGRESIVI I PROJEKTTIT			-3.72	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79
KUOTE PROJEKTI			392.95	393.43	393.39	393.31	393.23	393.23	392.48	392.48	393.23	393.43
DISTANCE PJESORE PROJEKTI			0.72	1.00	2.00	2.00	0.77	0.44	0.57			

KLIENTI:



KONSULENTI:



PROJEKTI:
Rikonstrukcion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes	P 50 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	12.70	230.39	5425.86
Mbushje	0.63	20.01	2752.04



AKSI
SEKSIONI. 51
Progresivi: 1+000.00
Shkalla: 1:200
Kuota Ref.: 380.00

PROGRESSIVE TERRENO	-13.07	-9.99	-9.20	-8.19	-5.85	-2.02	0.00	0.72	3.19	6.32	7.55	9.66	13.76	15.00	
KUOTE TERRENI	388.68	394.01	394.97	395.58	396.99	396.93	397.34	397.94	400.15	401.13	401.43	402.09	402.96	402.94	
DISTANCA PJESORE E TERRENI	3.08	0.80	1.01	2.33	3.84	1.59	0.42	0.72	2.47	3.13	1.23	2.11	4.10	1.24	
PROGRESIVI I PROJEKTIT					-3.40	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	6.80
KUOTE PROJEKTI					396.95	397.22	397.18	397.10	397.02	397.02	396.27	396.27	397.02	397.22	401.25
DISTANCE PJESORE PROJEKTI					0.40	1.00	2.00	2.00	0.38	0.37	0.37	3.02			

KLIENTI:



KONSULENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:

Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			


Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes	P 51 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.26	103.43	5529.29
Mbushje	8.03	76.36	2828.40

AKSI
SEKSIONI. 52
Progresivi: 1+020.00
Shkalla: 1:200
Kuota Ref.: 390.00



PROGRESSIVE TERRENO	-15.00	-7.07	0.00	2.95	4.33	7.66	12.86	14.84	15.00			
KUOTE TERRENI	393.24	396.33	399.61	400.21	400.34	401.98	403.81	404.97	405.03			
DISTANCA PJESORE E TERRENIT	7.93	6.71	0.47	2.47	1.38	3.33	5.20	1.98				
PROGRESIVI I PROJEKTIT		-3.57	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	4.39
KUOTE PROJEKTI		397.93	400.77	400.73	400.65	400.57	400.57	399.82	399.82	400.57	400.77	400.37
DISTANCE PJESORE PROJEKTI		0.57	1.00	2.00	2.00	0.79	1.34	0.36	0.60			

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletës:

Profili Terthor Progressiv

Nr. i Fletës


P 52
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.00	1.82	5531.11
Mbushje	11.49	203.82	3032.22

AKSI
SEKSIONI. 53
Progresivi: 1+040.00
Shkalla: 1:200
Kuota Ref.: 390.00



PROGRESSIVE TERRENO	-15.00	-12.57	-9.58	-8.58	-7.06	-5.48	-1.16	0.00	2.65	4.29	4.80	5.69	10.58	12.90	15.00		
KUOTE TERRENI	396.50	397.59	398.53	398.52	398.95	399.99	402.51	402.54	402.61	402.60	404.70	405.58	407.69	407.88	408.38		
DISTANCA PJESORE E TERRENIT	2.43	2.99	1.00	1.53	1.58		4.32	1.16	2.60	1.65	0.50	0.33	0.57	4.88	2.32	2.10	
PROGRESIVI I PROJEKTI							-3.60	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	4.53
KUOTE PROJEKTI							401.08	404.08	404.05	403.97	403.89	403.89	403.14	403.14	403.89	404.09	403.59
DISTANCE PJESORE PROJEKTI							0.60	1.00	2.00	2.00	0.37	0.38	0.74				

KLIENTI:



KONSULENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:

Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletës:

Profili Terthor Progresiv


Nr. i Fletës: **P 53** Numri seral

Shkalla: **A3**

1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	40.70	284.88	5815.99
Mbushje	1.27	115.99	3148.20

AKSI
SEKSIONI. 54
Progresivi: 1+060.00
Shkalla: 1:200
Kuota Ref.: 400.00



PROGRESSIVE TERRENO	-15.00	-13.04	-12.20	-10.66	-7.87	-5.67	-4.64	-3.49	-2.08	-0.88	0.00	0.58	1.17	2.74	5.05	6.06	7.74	9.96	11.95	15.00
KUOTE TERRENI	402.18	403.10	402.83	403.74	405.06	405.46	406.11	406.63	406.63	406.63	406.79	406.90	408.96	413.26	415.11	415.47	415.74	416.14	416.44	417.39
DISTANCA PJESORE E TERRENIT	1.96	0.84	1.54	2.80	2.20	1.02	0.78	1.41	1.20	0.88	0.58	0.59	0.72	1.21	2.31	1.02	1.68	2.22	1.99	3.05
PROGRESIVI I PROJEKTIT							-3.08	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79				10.51	
KUOTE PROJEKTI							406.63	407.02	407.03	407.04	407.06	407.06	406.31	406.31	407.06	407.26			416.22	
DISTANCE PJESORE PROJEKTI							0.88	1.00	2.00	2.00	0.37	0.39	0.39	0.39	6.72					

KLIENI:



KONSULENTI:



PROJEKTI:
Rikonstrukcion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: **P 54** Numri serial
Shkalla: **A3**
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	15.07	563.67	6379.66
Mbushje	1.17	25.56	3173.76

AKSI
SEKSIONI. 55
Progresivi: 1+080.00
Shkalla: 1:200
Kuota Ref.: 400.00



PROGRESSIVE TERRENO	-15.00	-10.83	-10.02	-8.09	-4.44	-2.03	-1.20	-0.59	0.00	1.05	2.34	3.84	5.90	6.89	9.54	12.29	15.00
KUOTE TERRENI	403.39	406.05	406.48	406.92	407.95	410.32	410.51	410.76	410.82	410.92	410.97	412.94	414.53	415.43	418.73	421.65	425.71
DISTANCA PJESORE E TERRENIT	4.17	0.81	1.93	3.65	2.29	0.12	0.60	0.59	1.05	0.89	1.49	2.06	0.99	2.64	2.76	0.48	2.23
PROGRESIVI I PROJEKTIT					-3.17	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79		12.81	15.00
KUOTE PROJEKTI					408.92	409.77	409.81	409.89	409.96	409.96	409.21	409.21	409.96	410.16		422.80	425.57
DISTANCE PJESORE PROJEKTI					0.17	1.00	2.00	2.00	0.37	0.34	0.34			9.02		2.19	

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progressiv


Nr. i Fletes

P 55
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	12.86	292.95	6672.61
Mbushje	0.00	8.17	3181.94



AKSI
SEKSIONI. 56
Progresivi: 1+100.00
Shkalla: 1:200
Kuota Ref.: 400.00

PROGRESSIVE TERRENO	-15.00	-14.53	-11.95	-6.95	-5.99	-3.94	-3.35	-2.66	-1.85	0.00	1.51	5.04	8.01	15.00			
KUOTE TERRENI	404.58	404.84	404.03	408.36	409.21	412.39	412.70	412.75	412.73	412.71	412.68	416.24	419.40	426.74			
DISTANCA PJESORE E TERRENIT		2.58	5.00	0.96	1.66	0.20			1.62	1.51		3.53	2.64	6.99			
PROGRESIVI I PROJEKTIT						-3.20	-3.00	-2.00		2.00	2.27	2.64	3.14	3.52	3.79		11.54
KUOTE PROJEKTI						412.76	412.49	412.50	412.53	412.57	412.57	411.82	411.82	412.57	412.77		423.11
DISTANCE PJESORE PROJEKTI						0.20	1.00		2.00	2.00		0.79	0.34	0.37	7.76		

KLIENTI:



KONSULENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:

Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:


Profili Terthor Progressiv

Nr. i Fletes: **P 56** Numri serial

Shkalla: **A3**

1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	17.26	315.15	6987.76
Mbushje	3.75	26.24	3208.18



AKSI
SEKSIONI. 57
Progresivi: 1+120.00
Shkalla: 1:200
Kuota Ref.: 400.00

PROGRESSIVE TERRENO	-15.00	-11.00	-10.19	-7.88	-7.29	-6.24	-3.96	-2.99	-1.42	0.00	0.74	3.72	4.30	15.00		
KUOTE TERRENI	406.89	407.83	408.25	411.16	413.23	414.50	414.18	414.23	414.30	414.24	414.21	418.52	419.01	429.03		
DISTANCA PJESORE E TERRENIT	4.00	0.81	2.31	4.36	0.58	0.41	2.27	0.97	1.57	1.42	0.74	2.98	0.52	10.70		
PROGRESIVI I PROJEKTI							-3.19	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	11.75
KUOTE PROJEKTI							414.22	415.15	415.16	415.16	415.16	414.41	414.41	415.16	415.36	425.98
DISTANCE PJESORE PROJEKTI							0.19	1.00	2.00	2.00	0.19	0.19	0.19	7.96		

KLIJENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:
Profili Terthor Progressiv

Nr. i Fletes	P 57 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.11	131.24	7119.00
Mbushje	10.35	142.31	3350.49

AKSI
SEKSIONI. 58
Progresivi: 1+140.00
Shkalla: 1:200
Kuota Ref.: 410.00



PROGRESSIVE TERRENO	-15.00	-7.73	-5.58	-3.83	-2.28	0.00	0.65	1.19	3.80	15.00			
KUOTE TERRENI	410.31	412.02	413.13	415.33	415.93	415.91	415.90	415.92	417.80	427.78			
DISTANCA PJESORE E TERRENIT	7.27	2.15	1.74	1.23	2.28	0.65	0.55	2.61	10.83				
PROGRESIVI I PROJEKTI			-3.47	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	4.23
KUOTE PROJEKTI			415.49	417.82	417.81	417.78	417.76	417.76	417.01	417.01	417.76	417.96	417.66
DISTANCE PJESORE PROJEKTI			0.47	1.00	2.00	2.00	0.33	0.34	0.37	0.44			

KLIENTI:



KONSULENTI:



PROJEKTI:
Rikonstrukcion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:


Profili Terthor Progresiv

Nr. i Fletes: **P 58** (Numri serial)

Shkalla: **A3**
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.00	0.77	7119.77
Mbushje	14.94	264.11	3614.60

AKSI
SEKSIONI. 59
Progresivi: 1+160.00
Shkalla: 1:200
Kuota Ref.: 410.00



PROGRESSIVE TERRENO	-10.21	-5.44	-4.46	-3.76	-1.09	0.00	1.79	2.66	4.31	11.82	13.72	15.00		
KUOTE TERRENI	414.59	416.03	416.25	416.61	418.35	418.36	418.37	418.40	420.64	424.59	425.39	426.59		
DISTANCA PJESORE E TERRENIT	4.77	0.97	0.70	2.33	1.09	1.79	0.87	0.43	1.22	7.50	1.91	1.28		
PROGRESIVI I PROJEKTIT				-3.78	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	4.09
KUOTE PROJEKTI				416.60	420.50	420.47	420.41	420.35	420.35	419.60	419.60	420.35	420.55	420.34
DISTANCE PJESORE PROJEKTI				0.78	1.00	2.00	2.00	0.37	0.34	0.37	0.31			

KLIJENTI:



FONDI SHQIPTAR I ZHVILLIMIT
ALBANIAN DEVELOPMENT FUND

KONSULENTI:



C.E.C Group
Civil Engineering Consultants

PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:


Profili Terthor Progresiv

Nr. i Fletes: **P 59** Numri serial

Shkalla: **A3**
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	1.54	10.80	7130.57
Mbushje	7.01	225.34	3839.93

AKSI
SEKSIONI. 60
Progresivi: 1+180.00
Shkalla: 1:200
Kuota Ref.: 415.00



PROGRESSIVE TERRENO	-8.25	-6.65	-6.11	-3.14	-2.12	0.00	0.94	1.96	15.00				
KUOTE TERRENI	420.68	421.24	421.31	421.58	421.56	421.54	421.52	422.84	427.93				
DISTANCA PJESORE E TERRENIT	1.60		2.97	1.03	2.12	0.94	1.02	0.81	12.63				
PROGRESIVI I PROJEKTI			-3.31	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	4.37	
KUOTE PROJEKTI			421.56	423.11	423.08	423.03	422.98	422.98	422.23	422.23	422.98	423.18	423.96
DISTANCE PJESORE PROJEKTI			0.31	1.00	2.00	2.00	0.77	0.94	0.37	0.58			

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 60
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	1.00	26.48	7157.06
Mbushje	8.40	161.57	4001.51

AKSI
SEKSIONI. 61
Progresivi: 1+200.00
Shkalla: 1:200
Kuota Ref.: 420.00



PROGRESSIVE TERRENO	-15.00	-14.38	-2.86	-2.01	0.00	1.94	9.89	11.34	11.99	14.86	15.00	
KUOTE TERRENI	423.97	424.00	424.57	424.60	424.84	425.45	428.25	428.97	429.26	430.24	430.28	
DISTANCA PJESORE E TERRENI	0.62	11.27	0.85	1.67	1.94	7.95	1.45	0.65	2.88			
PROGRESIVI I PROJEKTI		-6.76	-6.50	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	4.06	
KUOTE PROJEKTI		424.44	425.75	425.69	425.66	425.63	425.63	424.88	424.88	425.63	425.83	426.20
DISTANCE PJESORE PROJEKTI		0.26	4.50	2.00	2.00	0.37	1.30	1.34	0.28			

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEEMER	DATA	FIRMA
Vangjush Mbrice		
Andren Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 61
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	1.24	23.51	7180.56
Mbushje	7.34	165.08	4166.58

AKSI
SEKSIONI. 62
Progresivi: 1+220.00
Shkalla: 1:200
Kuota Ref.: 420.00



PROGRESSIVE TERRENO	-15.00	-10.80	-5.82	-2.57	-1.61	0.00	1.46	6.32	9.45	11.91	15.00		
KUOTE TERRENI	426.43	426.67	426.97	427.62	427.32	427.53	428.07	429.74	430.89	431.73	432.83		
DISTANCA PJESORE E TERRENIT	4.20	4.99	3.24	0.47	1.61	1.35	4.86	3.12	2.46	3.07			
PROGRESIVI I PROJEKTIT			-6.78	-6.50	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	4.19	
KUOTE PROJEKTI			426.91	428.31	428.29	428.28	428.27	428.27	427.52	427.52	428.27	428.47	429.00
DISTANCE PJESORE PROJEKTI			0.28	4.50	2.00	2.00	0.37	0.34	0.37	0.40			

KLIJENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Andren Mbrice		

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes


P 62
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.49	11.19	7210.44
Mbushje	9.20	153.19	4454.56

AKSI
SEKSIONI. 64
Progresivi: 1+260.00
Shkalla: 1:200
Kuota Ref.: 425.00



PROGRESSIVE TERRENO	-15.00	-14.37	-10.44	-9.19	-6.34	-0.80	0.00	1.89	2.69	3.95	7.20	8.26	9.58	15.00
KUOTE TERRENI	430.04	430.08	431.12	431.22	431.03	432.66	432.88	432.91	432.98	433.72	435.04	435.73	436.06	440.66
DISTANCA PJESORE E TERRENIT	0.63	3.93	1.25	2.84	5.54	0.68	1.42	0.81	1.26	3.25	1.06	1.31	5.42	
PROGRESIVI I PROJEKTI			-6.57	-6.14	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	3.90		
KUOTE PROJEKTI			431.04	433.21	433.27	433.30	433.34	433.34	432.59	432.59	433.34	433.54	433.69	
DISTANCE PJESORE PROJEKTI			0.43	4.14	2.00	2.00	0.77	0.34	0.37					

KLIJENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Andren Mbrice		

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes


P 64
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	8.69	78.70	7289.14
Mbushje	1.08	94.12	4548.68

AKSI
SEKSIONI. 65
Progresivi: 1+280.00
Shkalla: 1:200
Kuota Ref.: 430.00



PROGRESSIVE TERRENO	-15.00	-9.64	-3.84	-3.25	-2.45	-0.76	0.00	1.31	2.07	15.00			
KUOTE TERRENI	432.19	433.22	434.78	434.64	434.73	434.77	435.35	436.01	436.56	444.92			
DISTANCA PJESORE E TERRENIT	5.36	5.32	0.80	0.80	1.70	0.72	1.31	0.76	12.83				
PROGRESIVI I PROJEKTIT			-3.09	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	6.98
KUOTE PROJEKTI			434.66	435.13	435.16	435.22	435.28	435.28	434.53	434.53	435.28	435.48	439.74
DISTANCE PJESORE PROJEKTI			0.80	1.00	2.00	2.00	0.37	0.37	0.37	0.37	3.20		

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes


P 65
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	12.60	222.30	7511.44
Mbushje	0.21	12.33	4561.01

AKSI
SEKSIONI. 66
Progresivi: 1+300.00
Shkalla: 1:200
Kuota Ref.: 430.00



PROGRESSIVE TERRENO	-15.00	-12.83	-6.99	-6.47	-5.15	-4.63	-1.98	-1.28	0.00	1.19	3.50	6.75	8.35	10.53	15.00
KUOTE TERRENI	433.04	433.76	435.72	435.80	436.33	436.28	436.43	436.58	437.32	438.17	439.62	441.03	441.47	443.03	445.74
DISTANCA PJESORE E TERRENIT	2.17	5.83	0.52	0.91	2.47	0.71	1.28	1.03	2.31	3.25	1.60	2.18	4.47		
PROGRESIVI I PROJEKTTIT					-3.03	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	6.89
KUOTE PROJEKTI					436.37	436.53	436.57	436.65	436.73	436.73	435.98	435.98	436.73	436.93	441.07
DISTANCE PJESORE PROJEKTI					1.00	2.00	2.00	0.37	0.34	0.37	3.11				

KLIENTI:



KONSULENTI:



PROJEKTI:
Rikonstrukcion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:
Profili Terthor Progressiv

Nr. i Fletes: **P 66** Numri serial
Shkalla: A3
1:50

Tabella materiali			
Materiali	Sipertagja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.36	157.26	7668.69
Mbushje	0.00	1.44	4562.44

AKSI
SEKSIONI. 67
Progresivi: 1+320.00
Shkalla: 1:200
Kuota Ref.: 430.00



PROGRESSIVE TERRENO	-15.00	-14.84	-13.61	-12.50	-11.21	-8.34	-4.23	-3.67	-3.12	-2.39	0.00	2.24	3.44	8.65	10.45	11.59	13.46	15.00
KUOTE TERRENI	432.60	432.59	433.10	433.76	434.67	435.52	437.73	437.59	437.67	437.66	437.78	438.34	438.39	439.49	439.86	440.64	441.60	443.51
DISTANCA PJESORE E TERRENIT		1.23	1.12	1.28	2.87	3.74			0.72	2.11	2.24	1.20		5.21	1.80	1.15	1.87	1.42
PROGRESIVI I PROJEKTI								-3.09	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	4.35	
KUOTE PROJEKTI							437.67	437.55	437.56	437.59	437.62	437.62	436.87	436.87	437.62	437.82	438.58	
DISTANCE PJESORE PROJEKTI								1.00	2.00	2.00	0.37	0.37	0.37	0.37	0.57			

KLIJENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Andren Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 67
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	14.20	171.23	7839.92
Mbushje	0.06	0.41	4562.86

AKSI
SEKSIONI. 68
Progresivi: 1+340.00
Shkalla: 1:200
Kuota Ref.: 430.00



PROGRESSIVE TERRENO	-15.00	-13.91	-12.82	-11.82	-7.69	-5.38	-3.65	-1.06	0.00	0.72	1.61	4.97	6.09	10.92	15.00	
KUOTE TERRENI	433.53	433.64	433.58	433.66	435.25	436.18	437.42	439.10	439.15	439.18	439.09	442.11	442.40	443.13	444.01	
DISTANCA PJESORE E TERRENIT	1.09	0.94	0.99	4.13	2.31	1.73	2.59	1.06	0.72	0.89	3.36	0.75	4.83	4.08		
PROGRESIVI I PROJEKTIT						-3.06	-3.00	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	7.01	
KUOTE PROJEKTI						437.80	438.10	438.09	438.06	438.03	438.03	437.28	437.28	438.03	438.23	442.54
DISTANCE PJESORE PROJEKTI						0.96	1.00	2.00	2.00	2.00	0.37	0.34	0.37	3.23		

KLIJENTI:



KONSULENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:

Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			


Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes	P 68 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	24.15	398.05	8237.97
Mbushje	0.00	0.41	4563.27

AKSI
SEKSIONI. 69
Progresivi: 1+360.00
Shkalla: 1:200
Kuota Ref.: 430.00



PROGRESSIVE TERRENO	-12.25	-11.62	-11.02	-8.94	-6.53	-5.82	-4.56	-3.46	-2.57	-1.28	0.00	0.67	1.26	2.13	2.87	4.08	5.65	9.04	9.58	14.51	15.00
KUOTE TERRENI	436.16	436.11	436.28	436.72	438.19	438.57	439.23	439.50	439.78	439.91	439.99	440.03	440.55	440.91	441.37	441.77	442.76	444.74	444.96	446.61	446.76
DISTANCA PJESORE E TERRENIT	0.63	0.60	2.08	2.10		1.26	1.06	0.62	1.28	1.28	0.67	0.60	0.87	0.74	1.21	1.56	3.39		4.57	0.49	
PROGRESIVI I PROJEKTTI							-3.85	-3.00	-2.00		2.00	2.27	2.64	3.14	3.52	3.79		8.33			
KUOTE PROJEKTI							439.40	438.27	438.23	438.15	438.07	438.07	437.32	437.32	438.07	438.27		444.32			
DISTANCE PJESORE PROJEKTI							0.85	1.00	2.00	2.00	2.00	0.79	0.74	0.37	4.54						

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes


P 69
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	9.51	341.69	8579.67
Mbushje	4.32	30.25	4593.52

AKSI
SEKSIONI. 70
Progresivi: 1+380.00
Shkalla: 1:200
Kuota Ref.: 430.00



PROGRESSIVE TERRENO	-10.81	-5.38	-1.38	-0.68	0.00	2.89	4.30	8.31	11.73	14.43	15.00	
KUOTE TERRENI	431.44	434.96	439.14	439.23	439.21	439.19	440.45	443.98	447.27	449.75	450.21	
DISTANCA PJESORE E TERRENIT	4.95	0.88	3.51	0.39	2.89	1.04	4.01	3.42	2.69	0.57		
PROGRESIVI I PROJEKTIT		-5.41	-4.74	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	7.38
KUOTE PROJEKTI		434.93	438.32	438.26	438.21	438.17	438.17	437.42	437.42	438.17	438.37	443.16
DISTANCE PJESORE PROJEKTI		0.68	2.74	2.00	2.00	0.37	0.50	0.37	3.59			

KLIENTI:



PROJEKTI:

Rikonstrukcion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEEMER	DATA	FIRMA
Vangjush Mbrice		
Andren Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 70
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Gërmim	0.11	74.39	8654.06
Mbushje	13.27	176.13	4769.65

AKSI
SEKSIONI. 71
Progresivi: 1+400.00
Shkalla: 1:200
Kuota Ref.: 430.00



PROGRESSIVE TERRENO		-4.99	-4.22	-2.79	-1.37	0.00	0.67	2.43	3.94	6.57	9.85	15.00
KUOTE TERRENI		434.38	434.77	436.41	436.49	437.37	437.62	437.68	437.77	440.56	444.21	449.07
DISTANCA PJESORE E TERRENI		0.77	1.43	1.34	1.29	0.66	1.56	1.52	2.62	3.28	5.15	
PROGRESIVI I PROJEKTIT	-6.50			-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	4.29
KUOTE PROJEKTI	438.27			438.27	438.27	438.27	438.27	437.52	437.52	438.27	438.47	438.14
DISTANCE PJESORE PROJEKTI	4.50			2.00	2.00	0.37	0.57	0.37	0.37	0.57		

KLIENTI:



KONSULENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:

Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes


P 71
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	1.27	12.24	8666.30
Mbushje	8.18	223.02	4992.67

*AKSI
SEKSIONI. 72
Progresivi: 1+420.00
Shkalla: 1:200
Kuota Ref.: 430.00*



PROGRESSIVE TERRENO	-3.64	-3.59	-3.07	-2.34	0.00	1.19	1.73	2.68	6.72	15.00		
KUOTE TERRENI	435.48	435.62	436.72	436.71	436.81	437.35	437.66	438.40	441.10	448.91		
DISTANCA PJESORE E TERRENIT		0.24	0.74	2.34		0.76	0.55	0.95	4.04	8.28		
PROGRESIVI I PROJEKTIT	-6.50			-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	4.63
KUOTE PROJEKTI	438.18			438.29	438.33	438.38	438.38	437.63	437.63	438.38	438.58	439.70
DISTANCE PJESORE PROJEKTI	4.50			2.00	2.00	0.37	0.44	0.37	0.84			

KLIENTI:

KONSULENTI:

PROJEKTI:
Rikonstrukon i segmenti
Përmet - Leusë

SHENIME:

Faza e projektit:
Projekt Zbatimi

Grupi projektues	EMER MBEJMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			


Emertimi fletes:
Profili Terthor Progressiv

Nr. i Fletes: | P 72 | Numri serial

Shkalla: A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.22	14.19	8680.49
Mbushje	14.97	239.45	5232.12

AKSI
SEKSIONI. 73
Progresivi: 1+440.00
Shkalla: 1:200
Kuota Ref.: 430.00



PROGRESSIVE TERRENO	-15.00	-13.08	-10.95	-9.79	-7.41	-5.12	-4.52	-3.80	-2.56	-0.95	0.00	2.26	7.62	11.04	12.55	13.71	14.08
KUOTE TERRENI	437.01	436.81	436.07	436.06	435.81	435.76	436.64	436.61	436.69	436.81	437.07	437.70	440.45	442.58	443.76	444.93	447.35
DISTANCA PJESORE E TERRENIT	1.92	2.13	0.80	2.38	2.28	0.15	1.24	1.61	0.95	2.26	5.37	3.41	1.51	1.16	0.37		
PROGRESIVI I PROJEKTIT					-7.00	-6.53		-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	3.94	
KUOTE PROJEKTI					435.80	438.15		438.32	438.39	438.47	438.47	437.72	437.72	438.47	438.67	438.56	
DISTANCE PJESORE PROJEKTI					0.47	4.53		2.00	2.00	0.37	0.37	0.36					

KLIENTI:



KONSULENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:

Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			


Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes	P 73 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	13.15	105.60	8786.09
Mbushje	3.41	178.72	5410.84

AKSI
SEKSIONI. 74
Progresivi: 1+460.00
Shkalla: 1:200
Kuota Ref.: 430.00



PROGRESSIVE TERRENO	-15.00	-14.36	-9.77	-8.94	-8.43	-7.88	-5.83	-3.40	-1.60	0.00	9.67	12.47				
KUOTE TERRENI	438.44	438.38	436.82	436.81	436.89	436.90	436.85	438.08	438.79	439.56	443.96	445.03				
DISTANCA PJESORE E TERRENIT	0.64	4.59	0.83	0.52	0.55	1.77	2.44	1.80	1.60	0.49	9.19	2.79				
PROGRESIVI I PROJEKTI						-6.79	-6.50	-2.00	2.00	2.27	2.64	3.14	3.52	3.79	6.72	
KUOTE PROJEKTI						436.86	438.29	438.40	438.45	438.50	438.50	437.75	437.75	438.50	438.70	442.62
DISTANCE PJESORE PROJEKTI						0.29	4.50	2.00	2.00	0.27	0.24	0.26	2.94			

KLIJENTI:


PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:


Faza e projektit:
Projekt Zbatimi

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:
Profili Terthor Progressiv



Nr. i Fletes:  Shkalla: A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.45	163.28	8949.37
Mbushje	1.70	52.62	5463.47

AKSI
SEKSIONI. 75
Progresivi: 1+480.00
Shkalla: 1:200
Kuota Ref.: 430.00



PROGRESSIVE TERRENO	-15.00	-12.37	-7.05	-6.52	-5.40	-4.72	-3.54	-1.53	0.00	0.84	2.32	6.87	9.51		
KUOTE TERRENI	439.97	439.08	438.04	438.06	438.38	438.29	438.34	438.40	438.38	438.77	439.65	441.70	443.12		
DISTANCA PJESORE E TERRENIT	2.63	4.97	0.53	0.62	1.19	2.01	1.40	0.60	1.48	4.56	2.63				
PROGRESIVI I PROJEKTIT					-3.09	-3.00	-2.00	0.00	2.00	2.27	2.64	3.14	3.52	3.79	5.13
KUOTE PROJEKTI					438.35	438.80	438.82	438.87	438.92	438.92	438.17	438.17	438.92	439.12	440.91
DISTANCE PJESORE PROJEKTI					0.69	1.00	2.00	2.00	0.37	0.38	0.38	1.34			

KLIJENTI:



KONSULENTI:



PROJEKTI:
Rikonstrukcion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes	P 75 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Gërmim	0.00	24.13	8973.50
Mbushje	1.51	33.66	5497.13

AKSI
SEKSIONI. 76
Progresivi: 1+500.00
Shkalla: 1:200
Kuota Ref.: 430.00



PROGRESSIVE TERRENO	-15.00	-13.79	-11.78	-7.76	-6.37	-2.11	-1.56	0.00	0.69	5.64	6.25	6.86	7.31
KUOTE TERRENI	441.26	441.22	440.71	439.92	439.91	440.23	440.23	440.18	440.16	440.16	440.19	440.41	440.53
DISTANCA PJESORE E TERRENIT	1.21	2.01	3.53	0.49	1.39	4.26	0.55	1.56	0.69	4.95	0.67	0.61	
PROGRESIVI I PROJEKTIT							-1.58	-1.50	1.50	1.61			
KUOTE PROJEKTI							440.23	440.62	440.67	440.73	440.16		
DISTANCE PJESORE PROJEKTI							0.08	1.50	1.50	0.11			

KLIJENTI:



FONDI SHQIPTAR I ZHVILLIMIT
ALBANIAN DEVELOPMENT FUND

KONSULENTI:



C.E.C Group
Civil Engineering Consultants

PROJEKTI:
Rikonstrukcion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletës:
Profili Terthor Progresiv

Nr. i Fletës	P 76 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Gërmim	0.54	3.75	8977.25
Mbushje	0.21	15.98	5513.11

AKSI
SEKSIONI. 77
Progresivi: 1+520.00
Shkalla: 1:200
Kuota Ref.: 440.00



PROGRESSIVE TERRENO	-15.00	-6.60	-3.68	-3.01	-1.52	-0.67	0.00	2.98	6.25	6.60
KUOTE TERRENI	443.39	443.30	443.90	443.80	443.72	443.77	443.99	445.21	445.24	446.30
DISTANCA PJESORE E TERRENIT	8.40	2.91	0.51	1.49	0.85	2.98	3.28	0.35		
PROGRESIVI I PROJEKTI				-1.54	-1.50	0.00	1.50	1.63		
KUOTE PROJEKTI				443.72	443.91	443.95	443.99	444.66		
DISTANCE PJESORE PROJEKTI				1.50	1.50	0.13				

KLIJENTI:

 FONDI SHQIPTAR I ZHVILLIMIT
 ALBANIAN DEVELOPMENT FUND

KONSULENTI:

 C.E.C Group
 Civil Engineering Consultants

PROJEKTI:
 Rikonstruksion i segmenti
 Përmet - Leusë

Faza e projektit:
 Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes: P 77 Shkalla: A3
Numri serial 1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	4.30	44.46	9021.72
Mbushje	0.00	1.46	5514.57

AKSI
SEKSIONI. 78
Progresivi: 1+540.00
Shkalla: 1:200
Kuota Ref.: 440.00



PROGRESSIVE TERRENO	-15.00	-14.81	-12.47	-8.66	-5.08	-3.65	-2.41	-1.38	-0.69	0.00	1.07	1.91	3.07	3.69	5.77	6.42
KUOTE TERRENI	447.26	447.37	447.72	449.37	449.74	449.75	449.50	449.35	449.05	449.12	449.23	449.35	449.77	449.84	449.89	451.85
DISTANCA PJESORE E TERRENIT	2.35	3.80	3.58	1.43	1.24	1.03	0.69	1.07	0.84	1.04	2.07	0.65				
PROGRESIVI I PROJEKTI								-1.82	-1.50	1.50	1.78					
KUOTE PROJEKTI								449.41	447.83	447.88	447.92	449.33				
DISTANCE PJESORE PROJEKTI								0.32	1.50	1.50	0.28					

KLIJENTI:


PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:


Faza e projektit:
Projekt Zbatimi

Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:			
Profili Terthor Progresiv			
Nr. i Fletes	P 78 <small>Numri serial</small>	Shkalla	A3 1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	4.82	95.67	9117.39
Mbushje	0.00	0.00	5514.57

AKSI
SEKSIONI. 79
Progresivi: 1+560.00
Shkalla: 1:200
Kuota Ref.: 440.00



PROGRESSIVE TERRENO	-15.00	-13.71	-12.95	-10.22	-9.27	-2.93	-2.38	-1.87	-0.86	0.00	0.72	1.22	3.39	4.29	5.13	7.17	11.37	14.50	15.00
KUOTE TERRENI	447.75	448.02	448.44	448.66	449.55	453.61	453.46	453.29	453.26	453.24	453.22	453.29	453.72	454.05	454.23	456.18	457.36	458.92	459.05
DISTANCA PJESORE E TERRENIT	1.29	0.77	2.73	0.95	6.33			1.01	0.86	0.72	2.16	0.91	0.83	2.04	4.20	3.13	0.50		
PROGRESIVI I PROJEKTIT								-1.79	-1.50	0.00	1.50	1.82							
KUOTE PROJEKTI								453.29	451.82	451.80	451.79	453.41							
DISTANCE PJESORE PROJEKTI								0.29	1.50	1.50	0.32								

KLIENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:

Grupi projektues	EMER MEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			


Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes	P 79 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	6.76	120.97	9238.36
Mbushje	0.00	0.00	5514.57

AKSI
SEKSIONI. 80
Progresivi: 1+580.00
Shkalla: 1:200
Kuota Ref.: 450.00



PROGRESSIVE TERRENO	-5.55	-2.97	-1.99	-0.75	0.00	2.22	3.19	5.09	11.87	15.00
KUOTE TERRENI	457.26	457.29	457.45	457.68	457.73	457.89	458.36	458.84	458.96	459.76
DISTANCA PJESORE E TERRENIT	2.11	0.48	0.98	1.16	0.75	2.22	0.68	1.61	6.78	3.13
PROGRESIVI I PROJEKTI			-1.84	-1.50		1.50	1.94			
KUOTE PROJEKTI			457.48	455.77	455.73	455.69	457.87			
DISTANCE PJESORE PROJEKTI			0.34	1.50	1.50	0.44				

KLIJENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 80
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	8.50	159.83	9398.18
Mbushje	0.00	0.00	5514.57

AKSI
SEKSIONI. 81
Progresivi: 1+600.00
Shkalla: 1:200
Kuota Ref.: 450.00



PROGRESSIVE TERRENO	-10.28	-2.80	-2.30	-0.64	0.00	2.28	3.24	4.09	6.03	7.74	8.39	9.19	15.00
KUOTE TERRENI	462.31	461.32	461.65	461.72	461.71	463.67	464.69	464.88	465.41	466.47	466.84	466.90	466.40
DISTANCA PJESORE E TERRENIT	7.48	0.31	1.26	0.64	1.88	0.96	0.85	1.95	1.71	0.65	0.54	5.81	
PROGRESIVI I PROJEKTI		-1.89	-1.50		1.50	2.32							
KUOTE PROJEKTI		461.67	459.69	459.66	459.62	463.71							
DISTANCE PJESORE PROJEKTI		0.39	1.50	1.50	0.82								

KLIENTI:



FONDI SHQIPTAR I ZHVILLIMIT
ALBANIAN DEVELOPMENT FUND

KONSULENTI:



C.E.C Group
Civil Engineering Consultants

PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEEMER	DATA	FIRMA
	Vangjush Mbrice		
Andren Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes	P 81 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	3.16	117.84	9516.02
Mbushje	0.00	0.00	5514.57

AKSI
SEKSIONI. 82
Progresivi: 1+620.00
Shkalla: 1:200
Kuota Ref.: 460.00



PROGRESSIVE TERRENO	-15.00	-8.97	-5.46	-1.54	-0.89	0.00	3.20	4.99	5.77	6.49	9.70	11.93	13.68	14.69	15.00
KUOTE TERRENI	467.36	466.56	464.75	463.80	463.85	464.11	468.24	469.43	470.17	470.43	471.66	472.09	472.52	472.60	472.71
DISTANCA PJESORE E TERRENIT	6.03	3.51	3.46	0.46	0.65	0.89	2.89	1.79	0.78	0.72	3.21	2.23	1.76	1.01	
PROGRESIVI I PROJEKTIT				-1.53	-1.50	0.00	1.50	2.14							
KUOTE PROJEKTI				463.80	463.62	463.58	463.55	466.76							
DISTANCE PJESORE PROJEKTI				1.50	1.50	0.64									

KLIENTI:



KONSULENTI:



PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

Faza e projektit:
Projekt Zbatimi

SHENIME:


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes	P 82 Numri serial	Shkalla	A3 1:50
--------------	----------------------	---------	------------

Tabella materiali			
Materiali	Sipërfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.38	32.50	9548.52
Mbushje	0.13	0.89	5515.45

AKSI
SEKSIONI. 83
Progresivi: 1+640.00
Shkalla: 1:200
Kuota Ref.: 460.00



PROGRESSIVE TERRENO	-15.00	-13.22	-11.88	-10.96		-1.09	0.00	1.40	3.59		8.46	10.29	12.94	14.32	15.00
KUOTE TERRENI	471.70	471.09	470.84	470.84		467.50	467.59	467.81	470.05		472.30	473.00	474.01	474.32	474.51
DISTANCA PJESORE E TERRENIT	1.78		0.92		9.43	0.44	1.09	1.21	2.19		4.61	1.83	2.64	1.38	0.68
PROGRESIVI I PROJEKTIT						-1.58	-1.50	1.50	1.61						
KUOTE PROJEKTI						467.14	467.56	467.51	467.46	468.03					
DISTANCE PJESORE PROJEKTI						0.08	1.50	1.50	0.11						

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes


P 83
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.00	2.69	9551.21
Mbushje	1.71	16.13	5531.59

AKSI
SEKSIONI. 84
Progresivi: 1+660.00
Shkalla: 1:200
Kuota Ref.: 465.00



PROGRESSIVE TERRENO	-15.00	-8.57	-5.86	-3.12	-1.79	-1.21	0.00	2.25	5.49	6.85	9.69	10.56	11.99	13.20
KUOTE TERRENI	472.78	471.02	470.51	470.05	470.25	470.75	470.93	471.21	475.17	476.78	478.07	478.42	478.63	477.86
DISTANCA PJESORE E TERRENI	6.43	2.71	2.74	1.33	0.34	0.77	2.25	3.24	1.36	2.47	0.87	1.44	1.20	
PROGRESIVI I PROJEKTIT					-1.72	-1.50	1.50	1.57						
KUOTE PROJEKTI					470.28	471.39	471.44	471.49	471.13					
DISTANCE PJESORE PROJEKTI					0.22	1.50	1.50	0.07						

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Andren Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 84
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.00	0.00	9551.21
Mbushje	7.00	85.25	5616.84

AKSI
SEKSIONI. 85
Progresivi: 1+680.00
Shkalla: 1:200
Kuota Ref.: 460.00



PROGRESSIVE TERRENO	-15.00	-9.49	-2.90	-1.95	-0.86	0.00	1.11	7.96	15.00
KUOTE TERRENI	469.38	471.06	473.05	473.19	473.25	473.29	473.34	475.75	478.91
DISTANCA PJESORE E TERRENIT	5.51	6.59	0.95	1.09	0.86	1.11	6.86	7.04	
PROGRESIVI I PROJEKTI			-1.93	-1.50	0.00	1.50	1.85		
KUOTE PROJEKTI			473.19	475.35	475.36	475.38	473.60		
DISTANCE PJESORE PROJEKTI			0.43	1.50	1.50	0.35			

KLIENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progressiv

Nr. i Fletes


P 85
Numri serial

Shkalla

A3
1:50

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.00	0.00	9551.21
Mbushje	7.17	148.84	5765.68

AKSI
SEKSIONI. 86
Progresivi: 1+700.00
Shkalla: 1:200
Kuota Ref.: 470.00



PROGRESSIVE TERRENO	-15.00	-10.02	-4.45	-2.70	-1.74	0.00	0.61	1.48	7.67	15.00
KUOTE TERRENI	472.87	473.39	475.97	476.85	476.99	477.20	477.28	477.33	478.95	481.77
DISTANCA PJESORE E TERRENIT	4.98	5.57	1.75	0.97	1.74	0.61	0.87	6.20	7.33	
PROGRESIVI I PROJEKTIT				-1.97	-1.50		1.50	1.86		
KUOTE PROJEKTI				476.96	479.33	479.29	479.25	477.43		
DISTANCE PJESORE PROJEKTI				0.47	1.50	1.50	0.36			

KLIJENTI:

PROJEKTI:
Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:

Faza e projektit:
Projekt Zbatimi


Grupi projektues	EMER MBEJEMER	DATA	FIRMA
	Vangjush Mbrice		
Anduen Mbrice			

Emertimi fletes:
Profili Terthor Progresiv

Nr. i Fletes	P 86 Numri serial	Shkalla	A3 1:50
--------------	-----------------------------	---------	------------

Tabella materiali			
Materiali	Siperfaqja (m ²)	Volumi (m ³)	Vol.Tot. (m ³)
Germim	0.00	0.00	9551.21
Mbushje	3.48	109.58	5875.26

AKSI
SEKSIONI. 87
Progresivi: 1+720.00
Shkalla: 1:200
Kuota Ref.: 470.00



PROGRESSIVE TERRENO	-3.85	-0.52	0.00	11.05	15.00
KUOTE TERRENI	482.25	482.31	482.19	479.73	478.47
DISTANCA PJESORE E TERRENIT	3.07	0.32	11.05	3.95	
PROGRESIVI I PROJEKTIT	-1.70	-1.50	1.50	1.78	
KUOTE PROJEKTI	482.27	483.25	483.22	483.18	481.79
DISTANCE PJESORE PROJEKTI	0.20	1.50	1.50	0.28	

KLIJENTI:



PROJEKTI:

Rikonstruksion i segmenti
Përmet - Leusë

SHENIME:

KONSULENTI:



Faza e projektit:

Projekt Zbatimi

Grupi projektues

EMER MBEJEMER	DATA	FIRMA
Vangjush Mbrice		
Anduen Mbrice		

Emertimi fletes:

Profili Terthor Progresiv

Nr. i Fletes

P 87
Numri serial

Shkalla

A3
1:50